Bid Document Construction work of Administrative
Building for Nagar Panchayat Hasanpura .
(Nagar Panchayat Hasanpura, Dist- Siwan Siwan)

Bid Document

For

CONSTRUCTION OF OFFICE BUILDING FOR PROPOSED NAGAR PANCHAYAT,
Hasanpura, Siwan

NIT.No-02/2026-27 Date:-30-06-2026

Estimated Cost- Rs. 2,63,13,964.00



GOVERNMENT OF BIHAR
Urban Development and Housing Department

Oftice Of Municipal Executive Officer Nagar Panchayat Hasanpura (District- Siwan)

LOCAL / NATIONAL COMPETITIVE BIDDING

STANDARD BIDDING DOCUMENT PROCUREMENT

(CIVIL WORKS)

TENDER NOTIFICATION (e-tender) — 02/2026-27
Tenders are invited through Electronic Tendering System only for the works detailed below:

COST OF BID TIME OF
A RnEer | BOQINRS |  PROCESSING COMPLETION
BID ) ESTIMATED MONEY l_NDHR!EFUHDA FEE IN RS (IN MONTHS)
NO NAME OF WORK COST (RS IN LAKH) BLE)TO (NONREFUNDABLE
BE PAID PAYMENT ONLY
ONLINE OR ONLINE THROUGH
OFFLINE MODE ‘
ONLINE MODE)
1 2 3 4 5 & 7
Construction work of
Administrative Building ;ﬁ?ﬁmi
1. | for Nagar Panchayat 2.67.13,964/- 5,35,000/- 10,000.00 A5 PER E-PROC2Z | NON-WORKING
Hasanpura District-Siwan PERIOD) FOR
CONSTRUCTION
WORK
2. OFFICER INVITING BIDS : Municipal Executive Officer, Nagar Panchayat Hasanpura
3. DATE OF ISSUE OF NOTICE INVITING BID L= 30-06-2026
4. BID SUBMISSION START DATE := FROM 23-07-2026 (11.00 AM)
Through website.
www.eproc? bihar gov.in only
TIME, DATE AND PLACE OF PRE-BID MEETING 1= DATE 24-07-2026 11:00 AM to 11:45 PM)
Nagar Panchayat Hasanpura Office, Siwan
6. LAST DATE AND TIME FOR UPLOAD OF BIDS : = DATE 30-07-2026 TIME (3.00 PM)
i A PHYSICAL DOCUMENT SUBMISSION END DATE AS
ALLOWED [N THE TENDER DOCUMENT
(EMD, EXISTING COMMITMENT, AFFIDEVIT ete)  : - DATE 30407-2026 TIME TILL (04.00 PM)
K. TIME AND DATE OF OPENING TECHNICAL BIDS  : - DATE 31-07-2026 TIME {(11.00 AM)
9, TIME AND DATE OF OPENING FINANCIAL BIDS - - TO BE ANNOUNCE LATER
10 PLACE OF OPENING OF BIDS =Through website. www. eproc2 bihar gov.in only
1. BID VALIDITY PERIOD -« 120 Days
(Mukesh Kumar Raj)
Municipal Executive Officer
Nagar Panchayat Hasanpura (Siwan)
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SECTION 1
2. INSTRUCTIONS

TO BIDDERS
Table of Clauses Section 1: Instructions to Bidders
Page No. Page No,
A. General D.  Submission of Bids
1. Scope of Bid 10 19. Sealing and Marking of Bids 17
2. Source of Funds 10 20. Deadline for Submission of Bids 18
3. Eligible Bidders 10 21. Late Bids 18
4. Qualification of the Bidder 10 E.  Bid Opening and Evaluation
5. One Bid per Bidder 13 21, Bid Opening I8
6. Cost of Bidding 13 13. Process to be Confidential 19
7. Site Visit 13 24. Clarification of Financial Bids 19
B. Bidding Documents 14 25, Examination of Bids and 19
Determination of Responsiveness
8. Content of Bidding Documents 14 26, Correction of Errors 19
9, Clarifications of Bidding Documents 14 27, Evaluation and Comparison of 20
Financial Bids
10. Amendment of Bidding Documents 14 F. Award of Contract
C.  Preparation of Bids 18. Award Criteria 20
11, Language of Bid I5 29. Nagar Panchayat Hasanpura, 20
Siwan's Right to Accept any Bid
and to Reject any or all Bids
2. Documents Comprising the Bid 15 30. Notification of Award and 20
Signing of Agrecment
13. Bid Prices 15 31. Performance Security 21
14. Currencies of Bid and Payment 16 31, Advance Payment and Security 21
I5. Bid Validity 16 33. Corrupt or Fraudulent 21
Practices
16. Bid Security 16 G. Appendixtol TB n
I7. Alternative Proposals by Bidders 17 H. Annexure-| 24
I8. Format and Signing of Bid 17 Annexure -1l 25
3
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1.3

1.4

2.
2.1

3.l
3.2

33
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4.2

4.3

A. GENERAL

Scope of Bid

The Employer (named in Appendix to ITB) invites bids for the construction of works (as defined in these documents
and referred to as "the works") detailed in the table given in NIT. The bidders may submit bids for any ong group or
all groups of the works detailed in the table given in NIT.

The successful bidder will be expected to complete the works by the intended completion date specified in the
Contract data.

Throughout these bidding documents, the terms 'bid' and "tender’ and their derivatives (bidder / tenderer, bid/tender,
bidding/tendering, etc.) are synonymous.

Regarding PERCENTAGE RATE OR ITEM RATE, tender shall be as per Appendix to ITB and accordingly the
non-relevant sections of this document must be crossed.

Sources of Funds

The expenditure on this project will be met as decided by the Competent Authority.
Eligible Bidders

This fnvitation for Bids is open to all bidders.

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement that the Bidder is
neither associated, nor has been associated, directly or indirectly, with the Consultant: Engineer-in-Charge or any
other entity that has prepared the design, specifications, and other documents for the Project or being proposed as
Executive Engineer for the Contract or involved in supervision of the contract, A firm that has been engaged by
Nagar Panchayat Hasanpura, Siwan to provide consulting services for the preparation or supervision of the works,
and any of its affiliates shall not be eligible to bid.

Bidders shall not be under a declaration of ineligibility for delay, failure or corrupt and fraudulent practices by any
of the State Govt. or Central Govt. or Public Undertaking or any Autonomous Body.

Qualification of the Bidder

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a preliminary description of the
proposed work method and schedule, including drawings and charts indicati ng mile stones to complete the project
on time,

All bidders shall also furnish the following information in Section 2.

(i) Evidence of access to or availability of credit facilities (minimum 10% of estimated cost) certified by the
hankers.

(i) Undertaking that bidder would be able 1o invest a minimum of cost up to 25% ol the contract value of work,
during implementation of contract

(i) Proposals, if any, for sub-contracting of ¢lements of work, costing more than 10% of the bid amount.
(iv)  Powerof attorney, if any,

If the Employer has not undertaken prequalification of potential bidders, all bidders shall include the following
information and documents with their bids in Section 2:

(a) copies of original documents defining the constilution or legal stalus, place of registration, and principal
place of business; written power of attorney of the signatory of the Bid to commit the Bidder:

(b} total monetary value of construction work performed for each of the last five vears:

(€) experience in works of a similar nature and size for each of the last five vears, and details of works underway
or contraciually committed; and clients who may be contacted for further information on those contracts;

(d) major ilems of construction equipment proposed to camry out the Contract or evidence of arrangement; of
possessing them on hire/ lease/ buying as defined therein;
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(e)
(f

(g)

(h)

(i}

(i)

(k)

(1

qualifications and experience of key site management and technical personnel proposed for contract:

reports on the financial standing of the Bidder, such as profit and loss statements and auditor’s reports for
the past five years;

evidence of access to line(s) of credit and availability of other financial resources facilities (10% of contract
value), certified by the Bankers (Not more than 3 months old)

Undertaking that the bidder will be able to invest minimum cash up to 25% of contract value of work, du ring
implementation of work,

authority to seek references from the Bidder's bankers;

information regarding any litigation, current or during the last five years, in which the Bidder is involved,
the parties concemed and dispute amount;

proposals for subcontracting components of the Works amounting to more than 10% of the Bid Price (for
each, the qualifications and experience of the identified sub-contractor in the relevant field should be
annexed);

the proposed methodology and programmed of construction, backed with equipment planning and
deployment, duly supported with broad calculations and quality control procedures proposed to be adopted,
justifying their capability of execution and completion of the work as per technical specifications within the
stipulated period of completion as per milestones,

44

4.5

Bids from Joint ventures are acceptable for projects costing Rs. 10 crores or more. Eligibility for Joint Venture will
be as per Road Construction department, Government of Bihar, Letter no. 02/2010-8131 (S) w dated 24-07- 2012.

A. To qualify for award of the contract, each bidder in its name should have in the last Five
years as referred to in Appendix :-

(a) Achieved in any one year a minimum annual financial wmover (in all classes of civil engineering
construction works only) volume of construction of at least the amount equal to the 50% (fifty percent)
estimated cost of works for which bid has been invited. The turnover will be indexed at the rate of 8%
for a year,

(b) Satisfactorily completed as a prime contractor (or as a nominated subcontractor, where the subcontract
involved execution of all main items of work described in the bid document. provided further that all
other qualification criteria are satisfied) at least one similar work i.e building construction works of value
not less than amount indicated in Appendix (usually not less than 10% (Ten percent) of the estimated
value of contract;

(€) Executed in any one year, the minimum quantities of the following items of work as indicated in

Appendix.
~Cement Concrete Work (RCC /PCC) 307.91 Cum
-Earthwork in excavation & filling 737.76 Cum
Brickwork 201.98 cum
Tile / Stonework 464.65 cum

(d) Executed in any one year, the minimum value of the following items of work as indicated in Appendix
Cost of electric works — Rs 28,13,670
Cost of water supply/ Sanitary works -Rs 13,72,116
Firefighting work- Rs 592,136

dak

T sz

Q

foren—fRyars .

e



Based on the studies, carried out by the Engineer the minimum suggested major equipment to attain the
completion of works in accordance with the prescribed construction schedule are shown in the Annexure-
.

Availability of the testing equipment required for establishing field laboratory to perform mandatory tests
e.g. those stated in Appendix to [TB,

The bidders should, however, undertake their own studies and furnish with their bid, a detailed construction
planning and methodology supported with layout and necessary drawings and calculations (detailed) as
stated in clause 4.3(i) above to allow Nagar Panchayat Hasanpura, Siwan to review their proposals. The
numbers, types and capacities of each plantequipment shall be shown in the proposals along with the cyele
time for each operation for the given production capacity to match the requirements.

(b) Availability for this work of personnel with adequate experience as required; as per Annexure-11,
(¢) Liquid assets and/or availability of credit facilities of no less than amount indicated in Appendix to [TB

(Credit lines'letter of credit'certificates from Banks for meeting the funds requirement etc.- usually the
equivalent of the estimated cash flow for 3 months in peak construction period,)

To qualify for a group of contracts made up of this and other contracts for which bids are invited in
the IFB, the bidder must demonstrate having experience and resources sufficient to meet the
aggregate of the qualifying criteria for the individual groups.

4.6 Sub-contractors' experience and resources shall not be taken into account in determining the bidder's compliance
with the qualifying criteria except to the extent stated in 4.5(A) above.

4.7 Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity is more
than the total bid value. The available bid capacity will be calculated as under :

Assessed Available Bid capacity = (A*N*3 - B)
Where

A= Maximum value of civil engineering works executed in any one year during the last five years
(updated to the price level of the year indicated in Appendix) taking into account the completed as
well as works in progress,

v = Number of years prescribed for completion of the works for which bids are invited.

B= Value (updated to the price level of the year indicated in Appendix) of existing commitments and
on-going works o be completed during the next 0.25 Years (period of completion of the works for
which bids are inviled)

Note :  The statements showing the value of existing commitments and on-golng works as well as the
stipulated period of completion remaining for each of the works listed should be countersigned by
the Engineer in charge, not below the rank of an Executive Engineer or equivalent.

48 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if thev have:

made misleading or false representations in the forms, statements and attachments submitted in
proof of the qualification requirements; and/or

- have record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, or financial failures ete: and/or

- participated in the previous bidding for the same work and had quoted unreasonably high bid prices
and could not fumnish rational justification to the employer.

5 One Bid per Bidder

5.1 Each bidder shall submit only one bid for any work or one package or group. A bidder who submits or participates
in more than one Bid (other than as a subcontractor or in cases of altematives that have been permitted or requested)
will cause all the proposals with the Bidder's participation to be disqualified.



Horticulture — Rs 4,81,833

(e) The contractor or his identified sub-contractor should possess required valid electrical license for
executing the electrification works,

Eiectrical license will have to be submitted before agreement after issue of LOA.
B. Each bidder should further demonstrate:

(@) Availability (either owned or leased or by procurement against mobilization advances) of the following key
and critical equipment for this work:;
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9.1.4  Minutes of the meeting, including the text of the questions raised (without identifying the source of enquiry) and the
responses given will be transmitted without delay to all through eproc website. Any modification of the bidding
documents listed in Sub-Clause 8.1 which may become necessary as a result of the pre-bid meeting shall be made by
Nagar Panchayat Hasanpura, Siwan exclusively through the issue of an Addendum pursuant to Clause 10 and not
through the minutes of the pre-bid meeting. All bidders have to download any addendum from the website. Non-
attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

10. Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, Nagar Panchayat Hasanpura, Siwan may modify the bidding documents by
issuing addendum.

0.2 Any addendum thus issued shall be part of the bidding documents and shall be downloaded by all the bidders.

10.3  To give prospective bidders reasonable time in which to take an addendum into account in preparing their bhids,
Nagar Panchayat Hasanpura, Siwan may, at its discretion, exiend as necessary the deadline for submission of bids,
in accordance with Sub- Clause 20.2,

C. PREPARATION OF BIDS

11, Language of the Bid

1.1 All documents relating to the bid shall be in English.

12, Documents Comprising the Bid

12.1' The bid to be uploaded by the bidder as Volume V of the bid document (refer Clause 8.1) shall be in two separate
parts;

Part | shall be named "Technical Bid" and shall comprise
(i) Eamest money in the form specified in Section §
in 3. QUALIFICATION INFORMATION
{iii) Certificates, undertakings, affidavits as specified in Section 2
(v} Any other information pursuant to Clause 4.2 of these instructions
(v) Undertaking that the bid shall remain valid for the period specified in Clause 15,1
{vi) An affidavit affirming the information be has fumished in the bidding document is correct 1o the best of his
knowledge and belief,
Part 11 shall be named "Financial Bid" and shall comprise
(i) Form of Bid as specified in Section 6
(i) Priced Bill of Quantities for items specified in Section 7
12.2  Deleted.
123 Following documents, which are not submitted with the bid, will be deemed to be part of the bid.
Section Particulars Volume No.
I Invitation for Bids (IFB)
2 Instructions to Bidders Volume |
3 Conditions of Contract
4 Contract Data
- Specifications Volume I1
8 Drawings Volume IV

13, Bid Prices

13.1  The contractor shall bid for the whole work as described in Sub-Clause 1.1 based on the priced Bill of Quantities
submitted by the Bidder.

13.1.1 " The bidder shall adopt the percentage rate method or item rate method as specified in the appendix to ITB: only the
same option is allowed to all the bidders. Percentage rate method requires the bidder to quote @ percentage
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6. Cost of Bidding

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid and Nagar Panchayat
Hasanpura, Siwan will in no case be responsible and liable for those costs.

In case of cancellation of tender, cost of bidding document will be charged each time,
Site Visit

7.1 The Bidder, at the Bidder's own responsibility and risk must visit and examine the Site of Works and ils surroundings
and obtain all information that may be necessary for preparing the Bid and entering into a contract for construction
of the Works. The costs of visiting the Site shall be at the Bidder's own expense.

7.2.  Tender documents are not transferable,

B.BIDDING DOCUMENTS
B Content of Bidding Documents
8.1 'lt'gi: sel of bidding documents comprises the documents listed below and addendum issued in accordance with Clause
Section Particulars Volume No.
Notice Inviting Tender
Corrigendum - |
I Instructions to Bidders !
1 Qualifications of Bidders
3 Conditions of Contracts
4 Contract Data
5 Special condition of Contract I
6 Technical Specifications
7 Bill of Quantities Il
] Securities and other forms
9 Drawings v
10 Documents to be furnished by bidder v

8.2 Bidders will have to down load each of the volumes 1, 11, 111 and IV in compliance to section 2 and completed
documents will be uploaded by him as Volume- V in two parts (refer clause 12),

8.3 The bidder is expected to examine carefully all instructions, conditions of contracl. contract data, forms, terms,
technical specifications, bill of quantities, forms, Annexes and drawings in the Bid Document, Failure to comply
with the requirements of Bid Documents shall be at the bidder's own risk. Pursuant to clause 25 hereof, bids which
are not substantially responsive to the requirements of the Bid Documents shall be rejected.

5 Clarification of Bid documents

9.1 Pre-bid meeting

9.1.1  The bidder or his official representative is invited to attend a pre-bid meeting which will take place at the address,
venue, time and date as indicated in appendix.

9.1.2  The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at that
stage.

9.1.3  The bidder is requested to submit any questions in writing or by fux or through E-Mail 1o reach Nagar Panchayat
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Hasanpura, Siwan not later than one week before the pre-bid meeting,
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13.1.2

13.2

13.3

14,
14.1

5.
15.1

16.
16.1

16.2

16.3

16.4

16.5

16.6

17.
17.1

above/below/ at par of the schedule of rates specified in the appendix to ITB. ltem rate method requires Lo quote rates
and prices and line item total (both in figures and words) for all items of the Works described in the Bill of Quantities
along with total bid price both in figure and words. ltems for which no rate or price is entered by the bidder will not
be paid for by the Employer when executed and shall be deemed covered by the other rates and prices in the Bill of
Quantities. Corrections, if any, shall be made by crossing out, initialing, dating and rewriting,

All duties, taxes, and other levies payable by the contractor under the contract or for any other cause shall be included
in the rates, prices and total Bid Price submitted by the Bidder.

The rates and prices quoted by the bidder are subject to adjustment during the performance of the Contract in
accordance with the provisions clause 10CA & 10CC clause Conditions of Contract.

The rate should include the cost of all seen and unseen expenditure. No claim, whatsoever, will be entertained due
to non-inclusion of any such event necessary for the completion of the item of work.

Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments shall be made in
Indian Rupees.

Bid Validity

Bids shall remain valid for a period not less than 120 days after the deadline date for bid submission specified in
Clause 20.A bid valid for a shorter period shall be rejected by the Employer as non-responsive. In case of discrepancy
in bid validity period between that given in the undertaking pursuant to Clause 12.1 (v) and the Form of Bid submitted
by the bidder, the latter shall be deemed to stand corrected in accordance with the former and the bidder has to provide
for any additional security that is required,

In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the bidders
may extend the period of validity for a specified additional period. The request and the bidders’ responses shall be
made in writing or by cable. A bidder may refuse the request without forfeiting his bid security. A bidder agreeing
to the request will not be required or permitted to modify his bid.

Earnest Money

The Bidder shall fumish, as part of his Bid, a Bid security in the amount as per NIT for this particular work. This bid
security shall be in favour of Executive Officer Nagar Panchayat Hasanpura, Siwan

g. Demand Draft of any scheduled Indian Bank.

b. Unconditional bank guarantee from any scheduled Indian bank issued within the state in the format given in Vol.
11 (If issued from any bank outside state will be converted to any bank within the state before exccuting the

agreement),

Unconditional bank guarantees (and other instruments having fixed validity) issued as surety for the bid shall be
valid for 45 days bevond the validity of the bid.

Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-Clauses 16.1 and 16,2
above shall be rejected by the Employer as non-responsive.

The Earnest money of unsuccessful bidders will be retuned within 28 days of the end of the bid validity period
specified in Sub-Clause 15.1.

The Eamest money of the successful bidder will be discharged when the bidder has signed the Agreement and
furnished the required Performance Security.

The Earnest money may be forfeited
(a) ifthe Bidder withdraws the Bid after Bid opening during the period of Bid validity;
(b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 26 or

() in the case of a successful Bidder, if the Bidder fails within the specificd time limit to
(i} sign the Agreement; or

(i) Furnish the required Performance Security.

Alternative Proposals by Bidder

Bidders shall submit offers that fully comply with the requirements of the bidding documents, including the
conditions of contract (including mobilization advance or time for completion), basic technical design as indicated
in the drawing and specifications, Conditional offer or alternative offers will not be considered further in the process

of tender evaluation.
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18.2

18.3

19,
19.1

19.2
19.3
19.4

20.1

20.2

il.
2].1

224

Conditional tender will be rejected forthwith,
Format and Signing of Bid
The Bidder shall upload Technical bid and financial bid comprising of the documents as described in clause 12 of

ITB at the eproc site (www.eproc2.bihar.gov.in)

The Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly authorized to sign
on behalf of the Bidder, pursuant to Sub-Clause 4.3. All pages of the bid where entries or amendments have been
made shall be initialed by the person or persons signing the bid and a certificate of corrections must be given by
INagar Panchayat Hasanpura, Siwan.

The Bid shall contain no alterations or additions, except those to comply with instructions issued by Nagar Panchayat
Hasanpura, Siwan, or as necessary to correct errors made by the bidder, in which case such corrections shall be
initialed by the person or persons signing the bid,

D.SUBMISSION OF BIDS
(only on website: www.eproc2.bihar.gov.in )

9 To 2l Il be done th h e-tendering Process )

Sealing and Marking of Bids
The bidder shall download the bid document from the site website: www.eproc2.bihar.gov.in and upload the
scanned copy of required documents together with filled up documents on the website.: www.eproc2.bihar.gov.in

The contents of Technical and Financial Bids will be as specified in clause 12,1
Deleted,
Deleted,
Deleted.

Deadline for Submission of the Bids
Complete Bids (including Technical and Financial) must be uploaded at www.eproc2. bihar.gov.in not later than the
date indicated in appendix,

The Employer may extend the deadline for submission of bids by issuing an amendment in accordance with Clause
10, in which case all rights and obligations of the Employer and the bidders previously subject to the original deadline
will then be subject to the new deadline.

Late Bids
Deleted.

E. BID OPENING AND EVALUATION

(Only on website: www.eproc2.bihar.gov.in )
(SLNe. 22 To 27.5, All Process shall be done through e-tendering Process )

Bid Opening

Nagar Panchayat Hasanpura, Siwan or their authorized representative will open all the Bids submitted on

www.eproe2.bihar.gov.in at the time and date specified in Appendix in the manner specified in Clause 20 and
22.3.

Deleted,

The "Technical Bid" shall be opened on the website www.eproc2.bibar.gov.in. The amount, form and validity
of the Eamest money fumished with each bid will be verified. If the bid security fumished does not conform to the
amount and validity period as specified in the Invitation for Bid (ref. Column 6), and has not been furnished in the
form specified in Clause 16, the technical bid will not be opened.

(i) Subject to confirmation of the bid security by the issuing Bank, the bids accompanied with valid security
will be taken up for evaluation with respect to the Qualification Information and other information furnished
in Part | of the bid pursuant to Clause 12.1,




225

22.6

227

23.1

4,
24.1

24.2

24.3

25.2

25.3

16,
26.1
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(ii} Alfter receipt of confirmation of the bid security, the bidder will be asked in writing (usually within 10 days
of opening of the Technical Bid) to clarify or modify his technical bid, if necessary, with respect to any
rectifiable defects.

(iii) The bidders will respond in not more than 7 days of issue of the clarification letter.

(iv) Immediately (usually within 3 to 4 days), on receipt of these clarifications the Evaluation Committee will
finalize the list of responsive bidders whose financial bids are eligible for consideration.

The Financial bids of only those bidders will be opened on the website www.eproc2.bihar.gov.in, who qualifies
in the technical evaluation. The remaining bids will not be opened. The responsive Bidders' names, the Bid prices,
the total amount of each bid, any discounts, Bid Modifications and withdrawals, and such other details as Nagar
Panchayat Hasanpura, Siwan may consider appropriate, will be announced by Nagar Panchayat Hasanpura, Siwan at
the opening. Any Bid price or discount, which is not read out and recorded will not be taken into account in Bid
Evaluation.

In case bids arc invited in more than one package, the order for opening of the "Financial Bid" shall be that in which
they appear in the "[nvitation For Bid".

Nagar Panchayat Hasanpura, Siwan shall prepare minutes of the Bid opening, including the information disclosed 1o
those present in accordance with Sub-Clause 22.5

Process to be Confidential

Information relating to the examination, clarification, evaluation and comparison of Bids and recommendations for
the award of a contract shall not be disclosed to Bidders or any other persons not officially concerned with such
process until the award to the successful Bidder has been announced. Any effort by @ Bidder to influence Nagar
Panchayal Hasanpura, Siwan's processing of Bids or award decisions may result in the rejection of his Bid.

Clarification of Financial Bids

To assist in the examination, evaluation and comparison of Bids, Magar Panchayat Hasanpura, Siwan may, at his
discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The request for clarification
and the response shall be sought, offered or permitted except as required to confirm the correction of arithmetic errors
discovered by Nagar Panchayat Hasanpura, Siwan in the evaluation of the Bids in accordance with Clause 26.

* Subject to sub-clause 24.1, no Bidder shall contact Nagar Panchayat Hasanpura, Siwan on any matter relating to his

bid from the time of the bid opening to the time the contract is awarded. If the Bidder wishes to bring additional
information to the notice of Nagar Panchayat Hasanpura, Siwan, it should do so in writing.

Any effort by the Bidder to influence Nagar Panchayat Hasanpura, Siwan in Nagar Panchayat Hasanpura, Siwan's
bid evaluation, bid comparison or contract award decisions may result in the rejection of the Bidders' bid,

Examination of Bids and Determination of Responsiveness

During detailed evaluation of “Technical Bids", Nagar Panchayat Hasanpura, Siwan will determine whether each Bid
(@) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly signed; (c) is accompanied by the
required securities and;

(d) is substantially responsive to the requirements of the Bidding documents. During the detailed evaluation of the
"Financial Bid", the responsiveness of the bids will be further determined with respect to the remaining bid
conditions, i.e., priced bill of quantities, technical specifications, and drawings.

A substantially responsive "Financial Bid" is one which conforms to all the terms. conditions, and specifications of
the Bidding documents, without material deviation or reservation. A material deviation or reservation is one (a) which
affects in any substantial way the scope, quality or performance of the Works: (b) which limits in any substantial
way, inconsistent with the Bidding documents, Nagar Panchayat Hasanpura, Siwan's rights or the Bidder's obligations
under the Contract; or (c) whose rectification would affect unfairly the compelitive position of other Bidders
presenting substantially responsive Bids,

If'a "Financial Bid" is not substantially responsive, it will be rejected by Nagar Panchayat Hasanpura, Siwan, and
may not subsequently be made responsive by correction or withdrawal of the non-conforming deviation or
reservation.

Correction of Errors

"Financial Bids" determined to be substantially responsive will be checked by Nagar Panchayat Hasanpura, Siwan
for any arithmetic errors. Errors will be corrected by Nagar Panchayat Hasanpura, Siwan as follows:

Where there is a discrepancy between the rates in figures and in words, the rate in words will govern; and

12
@%%ﬁ% .

e



(b)

Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate
the quality, the unit rate as quoted will govem.

by



(a)

(b)

27,
27.1

27.2

273

274

27.5

28.
28.1

19,

30.1

The amount stated in the "Financial Bid” will be corrected by Nagar Panchayat Hasanpura, Siwan in accordance with
the above procedure and the bid amount adjusted with the concurrence of the Bidder in the following manner:

Ifthe Bid price increases as a result of these corrections, the amount as stated in the bid will be the 'bid price’ and the
increase will be treated as rebate;

IFthe bid price decreases as a result of the corrections, the decreased amount will be treated as the 'hid price’

Such adjusted bid price shall be considered as binding upon the Bidder. If the Bidder does not accepl the corrected
amount the Bid will be rejected, and the Eamest money may be forfeited in accordance with Sub-Clause 16.6(b),

Evaluation and Comparison of Financial Bids

Nagar Panchayat Hasanpura, Siwan will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Sub-Clause 25,2,

In evaluating the Bids, Nagar Panchayat Hasanpura, Siwan will determine for each Bid the evaluated Bid Price by
adjusting the Bid Price as follows:

(a) making any correction for errors pursuant to Clause 26: or
(h) making an appropriate adjustments for any other acceptable variations, deviations.

Nagar Panchayat Hasanpura, Siwan reserves the right to accept or reject any variation or deviation, Variations and
deviations and other factors, which are in excess of the requirements of the Bidding documents or otherwise result
in unsolicited benefits for Nagar Panchayat Hasanpura, Siwan, shall not be taken into account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the cost of work
to be performed under the contract, Nagar Panchayal Hasanpura, Siwan may require the Bidder to produce detailed
price analysis for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those prices
with the construction methods and schedule proposed. Afier evaluation of the price analysis, Nagar Panchayat
Hasanpura, Siwan may require that the amount of the performance security set forth in Clause 31 be increased at the
expense of the successful Bidder to a level sufficient to protect Nagar Panchayat Hasanpura, Siwan against financial
loss in the event of default of the successful Bidder under the Contract,

A bid, in the opinion of employee which contains several items in the Bill of Quantities which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder, may be rejected as non-responsive,

F. AWARD OF CONTRACT
Award Criteria

Subject to Clause 29, Nagar Panchayat Hasanpura, Siwan will award the Contract to the Bidder whose Bid has been determined

(i} to be substantially responsive to the Bidding documents and who has offered the lowest evaluated Bid
Price; and

(it} to be within the available bid capacity adjusted to account for his bid price which is evaluated the lowest in
any of the packages opened earlier than the one under consideration.

In no case, the contract shall be awarded 1o any bidder whose available bid capacity is less than the evaluated bid
price, even if the said bid is the lowest evaluated bid. The contract will in such cases be awarded 10 the next lowest
bidder at his evaluated bid price.

Nagar Panchayat Hasanpura, Siwan's Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 28, Nagar Panchayat Hasanpura, Siwan reserves the right to accept or reject any Bid, and 1o
cancel the Bidding process and reject all Bids, at any time prior to the award of Contract, without thereby in incurring
any liability 1o the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the ground
for Nagar Panchayat Hasanpura, Siwan's action.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by Nagar Panchayat Hasanpura, Siwan prior
to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafier and in the General Conditions of Contract called the "Letter of Acceptance”) will state the sum that
Nagar Panchayat Hasanpura, Siwan will pay the Contractor in consideration of the execution. completion and
maintenance of the Works by the Contractor as prescribed by the Contract (hereinafier and in the Contract called the
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“"Contract Price”).



302

30.3

3.
3.1

312

313
32,

32l

33.1

33.2

The notification of award will constitute the formation of the Contract, subject only to the furnishing of the
performance security in accordance with the provisions of Clause 31.

The Agreement will incorporate all agreements between Nagar Panchayat Hasanpura, Siwan and the successful
Bidder. It will be signed by Nagar Panchayat Hasanpura, Siwan and the successful Bidder. afier the performance
security is furnished,

Performance Security

Within 10 (Ten) days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to Nagar Panchayal
Hasanpura, Siwan a Performance Security in any of the forms given below for an amount equivalent 2% of the
Contract price plus additional security for unbalanced Bids in accordance with the Clause 27.4 of ITB and the
provisions of Bihar Financial Rules,

[f the performance security is provided by the successful Bidder in the form of Bank Guarantee, it shall be issued
cither (a) at the Bidder's option, by a Nationalized/ Scheduled Indian bank within state or (b) acceptable to Nagar
Panchayat Hasanpura, Siwan.

Failure of the successful Bidder 1o comply with the requirements of Sub-Clause 31.1 shall constitute sufficient
grounds for cancellation of the award and forfeiture of the Bid Security.

Advance Payment and Security

Nagar Panchayat Hasanpura, Siwan will provide an Advance Payment on the Contract Price as stipulated in the
General Conditions of Contract, subject to maximum amount, as stated in the Contract Data.

Corrupt or Fraudulent Practices

Nagar Panchayat Hasanpura, Siwan will reject a proposal for award if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for the contract in question and will declare
the firm ineligible, cither indefinitely or for a stated period of time, to be awarded a contract with Nagar Panchayat
Hasanpura, Siwan or any other agencies, if it at any time determines that the firm has engaged in corrupt or fraudulent
practices in competing for the contractor, or in execution.

Furthermore, Bidders shall be aware of the provision stated in Sub-Clause and Sub-Clause 14 of the General
Conditions of Contract.
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G. APPENDIX to ITB

Clause Reference with respect to Section-1.

1. Name of the Employer: Bihar Urban Infrastructure Development Corporation Lid. (Nagar Panchayat [CL 1.1]
Hasanpura, Siwan).
2 The last five years means for this tender
2021 - 2022
2022 -2
2023 - 2024
2024 - 2025
2025 - 2026
. ¥ The required annusl financial turn over amount is Rs, 136.75 Lakh ICL
4.5A(a)|
4 The required minimum value of one similar work is Rs. 27.35 Lakh ICL
4.5A(b)|
5. Minimum Quantities of work are ;- as preseribed by Nagar |CL
Panchayvat Hasanpura, Siwan 4.5Adc)|
Cement Concrete work (RCC/ PCC)  :-3079] cum
Earthwork in Excavation & filling :- 737,76 cum
Brickwork :-201.98 cum
Tile/Stonework  :- 464.65 sqm
6. Minimum Value of electric work is - R s 281367000 S
7. Minimum Value of water supply/ sanitary works is :- R s 1372116.00 ICL4.5A)]
CL 4.5A(d
8. Minimum Value of Firefighting work :- Rs 592136.00 | il
B(a) [CL 4.5A(d)|
" Minimum value of Horticulture :-Rs 4,81,833
9. Liquid assets and/or availability of credit facilities is 10% 0f Estimated Cost, |CL
4.4B{c)|
10 Price level of the financial vear - 2025-26
i The pre =bid meeting will take place at 24-07-2026, Time 11-00AM at Nagar Panchayat Hasanpura, ICL9.1)
Siwan office
12, The technical bid will be opened at 31072026, Time 1100 AM through website
www.eprocl.bihar.gov.in.
13 Address of the Employer ICL
Executive officer , 45
NAGAR PANCHAYAT OFFICE

SH-89 ARANDA Hasanpura, Siwan, -84 1236
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14. Identification:

Vel
Bid for: 9.2
Construction of office building for proposed nagar panchayat Hasanpura ,
Siwan.
NIT.No- 02/2026-27 Date:- 30.06.2026
15.
16. The bidders will Quote Rate as per Notification of Road Construction Department notification No.- 447
(5}, Daled 16.01.2020 & Memo no. 448 (5), Dated 16.01.2020 in percentage Rate Tender & additional
performance guarantee will be taken as per this described Notification.
17. Schedule of rate applicable for Percentage Rate Method is BCD SOR- 2022/RCD SOR 2023,
19, The bid should be submitted (Upload) latest by 3.00 PM on 30.07.2026 th rough websire: |[CL
www.eproc bikar.gov.in only. 20.1(a)|
20. Earnest money should be in favor of Executive officer, nagar pancha yat , Hasanpura ICL
341
21. Escalation factors (for the cost of works executed and financial figure to a common base value
for works completed)
Year before Multiply factor
One 1.10
Two 1.21
Three 1.33
Four 146
Five .61

B Igar
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Annexure -1

[Reference Cl. 4.4(B) (a)]

Details of construction and equipment/indicative likely to be used in carrying out the work

i Ownership Status
Name of Equipment No. Capacity| Age | Condition e | e Reivaiia
1 . 3 4 5 & 7 9
Concrete Mixture 2
Needle Vibrator 5
Batch Mix Plant I
Tipper/ Dumpers I
Transit Mixture I
Pump {Diesel) 3
Generator v
Props (Staging Pipes) 2 Km
Signature of bidder —-----
M a6 0 19
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ANNEXURE-1I

List of Key Personnel to be deployed on Contract Work (Indicative)

|Reference Cl. 4.4(B) (b)|
Contract Package Size
% Personnel* Qualification E;.ﬂs- ITHHI; H‘-l-:uﬂ:..lﬂ Re 20 | Rs 10-30 “l‘"“' mhh'tﬂrliu
Project B.E. Civil + 10 Years Exp. (5

vears as Manager)

L Mnsager or retired E.E.

INa. | 1 No. | 1Ne.

B.E. Civil + 07 Years Exp. (3
years in Road Construction) or

1. | Site Engineer retived AE. I No. I No.

| No. | 2Nos. | 4 Nos,

B.E. Mech./ Civil + 05 Years
Exp. or Dip. Mech +07 Years

; 1 I No. | 2 Nos,
3. | Plant Engineer Exp. or Retired J.E. I No. | 1 No. ;
. B.E. Civil + 05 Years Exp. ur
Quantity i : I No. | 2 Nos.
4. Survever Dip. Civil + 07 Years Exp.
Soil & i .
5 Material B.E. Civil + 07 Years Exp. 1 No. | 2 Nes.
Engineer
.. Eul:vr.y HE Eiv_il :H.'L! 'l"llll'! Exp. or INo. | 2 Nos
Engineer Dip. Civil + 05 Years Exp.
Site Fresh Graduate in Civil or
| Sunervi Diploma Civil + 03 Years Exp. INo. | 1No. | INos | 2Nos | 3Nos. | 4 Nos.
pe ] or retired L.T.I Holder.
Total 1 2 3 5 10 17

* Bidder should submit the manpower detail for Contract Package Size Rs. 200 Crore and more as mentioned in the above
table.

* The designation and no. of the personnel has to be decided by the department concerned as per the requirement.
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SECTION 2

QUALIFICATION INFORMARION
(To be filled in by Bidder)




3. QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for purposes of post qualification as
provided for in Clause 4 of the Instructions to Bidders. This information will not be incorporated in the Contract,

For Individual Bidders

Constitution or legal status of Bidder

fAriach copy)

Place of registration:

Principal place of business:

Power of attorney of signatory of Bid

(Anach)
1.2 Total value of Civil Engineering construction 20 20

work performed in the last five years** 20 20

{in Rs. Million) 20 20
131 Work performed as prime contractor, work performed in the past as o nominated sub- contractor will also be

considered provided the sub-contract involved execution of all main items of work described in the bid document.

provided further that all other qualification criteria are satisfied (in the same name) on works of a similar nature

over the last five years **

Value .
MName of Dateof | Stipulated |  Actual ..
Project | the | Descriptio | Comrac | . | issucof | periodof | duteof R‘“‘“';Er::';‘l‘n';“g
Namne Empin;-er n of work t No. {(Rs. In '-'::;k completio mmpll:m wurkl e completed)
Crores) | Order n n

* Autach certificatefs) from the Engineer(s)-in-Charge

** Immediately preceding the financial year inwhich bids are received.

[ Auach certificate from Chartered Accountant

#1.3.2

Quantities of work executed as prime contractor, work performed in the past as a nominated sub-contractor will

S SRy
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also be considered provided the sub-contract involved execution of all main items of work described in the bid
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document, provided further that all other qualification criteria are satisfied (in the same name and style) in the
last five vears :**

Year

Mame
of the
work

Name of
the
Employer*

Quantity of work performed (cum) @ Remarks

Cement Concrete work (RCC / PCC)

Earthwork (excavation &
filling)

Remarks*
{indicate
contrect Ref)

20__20_

20_20_

20_ 20

2020

20_20_

23




iB) Works for which bids already submitted ;
T MName & . ; Date when
Descriptio | Place & Estimated value | Stipulated period i ,
Addressof : decision is Remarks, if any
nolworks | State Employer of works (Rs Cr) nl'-:urii-plutmn axneand )
I 2 3 4 5 6 7
14 Availability of key items of Conlractor”s Equipment essential for carrying out the Works [Ref. Clause 4.5(B)a)].
The Bidder should list all the information requested below. Refer also to Sub Clause 4.3 (d) of the Instruction 1o
Bidders.
Deseription of Requirement Availability proposals Remarks  from
. Owned/eased o Age/ whom to be
Works No, Capacity to be procured Nas/Capacity Condition purchased)
I 2 3 4 3 b 7
) 5[0 25
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1.4 Information on Bid Capacity (works for which bids have been submited and works which are yet 10 be
completed) as on the date of this bid,

(A) Existing commitments and on-going works:

Name & Stipulated
Description | Placed: | Conmct | Address | folveof | gy o r;‘::‘;‘:uf: Works® | Anticipated date
of works State Na, - ;fn - (Rs Cr) aniﬂ!etm completed (Rs Cr) of completion
I 2 3 4 3 b 7 L]
* Antach certificatefs) from the Engineer(s)-in-€ harge
W) The item af work for which data s requesied should telly with that specified in ITB clause 4.54 fc)
** Immediately preceding the financial year in which bids are received
# Delete, if prequalification has been carried out,
B
al _ 24
! i_lﬂ SlEE! HAUEH U@,
BAREIEE Emffﬂ R guiEd '

fren—-REm



1.6 Qualifications and experience of key personnel required for administration and execution of the Contract [Ref.

Clause 4.5(B)(b)]. Anach biographical data. Refer also to Sub Clause 4.3 (e) of instructions to Bidders and Sub Clause 9.1
of the Conditions of Contract.

Yeur of 3
sid P : Years of experience in the
Position Name Qualification Experience G
(General) proposed position
Project Manager
Etc. l

1.7 Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3(k)]

Sunc“lzlnk:fﬂu vﬁannﬁrb Su E;TETM& Experience in similar work
| 2 3 4

Attach copies of certificates on possession of valid license for executing water supply/ sanitary work/ building
electrification works [Reference Clause 4.5(d) & Clause 4.5(e)]

*I8  Financial reports for the last five years: balance sheets. profit and loss statements, auditors' reports (in case of
companies/corporation), ete. List them below and attach copies,

=
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1.9 Evidence of access to financial resources to meet the qualification requirements: cash in hand. lines of eredit, efc.
List them below and attach copies of support documents,

110 Name, address and telephone, telex and fax numbers of the Bidders' bankers who may provide references if
contacted by Nagar Panchayat Hasanpura, Siwan.

LI Information on litigation history in which the Bidder is involved.

Other Party(ics) Employer Cause of Dispute i':m::; Remarks showing Present Status

.12 Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to Bidders. (Name of
Consultant engaged for project Preparabion s ** ..o oo )

1.3 Proposed work method and schedule. The Bidder should attach descriptions, drawings and charts as necessary to
comply with the requirements of the Bidding documents. [Refer ITB Clause 4.1 & 4.3(1)]

.14 Programme
115 Quality Assurance Programme
2. Additional Requirements
2.1 Bidders should provide any additional information required to fullill the requirements of Clause 4 of the
Instructions to the Bidders, if applicable,
(1) Afidavit
(ii) Undertaking

*** (i}  Updaie of original prequalification application
*** {iv)  Copy oforiginal prequalification application
*** (v}  Copy of prequalification letier

. Fill the Name of Consultant,
e Delete, if prequalification has not been carried out,
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES

(CLAUSE 4.2 (i) OF ITB)

BANK CERTIFICATE

This is to certify that M/s,
financial standing,

is # reputed company with a good

Ifthe contract for the work, namely
we shall be able to provide overdraft/eredit facilities to the extent of Rs.
meet their working capital requirements for executing to the above contract during the contract period.

is awarded to the above firm,
to

(Signature)
Nameof Bank
Senior Bank Manager
Address of the Bank



AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required attachments sre true and
correct.

The undersigned also  hereby certifies that neither our firm Mis
has been blacklisted nor has abandoned any work in any
government department, India nor any contract awarded to us for such works have been rescinded. during
last five years prior to the date of this bid.

The undersigned hereby authorizes and request(s) any bank, person, firm or corporation te furnish pertinent
information deemed necessary and requested by Nagar Panchayat Hasanpura, Siwan to verify this statement
or regarding my (our) competence and general reputation.

The undersigned understands and agrees that further qualifying information may be requested, and aprees
to furnish any such information at the request of Nagar Panchayat Hasanpura, Siwan,

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

DATE




I,  the undersigned

do

implementation of the Contract.

UNDERTAKING

hereby  undertake

our

firm Mis

would invest a minimum eash up to 25% of the value of the work during

(Signed by an Authorised Officer of the Firm)

k[l

Title of Officer

Name of Firm

DATE



SECTION 3

4. GENERAL CONDITIONS OF CONTRACT
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Table of Contents

Clause Details Page
General 52
I Performance guaranice 52
1A Recovery of Security deposit 53
2 Compensation for delay (Liquidated Damage) 53
24 Incentive for early completion 33
3 When contract can be determined / Rescinded 55
4 Contractor liable to pay compensation even il action not taken under clause 3 73
I8 Contractor to supply tools & plants etc. 76
20 Min. Wages Act to be complied with 76
21 Work not to be sublet/ Action in case of insolvency 76
23 Changes in firm™s constitution to be intimated 76
24 Approval of Engineer Incharge 7
32 Hire of Plant & Machinery 80
33 Employment of Technical Staff and employees B2
34 Levy/ Taxes payable by Contractor 84
37 Termination of Contract on death of contractor 84
38 If relation working in P.W.D. than contractor not allowed to tender 83
39 No Gazetted Engineer to work us contractor within two years of retirement, 85
41 Release of Security Deposit. 86
46 salety, Security and Protection of the Environment 87
50 Commencement of Works 87
Time Control
5 Time and Extension for delay 55
45 Cash flow estimate to be submitted. 86
Cost Control
5A Minutes of Meeting 56
6 Measurement of work done 56
7 Payment on Intermediate certificate to be regarded as advances 57
9 Payment of final bill 59
9A Payment of contractor”s Bills to Banks 59
108 Secured Advance on Non-Perishable materials’ Mobilization Advance / Plant & 62
Machinery & Shuttering material advance / Interest & Recovery,
10C Payment on account of [ncrease in Prices / Wages due to Statutory order(s) 63
I0CA  Payment on account of increase / decrease in prices of construction materials after i
receipt of tender.




10CC  Payment due to Increase / Decrease in Prices / Wages after receipt of tender for 65
works ( Time more than |8 eighteen months)
10D Dismantled material government property. 68
12 Deviations / Excess item Variations / extent and pricing 69
122 Deviation, extra items and pricing 69
123 Deviation, Deviated quantities , pricing 69
13 Foreclosure of contract due to Abandonment or Reduction in scope of work. 70
14 Cancellation of contract in full or part 70
15 Suspension of work 72
16 Action in case work not done as per specification 12
22 Compensation 16
25 Settlement of disputes & arbitration 17
27 Lumpsum Provisions in Tender 18
29 With holding and lien in respect of sums due from contractor 79
294 Lien in respect of claims in other Contracts 79
35 Condition of reimbursement of levy / taxes after receipt of the tender. 84
43 Contractor™s Risks 86
H Insurance 86
47 Cost of Samples &7
48 Cost of Tests 87
49 Cost of Tests not provided for 87
Finishin
B Completion cerificate and completion plan 58
BA Contractor 1o keep site clean 59
8B Completion plans to be submitted by the contractor 59
17 Contractor liable for damage, defects during maintenance period. 13
40 Return of materials and recovery of excess materials issued. BS
51 Substantial Completion of Parts 83
Quality Control

10 Materials supplied by Government 39
10A Materials to be provided by the contractor 61
1 Work to be executed in accordance with specification, drawings, orders ete. 68
26 Contractor to indemnify Nagar Panchayat Hasanpura, Siwan against Patent Rights. 78
28 Action where no Specifications are specified 78
42 Responsibility of technical staff and employees 86

Other Condition & Control

Recovery ol compensation paid 10 workman
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18R Ensuring payment and amenities to workers if contractor fails 74
19 Labour laws 1o complied by the Contractor 74
198 Payment of wages 75
30 Unfiltered water supply B0
31 Return of Surplus materials D
26 Contractor to indemnify govt. against patent Rights 78
28 Action where no specification are specified 78
38 Imprisonment of contractor &4
40 Return of materials and recovery for excess materials issued. 85
42 Responsibility ol technical stalT and emplovees 86
52 Force majeure 88
33 Recovery 88
GENERAL GUIDELINES

This book of "Genersl Conditions of Contruct” is applicable to both types of tenders ie,
"Percentage rate tenders" and “Item rate tenders”. Accordingly alternative provisions for
conditions Nos. 4, The appropriate alternatives will be applicable in specific cases depending on
whether this is used for pereentage rate tender or item rate tender.

Schedules A to F, special conditions/ specifications and drawing only will be issued to intending
bidders. The standard form shall form part of the agreement to be drawn and signed by both parties
after acceptance of tender,

All blanks are confined to Notice Inviting Tender and Schedules A to F.

Authority approving the Notice Inviting Tender (NIT) shall fill up all the blanks in 6 and in
Schedules B to F before issue of Tender Papers.

The intending bidders will quote their rates in Schedule A.
The Performa for registers and Schedules A to F are on Iy for information and guidance. These are

not to be filled in the Standard Form. The Schedules with all blanks, duly filled shall be separately
issued to all intending tenderers.
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Bihar Urban Infrastructure Development Corporation Limited
(A Govt. Of Bihar Undertaking)

l. Tender on the behalf of Government of Bihar invites percentage rate For SOR [tem and Item rate for Non SOR ltem
bids from the eligible and approved contractor registered with State other State & Central Government / PSU or any
Agency of National or International repute for each of the following works.

District Name of work Estimated cost in | Eamnest money | Time Last date and | Time and date | Place of sale and
Rs. in Rs. allowed time for of opening of | submission  of
foor receipt of | tender tender
complet | application for
ion issue of tender
forms
1 2 3 4 5 6 7 ]
www.eproc2.b
As per NIT ihar.gov.in
only

The bidders who download the bidding documents from the internet site Www.eproc2.bihar.gov.in

would have to pay the cost of bid documents and submit it in a separate envelope marked cost of bidding document
downloaded from internet.

Criteria of eligibility for issue of tender document

I.1 1ssue of Tender to any Contractor registered with Central Government / any State Government or any PSU or an agency

of international or national repute may be submitted without the registration, However, registration with the concerned
works department will be essential after issue of L.O,A.

Following documents duly attested by gazette officer and photocopied are required at the time of submission of bid
(In case of other State PWDY CPWDY any PSU eligible contractors or Agencies of National/ International repute
following documents (from a to ¢) have to be submitted after letter of scceptance),

(a) Registration paper {renewed) of appropriate class and depti.

(b) Latest sales tax clearance/ sales tax registration in State of Bihar,

(c) Latest labour license (renewed) in State of Bihar.

(d) Power of attomey/ partnership deed/ MolJ of private limited company.
(e) Bank Draft for B.O.Q. cost.

(n Tools & plans ownership/ lease certificate required in aforesaid work duly verified from Exccutive
Engineer / other State PWD / CPWD Contractor will provide definite proof from appropriate authority
for tools & Plant and Undertaking to install it on works site after getting letter of acceptance,

P

Agreement shall be drawn with the successful tenderer on Agreement Form attached. Tenderer shall quote his rates
as overall percentage aboverbelow for SOR liems where as for Non SOR items bidder should quote item wise rate.
The amount of B.0.Q. as per various terms and conditions of the said form which will form part of the agreement.

3. The amount of Estimated Cost or B.0.Q. Cost of the work may vary,
4. The earnest money will be epplicable on the sanction cost o B.0.Q. only.
5. The time allowed for carrying out the work will be from the same day after the date of written orders to commence

the work or from the first date of handing over of the site, whichever is later, in accordance with the phasing, if any,
indicated in the tender documents.

6. The site for the work is available.
OR
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The site for the work shall be made available in pans as specified below :-

Deleted

Tender documents consisting of plans, specifications, the schedule of quantities of the various classes of work to be
done and the set of terms & conditions of contract to be complied with by the contractor whose tender may be

accepted and other necessary documents can be seen at the site of thewww.eproc2.bihar.gov.in. Tender

documents, including standard form, will be Downloaded from www.eproc2.bihar.gov.in during the Dates
specified in Appendix 1o ITB.

Original Draft of Cost of B.O.Q} and Eamnest Money in Prescribed form, which should always be placed in sealed
envelope, with the name of work and due date writien on the envelopes. will be received by the Managing Director
/Chief Cieneral Manager, Nagar Panchayat Hasanpura, Siwan

The Contractor shell be required to deposit an amount equal to 2% of the tendered value of the work as performance
guarantee in the form as mentioned in Bihar Financial Rules. For works costing more than one  Crore, bank
guarantee is acceptable.

The description of the work is as follows: -

As per NIT

Copies of other drawings and documents periaining to the works will be open for inspection by the tenderers at the
office of the above-mentioned ofTicer.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before submitting
their tenders as to the nature of the ground and bub-soil (so far as is practicable), the form and nature of the site,
the means of access (o the site the sccommodation they may require and in general shall themselves obtain all
necessary information as to risks, contingencies and other circumstances which may influence or affect their tender.
A tenderer shall be deemed 10 have full knowledge of the site whether he inspects it or not and no extra charpes
consequent on any misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging
and maintaining at his own cost all materials, wol & plants, water, electricity access. facilitics for workers and all
other services required for executing the work unless otherwise specifically provided for in the contract documents.
Submission of a tender by a tenderer implies that he has read this notice and all other contract documents and has
made himself aware of the scope and specifications of the work 1o be done and of conditions and rates a1 which
stores, tools and plant, ete. will be issued to him by Nagar Panchayat Hasanpura, Siwan and local conditions and
other factors having a bearing on the execution of the work.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders submitted
by the contractors who resort to canvassing will be liable to rejection.

The competent authority on behalf of Governor of Bihar reserves to himself the right of sccepting the whole or any
part of the tender and the tenderer shall bound 1o perform the same at the rate quoted.

The contractor shall not be permitied to tender for works in the Nagar Panchayat Hasanpura. Siwan(responsible for
award and execution of contracts) in which his near relative is posted as Accountant or as an officer in any capacity
between the grades of Superintendent Engineer and Assistant Engineer{ both inclusive). He shall also intimate the
names of persons who are working with him in any capacity or are subsequently employed by him and who are near
relatives to any officer in Nagar Panchayat Hasanpura, Siwan. Any breach of this condition by the contractor would
render him liable 10 be removed from the approved list of contractors of Nagar Panchayat Hasanpura, Siwan.

No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in an
Engineering Department of the Government of Bihar is allowed 1o work as a contractor for a period of two vears
afler his retirement from Government service, without the previous permission of the Government of Bihar in
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18.
19.

be such a person who had not obtained the permission to the Government of Bihar as aforesaid before submission
of the tender or engagement in the contractors service.

The tender for the works shall remain open for acceptance for a period of 120 days from the date of opening of
tenders. If any tenderer withdraws his tender before the said period or issue of letter of acceptance, whichever is
earlier, or makes any modifications in the terms and conditions of the tender which are not acceptable to the
department. then the Government shall, without prejudice 1o any other right or remedy, be at liberty to forfeit 100%
of the said eamest money as aforesaid.

Nagar Panchayat Hasanpura, Siwan has right to cancel or postpone any work without given any notice or clarification,
Nagar Panchayat Hasanpura, Siwan may add or delete any of the condition required for execution of any work.

This Notice Inviting Tender shall form a part of the contract document. The successful tenderer/contractor. the

Competent Authority, shall issue the letter of acceptance and will sign the contract within 15 days after submitting
the performance guarantee,

LY
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Bihar Urban Infrastructure Development Corporation Limited

Vi thar Undertakin

STATE - BIHAR

Organization : Nagar Panchayat Hasanpura, Siwan

(A)

(1)
(ii)

tem Rate Tender For S

Tender for the work of: -
As per NIT

To be submitted (Upload) by DATE as per NIT
To be opened at as per NIT Through website. www.eproc2, bihar.gov.in

TENDER

I/We have read and examined the notice inviting tender, schedule, A.B.C.D.E & F. Specifications applicable. Drawings
& Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special conditions, Schedule of
Rate & other documents and Rules referred to in the conditions of contract and all other contenis in the tender document
for the work.

I'We hereby tender for the execution of the work specified for the Governor of Bihar within the time specified in
Schedule 'F'. viz., schedule of quantities and in accordance in all in respects with the specifications, designs, drawings
and instructions in writing referred 10 in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of
contract and with such materials as are provided for, by, and in respeet in accordance with, such conditions so far as
applicable.

We agree to keep the tender open for one hundred twenty (120} days from the due date of submission thereof and not to
make any modifications in its terms and conditions.

Bid cost (Non Refundable) and EMD for one or all groups as mentioned in NIT shall be submitted by the bidder. If
I/We, fail to furnish the prescribed performance guarantee within prescribed period, l/we agree that the said Governor
of Bihar or his successors in office shall without prejudice to any other right or remedy, be at liberty to forfeit the said
eamest money absolutely. Further, iffwe fail to commence work as specified, I/we agree that Governor of Bihar or his
successors in ofTice shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said
earnest money and the performance guarantee absolutely, otherwise the said earnest money shall be retained by him
towards security deposit to execute all the works referred 1o in the tender documents upon the terms and conditions
contained or referred 1o therein and to carry out such deviations as may be ardered, up to maximum of the percentage
mentioned in Schedule T and those in excess of that limit at the rates to be determined in accordance with the provision
contained in Clause 12.2 and 12.3 of the tender form.

I/We hereby declare that I/'We shall treat the tender documents drawings and other records connected with the work as
secre/confidential documents and shall not communicate information/derived therefrom to any person other than a
person o whom |/We am/are authorized to communicate the same or use the information in any manner prejudicial to
the safety of the State.

Dated ..o Signature of Contractor
Postal Address

Witness :

Address :

Occupation :

\ %
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and on
behalf of the Governor of Bihar fior a sum af
R rerrasasaressirassmsssersssisssn. - Rupees. p— A P Sl Siiilr st b

The letters referred 1o below shall form part of this contract Agreement :-
a)
b)

c)
For & on behalf of the Governor of Biar.
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L.

General
Rules &

Directions

4.

Applicable for
Item Rate
Tender only
(PWD- 3)

4A.

Applicable for
Percentage
Rate Tender
only

(PWD - 2)

All work proposed for execution by contract will be notified in a form of invitation to tender pasted in
public places and signed by the officer inviting tender or by publication in News papers and the internet
as the case may be,

This form will state the work to be carried out, as well as the date for submitting and opening tenders
and the time allowed for carrying out the work, also the amount of earnest money to be deposited with
the tender, and the amount of the security deposit to be deposited by the successful tenderer and the
percentage, if any, to be deducted from bills. Copies of the specifications, designs and drawings and
any other documents required in connection with the work si gned for the purpose of identification by
the officer inviting tender shall also be open for inspection by the contractor at the office of officer
inviting tender during office hours.

In the event of the tender being submitted by a firm, it must be signed scparately either by one or all
the partners or person duly authorized by the partners, it must be signed on behalf of the firm by a
person holding the requisite authorizations, such authorizations to be produced with the tender, and it
must disclose that the firm is duly registered under the Indian Partnership Act, 1952,

Receipts for payment on account of work done, when executed by & firm, must also be signed by one
or all the partners or a duly authorized signatory of the firm.

Any person who submits a tender shall fill up the usual printed form, stating at what rate he is willing
to undertake each item of the work. Tenders, which propose any alteration in the work specified in the
said form of invitation to tender, or in the time allowed for carrying out the work, or which contain any
other conditions of any sort, will be liable to rejection. No single tender shall include more than ane
work, but contractors who wish to tender two or more works shall submit separate tenders for each;
with the nature and number of works to which they refer on the envelope,

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring fifty
paisa and less and considering more that fifty paisa as rupee one,

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, stating at what
percentage below/above (in figures as well as in words) the total estimated cost given in Schedule of
Quantities at Schedule- A, he will be willing to execute the work Tenders. which propose any alteration
in the work specified in the said form of invitation tender, or in the time allowed for carrying out the
work, or which contain any other conditions of any sort, will be liable 1o rejection. No single tender
shall include more than one work but contractors who wish to tender for two.or more works shall submit
separate tender for each. Tender shall have the name and number of the works to which they refer,
written on the envelope.

If for any special reasons, the contract provides for the payments for work done to be made at a specified
percentage below or above the rates entered in the sanctioned estimate of the work (or the Scheduled
of Rates), it should be stated in clear terms in the contract that the deductions or additions, as the case
may be of the percentage, will be calculated on the gross, and not the net amounts of the bills for work
dong and in fixing the percentage it should be borne in mind that the calculations will be made.




10.

Applicable for
ltem Rate
Tender only
(PWD - 3)

104,

Applicable for
Percentage
Rate Tender
only (PWD - 2)

12,

Applicable for
ltem Rate
Tender only

The officer inviting tender or his duly authorized assistant will open lenders in the presence of any
intending contractors who may be present at the time, and will enter the amount of the several tenders
in & comparative statement in a suitable form. In the event of a tender being accepted, a receipt for the
eamest money forwarded therewith shall thereupon be given to the contractor who shall thereupon for
the purpose of identification sign copies of the specifications and other documents mentioned in Rule-
I. In the event of a tender being rejected, the earmnest money forwarded with such unaccepted tender
shall thereupon be returned to the contractor remitting the same, without any interest,

The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be
bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the contractor will not be considered as an
acknowledgment or payment to the officer inviting tender and the contractors shall e responsible for
seeing that he procures a receipt signed by the office inviting tender or a duly authorized person.

The memorandum of work tendered for and the schedule of materials to be supplied by the department
and their issue-rates, shall be filled and completed in the office of the officer inviting tender before the
tender form is issued. If a form is issued to an intending tenderer without having been so filled in and
incomplete, he shall request the officer to have this done before he com pletes and delivers his tender.

For works of sensitive nature the tenderers shall sign a declaration under the Official Secrets Act 1923,
for maintaining secrecy of the tender documents drawing or other records connected with the work
given to them. The unsuccessful tenderers shall return all the drawing given to them.

In the case of ltem Rate Tenders, only rates quoted shall be considered. Any tender containing
percentage below/above the rates quoted is liable to be rejected. Rates quoted by the contractor in item
rate tender in figures and words shall be accurately filled in so that there is no discrepancy if any
discrepancy found or the rates which correspond with the amount worked out of an item is not worked
out by the contractor or it does not correspond with the rates written either in figures or in words then
the rates quoted by the contractor in words shall be taken as correct, Where the rates quoted by the
contractor in figures and in words tally but the amount is not worked out correctly, the rates quoted by
the contractor will unless otherwise proved be taken as correct and not the amount.

In case of Percentage Rate Tenders only percentage quoted shall be considered. Any tender
containing item rates is liable to be rejected. Percentage quoted by the contractor in percentage rate
tender shall be accurately filled in figures and words, so that there is no discrepancy, However if the
contractor has worked out the amount of the tender and if any discrepancy is found in the percentage
quoted in words and figures, the percentage which corresponds with the amount worked out by the
contractor shall, unless otherwise proved, be take as correct, If the amount of the tender is not worked
out by the contractor or it does not correspond with the percentage written either in figures or in words
then the percentage quoted by the contractor in words shall be taken as correct. Where the percentage
quoted by the contractor in figures and in words tally but the amount is not worked out comrectly, the
percentage quoted by the contractor will, unless otherwise proved, be taken as correct and not the
amount,

In the case of any tender where unit rates of any item/items appear unrealistic, such tender will be
considered as unbalanced and in case the tenderer is unable to provide satisfactory explanation such a
tender is liable to be disqualified and rejected.

All rates shall be quoted on the tender form. The amount for each item should be worked out and
requisite totals given. Special care should be taken to write the rates in figures as well as in words and

the amount in figures only, in such a way that interpolation is not possible. The total amount should be
written both in figures and in words. In case of figures, the word 'Rs' should be written before the figure
of rupees and word 'P' after the decimal figures, e.g. 'Rs 2.15 P' and in case of words, the word, 'Rupees’
should precede and the word "Paise’ should be written in the end. Unless the rate is in whole rupee and
followed by the word ‘only" it should invariably be up to two decimal places. While quoting the rate in
schedule of quantities, the word ‘only’ shauld be written closely following the amount and it should not
be written in the next line.
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I2A. The bidders will Quote Rate as per Notification of Road Construction Department notification No.- 447

13.

14,

15.

17.

18,

19,

(S), Dated 16.01.2020 & Memo no. 448 (S), Dated 16.01.2020 in percentage Rate Tender & additional
performance guarantee will be taken as per this described Notification.

(1)The contractor whose tender is accepted, will be required to furnish performance guarantee of 2 (two
percent) including earnest money of the tendered amount within specified period. This guarantee shall
be in the form of Govt. Securities or fixed deposit receipt of any scheduled bank, guarantee bonds of
any scheduled bank or State Bank of India or Bank guarantee from any schedule bank in the State for
works of more than one crore,

(ii) The contractor whose tender is accepted will also be required to furnish by way of Security Deposit
for the fulfillment of his contract, an amount equal to 8 % of the tendered value of the work. The
security deposit will be collected by deductions from the running bills of the contractor at the rates
mentioned above

On acceptance of the tender, the name of the accredited representative(s) of the contractor who would
be responsible for taking instructions from the Engineer-in-Charge shall be communicated in writing
to the Engineer-in-Charge.

Sales-tax, purchase tax, tumover tax, service fax, entry tax royalty or any other tax on material in respect
of this contract shall be payable by the Contractor and Government will not entertain any claim
whatsoever in respect of the same,

The contractor shall give a list of both gazetted and non-gazetted P.W.D. employees related to him
posted in the division, ifany. :

The tender for the work shall not be witnessed by a contractor or contractors who himselfithemselves
has/have tendered or who may and has/have tendered for the same work. Failure 1o observe this
condition would render, tenders of the contractors tendering, as well as witnessing the tender, liable to
summary rejection,

The tender for composite work includes in addition to building work all other works such as sanitary
and water supply installations drainage installation, electrical work, horticulture work, roads and paths
etc. The tenderer apart from being a registered contractor (B&R) of appropriate class, must associate
himself with agencies of appropriate class which are eligible to tender for sanitary and water supply
drainage, electrical and horticulture works in the composite tender.

The contractor shall submit list of works which are in hand (progress) in the following form:-

Name of Name of Particular of Value of Work Position of work in Remarks
Work

Div. where work is Progress

2 3 4 h]

"

§

The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and orders
issued thereunder from time to time. If he fails to do so, his failure will be a breach of the contract and
the Superintendent Engineer/ Exccutive Engineer may in his discretion without prejudice to any other
right or remedy available in law cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of the said Act.
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Definitions :

CONDITIONS OF CONTRACT

The contract means the document forming the tender and acceptances thereof and the formal agreement
executed between the competent authority on behalf of the Governor of Bihar and the Contractor,
together with the documents referred to therein including these conditions, the specifications, designs,
drawings and instructions issued from time to time form one contract and shall be complementary to
one another.

In the contract, the following expressions shall, unless the context otherwise requires have the
meanings, hereby respectively assigned to them :-

i)  The expression works or work shall, unless there be something either in the subject or context
repugnant to such construction, be construed and taken to mean the works by or by virtue of the
contract contracted to be executed whether temporary or permanent, and whether original,
altered, substituted or additional.

if)  The site shall mean the land/or other places on. into or through which work is to be executed
under the contract or any adjacent land, path or street through which work is to be executed under
the contract or any adjacent land, path or street which may be allotted or used for the purpose of
carrying out the contract.

iii) The Contractor shall mean the individual, firm or company, whether incorporate or not,
undertaking the works and shall include the legal personal representative of such individual or
the persons composing such firm or company, or the successors of such firm or company and the
permitted assignees of such individual, firm of company.

iv}  The Engincer-in-Charge means the Engineer officer who shall supervise and be in-charge of the
work and who shall sign the contract on behal f of the Governor of Bihar as mentioned in Schedule
'F' hereunder.

v)  Government or Government of Bihar shall mean the Governor of Bihar.

vi)  Excepted Risk are risks due to riots (other than those on account of contractor employees), war
(whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion
revolution, insurrection, any act of Government, damages from aircrafl, acts of God, such as
carthquake, lightening and unprecedented floods, and other causes over which the contractor has
no control and accepted as such by the Accepting Authority Provided that the contractor is also
to show that he has taken all due precautions to avoid / un minimise any adverse after / damage
from the above or causes solely due to use or occupation by Govemment of the part of the works
in respect of which a certificate of completion has been issued or a caused solely due to
Government's faulty design of works.

vii) Bill of quantity means the price and completed Bill of Quantities forming part of the Bid.

viil} The Defeet liability certificate is the certificate issued by Engineer-in-Charge after defect liability
period has ended and upon correction of defects by the contractor,

ix)  The defect liability period will be decided by NAGAR PANCHAYAT HASANPURA, SIWAN
for different nature of works from date of completion of the work and must be mentioned in the
agreement.

It will be decided by the department for different nature of work from time to time as
mentioned in contract Data.

x)  The intended completion date is the time intended to complete the work by the contractor.

xi) The start date is given in the contract data. It is the date when the contractor shall commence
execution of the works. It does not necessarily coincide with any of the site possession date,

xii) A sub contractor is a person or corporate body who has a contract with the contractor to carry out
a part of the construction work in the contract, which includes work on the site.

xiii) Temporary works are works designed, constructed, installed and removed by the contractor that
are needed for construction or installation of the works.

xiv) Market Rate shall be the rate as decided by the competent authority on the basis of the cost of

materials and labour at the site where the work is to be executed plus the percentage mentioned

in Schedule 'F' to cover, all overheads and profits.

| . v



Scope and
Performance 4.

Works to be
carried out ;

Sufficiency
of Tender

Discrepancy
es and
Adjustment
of Errors

8.3

xv) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the
tender papers or the standard Schedule of Government mentioned in Schedule 'F' hereunder, with
the amendments thereto issued up to date of receipt of the tender.

xvi) Department means any department of Government of Bihar, which invite tenders on behalf of
Governor of Bihar as specified in schedule 'F',

xvii) Specifications means the specifications followed by relevant department of the Government of
India / State Government,

xviii) Tender value means the value of the entire work as stipulated in the letter award.

Where the context so requires, words imparting the singular only also include the plural and vice versa.
Any reference to masculine gender shall whenever required include feminine gender and vice versa.

Heading and Marginal notes (o these General Conditions of Contract shall not be deemed to form part
thereof or be taken info consideration in the interpretation or construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract documents except
standard specifications, Schedule of Rates and such other printed and published documents, together
with all drawings as may be forming part of the tender papers. None of these documents shall be used
for any purpose other that that of this contract,

The work to be carried out under the Contract shall, except as otherwise provided these conditions,
include all labour, materials, tools, plants, equipment and transport which may be required in
preparation of and for and in the full and entire execution and completion of the works. The descriptions
given in the Schedule of Quantities (Schedule - A) shall unless otherwise stated, be held to include
wastage on materials, carriage and cartage, carrying and retumn of empties, hoisting, setting, fitting and
fixing in position and all other labours necessary in and for the full and entire execution and completion
of the work as aforesaid in accordance with good practice and recognized principles.

The contractor shall be deemed to have satisfied himself before tendering as to the comectness and
sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of Quantities,
which rates and prices shall, except as otherwise provided, cover all his obligations under the Contract
and all matters and things necessary for the proper completion and maintenance of the works.

The several documents forming the contract are to be taken as mutually explanatory of one another,
detailed drawings being followed in preference to small scale drawing and figured dimensions in
preference to scale and special conditions in preference to General Conditions.

In the case of discrepancy between the schedule of Quantities, the Specifications and/or the Drawings,
the following order of preference shall be observed :-

i)  Description of Schedule of Quantities.

i)  Particular Specification and Special Condition, if any
iii)  Drawings.

iv) MORT & H specification.

v)  Indian Standard Specifications of B.LS.

If there are varying or conflicting provisions made in any one document forming part of the contract,
the Accepting Authority shall be the deciding authority with regard to the intention of the document
and his decision shall be final and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall not
vitiate the Contract or release the Contractor from the execution of the whole or any part of the works
comprised therein according to drawings and specifications or from any of his obligations under the
contract,

B
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9, The successful tenderer/contractor, after submitting the performance guarantee i.e. within 15 days of
receipt of letter of acceptance shall attend the office of the Engineer-in-Charge for authentication
Signing of signing and completion of the contractor document and execute the agreement consisting of :-

Contract
i) the notice inviting tender, all the documents including drawings, if any, forming the tender as
issued at the time of invitation of tender and acceptance thereof together with any correspondence
leading thereto.
if)  Standard P.W.D. Form as mentioned in Schedule 'F' consisti ng of :
Various standard clauses with corrections up to the date stipulated in Schedule 'F along with
annexure thereto,
i)  Drawing.
¥ f
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CLAUSE OF CONTRACT

CLALSE |

Performance
Guarantee

(i)  The contractor shall submit an irrevocable PERFORMANCE GUARANTEE of 2% (Twao percent)
of the tendered amount including earnest money in the shape as mentioned in the Bihar Financial
Rules or Bank Guarantee (for work costing more than ane crore) or any other deposits mentioned
for his proper performance of the contract agreement, (not withstanding and/or without prejudice
to any other provisions in the contract) within period specified in scheduled 'F' from the date of
issue of letter of acceptance. This period can be further extended by the Engineer-in-Charge up to
a maximum period as specified in schedule 'F on written request of the contractor stating the reason
for delays in procuring the Bank Guarantee, to the satisfaction of the Engineer-in-Charge. This
guarantee shall be in the form of N.5.C. of Post Office/ Pledged in favour of department; D.D. of
any Scheduled Bank or State Bank of India or Bank Guarantee {for work costing more than Rupees
one Crore,

(i)  The performance Guarantee shall be initially valid up to 28 days beyond the defect liability.

(iii) The Engineer-in-Charge shall not make a claim under the Performance guarantee except for
amounts to which the Governor of Bihar is entitled under the contract (notwithstanding and/or
without prejudice to any other provisions in the contract agreement) in the event of:

(a) Failure by the contractor to extend the validity of the Performance Guarantee as described
herein above, in which event the Engineer-in-Charge may claim the full amount of the
Performance guarantee.

(b) Failure by the contractor 1o pay Governor of Bihar any amount due, either as agreed by the
contractor or determined under any of the Clauses/Conditions of the agreement, within 30
days of the service of notice to this effect by Engineer-in-Charge,

(¢) Failure by the contractor to rectify any defects as defined in the defect liability clause in the
schedule ~ F of contract data to the satisfaction of the Engineer incharge.

(v} In the event of the contract being determined or rescinded under provisions of any of the
clause/condition of the agreement, the performance guarantee shall stand forfeited in full and shall
be absolutely at the disposal of the Governor of Bihar.

CLAUSE1 A

Recovery of
Security
Deposit

Damage

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall permit
Nagar Panchayat Hasanpura, Siwan at the time of making any payment to him for work done under the
contract to deduct a sum at 8 % (eight percent) from the gross amount of each running bill till full amount
of security deposit 10% (ten percent) of agreement value or value of work (whichever is higher) is
reached. If value of work exceeds the agreement value, security deposit (10%) will be recovered for the
exceeded work,

All compensations or the other sums of money payable by the contractor under the terms of this contract
may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the interest
arising there from, or from any sums which may be due to or may become due to the contractor by
Government on any account whatsoever and in the event of his Security Deposit being reduced by reason
of any such deductions or sale as aforesaid, the contractor shall within 10 days make good in cash or
fixed deposit receipt tendered by the State Bank of India or by Scheduled Banks or Government
Securities (if deposited for more than 12 months) endorsed in favour of the Engineer-in- Charge, any
sum or sums which may have been deducted from, or raised by sale of his security deposit or any part
thereof. The security deposit shall be collected from the running bills of the contractor at the rates
mentioned above and the earnest money at the time of tenders will be treated a part of the Security
Depasit,
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CLAUSE2

If the contractor fails to maintain the required progress in terms of clause 5 or 1o complete the work and

Compensation clear the site on or before the contract or extended date of completion, he shall, without prejudice to

:Ef D::Ld any other right or remedy available under the law to the Government on account of such breach, pay as
qu
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agreed compensation the amount calculated at the rates stipulated below as the Superintending Engineer
(whose decision in writing shall be final and binding) may decide on the amount of tendered value of the
work for every completed day/month (as applicable) that the progress remains below that specified in
Clause 5 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been
specified.

1) Compensation for delay of work -@ 2 % per month of delay to be compited on per Day basis

Provided always that the total amount of compensation for delay to be paid under this condition shall not
exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of
work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under
this or any other contract with the Nagar Panchayat Hasanpura, Siwan. In case, the contractor dies not
achieve a particular milestone mentioned in schedule- F, or the rescheduled milestone(s) in terms of
Clause 54, the amount shown against that milestone shall be withheld, to be adjusted against the
compensation levied at the final grant of extension of time. Withholding of this amount on failure to
achieve a milestone, shall be autoPmatic without any notice to the contractor. However, if the contractor
catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be
released. In case the contractor fails to make up for the delay in subsequent milestone(s), amount
mentioned against each milestone missed subsequently also shall be withheld. However. no interest,
whatsoever, shall be payable on such withheld amount,

CLAUSE 2A
Incentive In case, the contractor completes the work ahead of scheduled completion time, a bonus @ 1% (one
for early percent) of the tendered value per month computed on per day basis, shall be payable the contractor,
completion subject to a maximum limit of 5% (five percent) of the tendered value. The amount of bonus, if payable,
shall be paid along with final bill after completion of work. Provided always that provision of the Clause

2A shall be applicable only when so provided in 'Schedule F",

CLAUSE }
When Contract Subject to the other pravisions contained in this clause the Engineer-In-Charge may, without prejudice
can be to his any other rights or remedy against the contractor in respect of any delay inferior workmanship,
Determined/ any claims for damages and/or any other provisions of this contract or otherwise, and whether the date
Resigned of completion has or has not elapsed, by notice in writing absolutely determine the contract in any of the
following cases:

i) It the contractor having been given by the Engineer-in-Charge a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in an inefficient or
otherwise improper or unworkman like manner shall omit to com ply with the requirement of such
notice for a period of seven days thereafter.

i} [f the contractor being a company shall pass a resolution or the court shall make an order that the
company shall be wind up or if a receiver or a manager on behalf of a creditor shall be appointed
or if circumstances shall arise which entitle the court or the creditor to appoint a receiver or a
manager or which entitle the court to make a winding up order.

iit)  if the contractor has, without reasonable cause, suspended the progress of the work or has failed to
proceed with the work with due diligence so that in the opinion of the Engineer-in-Charge (which
shall be final and binding) he will be unable to secure completion of the work by the date of
completion and continues 1o do so after a notice in writing of seven days from the Engineer- in-
Charge.

iv)  If the contractor fails to complete the work within the stipulated date or items of work with
individual date of completion, if any stipulated, on or before such date(s) of completion and does
not complete them within the period specified in a notice given in writing in that behalf by the
Engineer-in-Charge,

v) ) Ifthe contractor persistently neglects 1o carry out his obligations under the contract and/or commits

aultin complying with any of the terms and conditions of the contract and does not
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remedy it or take effective steps to remedy it within 7 days after a notice in writing is given lo him
in that behalf by the Engineer-in-Charge.

vi)  Ifthe contractor commits any acts mentioned in Clause 21 hereof:

vii) If the work is not started by the contractor within 1/8" of the stipulated time subject to the
maximum of 45 days.

When the contractor has made himself liable for action under any of the cases aforesaid, the
Engincer-in-Charge on behalf of the Governor of Bihar shall have POWETS:

a)  Todetermine or rescind the contract as aforesaid (of which termination or rescission notice
in writing to the contractor under the hand of Engineer-in-Charge shall be conclusive
evidence). Upon such determination or rescission the Eamest Money Deposit, Security
Deposit already recovered and Performance Guarantee under the contract shall be liable o
be forfeited and shall be absolutely at the disposal of the Government.

b)  After giving notice to the contractor to measure up the work of the contractor and to take
such whole, or the balance or part thereof as shall be un-executed out of his hands and 1o
give it o another contractor to complete the work. The contractor, whose contract is
determined or rescinded as above, shall not be allowed to participate in the tendering process
for the balance work.

In the event of above course(s) being adopted by the Engineer-in-Charge, the contractor shall have
no claim to compensation for any loss sustained by him by reasons of his having purchased or
procured any materials or entered into any engagements or made any advances on account or with
a view to the execution of the work or the performance of the contract, And in case action is taken
under any of the provision aforesaid the contractor shall not be entitled to recover or be paid any
sum for any work thereof or actually performed under this contract unless and until the Engincer-
in-Charge has certified in writing the performance of such work and the value payable in respect
thereof and he shall only be entitled to be paid the value so certified.

CLAUSE 3A

In case, the work cannot be started due to reasons not within the control of the contractor as decided by
Chief General Manager within Yith of the stipulated time for com pletion of work, either party may close
the contract. In such eventuality, the Eamest Money deposit and the Performance Guarantee of the
contractor shall be refunded, but no payment on account of interest, loss of profit or damages etc. shall
be payable at all. the reasons shall be examined by the Superintending Engineer and his decision shall

be final and binding.
CLAUSE 4
Contractor llable [n any case in which any of the powers conferred upon the Engineer-in-Charge by Clause- 3 thereof,
to pay shall have become exercisable and the same are not exercised the non-exercise thereof shall not constitute

compensation  a waiver of any of the conditions hereof and such powers shall notwithstanding be

even ifaction not oy ercicable in the event of any future case of default by the contractor and the liability of the contractor

::'Ik'" ";"’" for compensation shall remain unaffected. In the event of the Engineer-in-Charge putting in force all or

T any of the powers vested in him under the preceding clause he may, if he so desires after giving a notice
in writing to the contractor, take possession of (or at the sole discretion of the Engineer-in- Charge which
shall be final and binding on the contracter) use as on hire (the amount of the hire money being also in
the final determination of the Engineer-in-Charge) all or any tools, plant, materials and stores. in or upon
the works, or the site thereof belonging to the contractor, or procured by the contractor and intended to
be used for the execution of the work. or any part thereof, paying or allowing for the same in account at
the contract rates or, in the case of these not being applicable, at current market rates to be certified by
the Engineer-in-Charge, whose certificate thereof shall be final, and binding on the contractor, clerk of
the works, foreman or other authorized agent to remove such tools, plant, materials, or stores from the
premises (within a time to be specified in such notice) in the event of the contractor failing to comply
with any such requisition, the Engineer-in-Charge may remove them at the contractor's expense or sell
them by auction or private sale on account of the contractor and his risk in all respects and the certificate
of the Engineer-in-Charge as to the expenses of any such removal and the amount of the proceeds and

nses of any such sale shall be final and conclusive against the contractor.

7
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CLAUSES

Time and

Extension for
Delay

5.1

5.3

54

5.5

The time allowed for execution of the Works as specified in the Schedule 'F' or the extended time in

accordance with these conditions shall be the essence of the Contract. The execution of the works shall
commence from such time period as mentioned in letter of acceptance or from the date of handing over
of the site whichever is later. Ifthe Contractor commits default in commencing the execution of the work
as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at
liberty to forfeit the security deposit absolutely.

As soon as possible after the contract is concluded the Contractor shall submit a Time & Progress Chan
for each milestone and get it approved by the Department. The Chart shall be prepared in direct relation
to the time stated in the Contract documents for completion of items of the work. It shall indicate the
forecast of the dates of commencement and completion of various trades or sections of the work and may
be amended as necessary by agreement between the Engineer-in-Charge and Contractor within the
limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds
one month (save for special jobs for which a separate Programme has been agreed upon) complete the
work as per milestone given in schedule 'F'.

If the work{s) be delayed by.

i)  force majeure, or

i) Serious loss or damage by fire, or
i) Civil commotion, local.

iv)  delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing
work not forming part of the Contract, or

v)  Non-availability of stores, which are the responsibility of Government to supply or
vii) Non-availability or break down of tools and Plant to be supplied or supplied by Government or

vii) any other cause which, in the absolute discretion of the authority mentioned in Schedule 'F' is
beyond the Contractor's control.

then upon the happening of any such event causing delay, the Contractor shall immediately give notice
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the works,

Request for the rescheduling of Milestones and extension of time, to be eligible for consideration, shall
be made by the contractor in writing within fourteen days of the happening of the hindering event causin g
delay on the prescribed form. The Contractor may also, if practicable, indicate in such a request the
period for which extension is desired.

In any such case the authority mentioned in Schedule 'F' may give a fair and reasonable extension of
time and reschedule the milestones for completion of work. Such extension shall be communicated 1o
the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such
request. Non application by the contractor for extension of time shall not be a bar for giving a fair and
reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor,

The basic centerlines, reference points and benchmarks will be fixed by the department. The contractor
shall established at his own cost at suitable points, additional reference lines and bench marks as may be
necessary and instructed by the engineer-in-charge. The contractor shall remain responsible for the
sufficiency and accuracy of all the bench marks and reference lines.

CLALUSE 5A

Measurement
of Work Done

CLAUSE 6 E ! ;g%i %
: ]
i

The Engineer may require the contractor to attend a progress review meeting during execution of work.

The Engineer shall record the minutes of the meeting and provide a copy to the Contractor for
compliance. These minutes will be a part of evidence in case of any request for extension of time or
impunitive action against the contractor.
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Engineer-in-Charge shall, except as otherwise provided, ascertain and determine measurement and the
value in accordance with the contract of work done.

All measurement of all items having financial value shall be entered in Measurement Book and/or level
field book so that a complete record is obtained of all works perform under the contract.

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized
representative and by the contractor or his authorized representative at bast once in a month during the
progress of the work and such measurements shall be signed and dated by the Engineer-in-Charge and
the contractor or their representatives in token their acceptance. If the contractor objects to any of the
measurements recorded, a note shall be made to that effect with reason and signed by both the parties.

If for any reason the contractor or his authorized representative is not available and the work of recording
measurements is suspended by the Engineer-in-Charge or his representative, the Engineer-in- Charge and
the Department shall not entertain any claim from contractor for any loss or damages on this account. [f
the contractor or his authorized representative does not remain present at the time of such measurements
after the contractor or his authorized representative has been given a notice in writing three (3) days in
advance or fails to countersign or to record objection within a week from the date of the measurement,
then such measurements recorded in his absence by the Engineer-in-Charge or his representative shall
be deemed to be accepred by the Contractor,

The contractor shall, without extra charge, provide all assistance with every appliance labour and other
things necessary for measurements and recording levels.

Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant Standard Method of measurement or any general or local
custom, In the case of items which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the Bureau of [ndia Standards
and if for any item no such standard is available then a mutually agreed method as approved by the
department shall be followed,

The contractor shall give not less than seven days notice to the Engineer-in-Charge or his authorized
representative in charge of the work before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured and correct dimension thereof be taken
before the same is covered up or placed beyond the reach of measurement and shall not cover up and
place beyond reach of measurement any work without consent in writing of the Engineer-n-Charge or
his authorized representative in charge of the work who shall within the aforesaid period of seven days
inspect the work, and if any work shall be covered up or placed beyond the reach of measurements
without such notice having been given or the Engineer-in-Charge's consent being obtained in writing the
same shall be uncovered at the contractor's expense, or in default thereof no payment or allowance shall
be made for such work or the materials with which the same was executed.

Engineer-in-Charge or his authorized representative may cause either themselves or through another
officer of the department to check the measurements recorded Jointly or otherwise as aforesaid and all
provisions stipulated herein above shall be applicable to such checking of measurements or levels,

It is also a term of this contract that recording of measurements of any item of work in the measurement
book and/or its payment in the interim, on account or final bill shall not be considered a5 conclusive
evidence as to the sufficiency of any work or material to which it relates nor shall it relieve the contractor
from liabilities from any over measurement defects noticed till completion of the defects liability period.

CLAUSE 7

Payment on No payment shall be made for work for less than the esiimat_ed w?rk of Rs. 2.5 Lacs fili the whole of the

nfarmediate work shall have been completed and certificate of completion given. For works estimated to cost over

Certificatetobe 1k5- 2.5 Lacs the interim or running account bill shall be submitted by the contractor for the work executed

Regardedas  ©On the basis of such recorded measurements on the format of the Department in triplicate on o before

Advances the date of cvery month fixed for the same by the Engineer-in-Ch arge. The contractor shall not be entitled
to be paid any such interim payment if the gross work done together with net payment/ adjustment of
advances for material collected, if any, since the last such payment is less than the a.muun{ specified in
Schedule F" , in which case the interim bill shall be prepared on the appointed
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date of the month after the requisite progress is achieved. The Engineer-in-Charge shall arrange to have
the bill verified by taking or causing to be taken, where necessary, the requisite measurements of the
work. [n the event of the failure of the contractor to submit the bills, Engineer-in-Charge shall prepare
or cause to be prepared such bills in which event no claims whatsoever due to delays on payment
including that of interest shall be payable to the contractor. Payment on account of amount admissible
shall be made by the Engineer-in-Charge certifying the sum to which the contractor is considered entitled
by way of interim payment at such rates as decided by the Engineer-in-Charge. The amount admissible
shall be paid by 10th working day after the day of presentation of the bill by the Contractor to the
Engineer-in-Charge or his Assistant Engineer together with the account of the material issued by the
department, or dismantled materials, if any. In the case of works outside the headquarters of the Engineer-
in-Charge the period of ten working days will be extended to fifteen working days,

All such interim payments shall be regarded as payment by way of advances against final payment only
and shall not preclude the requiring of bad, unsound and imperfect or unskilled work io be rejected,
removed, taken away and reconstructed or re-erected. Any certificate given by the Engineer- in-Charge
relating to the work done or materials delivered forming part of such payment may be modified or
corrected by any subsequent such certificate(s) or by the final certificate and shall not by itself be
conclusive evidence that any work or materials to which it relates is/are in accordance with the contract
and specifications. Any such interim payment, or any part thereof shall not in any respect conclude,
determine or affect in any way powers of the Engineer-in-Charge under the contract or any of such
payments be treated as final settlement and adjustment of accounts or in any way vary or affect the
contract,

Pending consideration of extension of date of completion interim payments shall continue to be made as
herein provided as per clause - 2, without prejudice 1o the right of the department to take action under
the terms of this contract for delay in the completion of work, if the extension of date of completion is
not granted by the competent authority.

CLAUSE S

Completion

Certificate and
Completion Plans

Within ten days of the completion of the work, the contractor shall give notice of such completion to

the Engineer-in-Charge and within fifieen days of the receipt of such notice the Engineer-in-Charge shall
inspect the work and if there is no defect in the work shall furnish the contractor with a final certificate
of completion, otherwise a provisional certificate of physical completion indicating defects

(a) to be rectified by the contractor and/or (b) for which payment will be made at reduced rates, shall be
issued. But no final certificate of completion shall be issued, nor shall the work be considered to be
complete until the contractor shall have removed from the premises on which the work shall be executed
all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required for his/their
work people on the site in connection with the execution of the works as shall have been erected or
constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls,
floor or other parts of the building, in, upon, or about which the work is to be executed or of which he
may have had possession for the purpose of execution thereof, and not until the work shall have been
measured by the Engineer-in-Charge. If the contractor shall fail to com ply with the requirements of this
clause as to removal of scaffolding, surplus materials and rubbish and all huts and sanitary arrangements
as aforesaid and cleaning off dirt on or before the date fixed for the completion of work, the Engineer-
in-Charge may at the expense of the contractor remove such scaffolding surplus materials and rubbish
etc. and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall
have no claim in respect of scaffolding or surplus materials as aforesaid except for any sum actually
realised by the sale thereof,

CLAUSE 8A

Contractor to
Keep Site Clean

When the annual repairs and maintenance of works are carried out, the splashes and droppings from
white washing, color washing, painting ete. on walls, floor, windows etc. shall be removed and the

surface cleaned simultaneously with the completion of these items of work in the individual rooms,
quarters or premises etc. where the work is done without waiting for the actual completion of all the
other items of work in the contract. In case the contractor fails to comply with the requirements of this
clause, the Engineer-in-Charge shall have the right 1o get this work done at the cost of the contractor
either departmentally or through any other agency. Before taking such action, the Engineer-in-Charge
hall give ten days notice in writing to the contractor. f
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CLAUSES B
The contractor shall submit completion plan as required vide General Specifications for Electrical works
Completion Plans (Part-I internal) 1972 and (Part-11 External) 1974 as applicable within thirty days of the completion of
to be Submitted . work.
by the Contractor |, cace. the contractor fails 1o submit the completion plan as aforesaid, he shall be liable to pay a sum
equivalent to 2.5% of the value of the work subject to a ceiling of Rs. 15,000 (Rs. Fifteen thousand on! ¥)
as may be fixed by the Superintending Engineer concerned and in this respect the decision of the
Supenntending Engineer shall be final and binding on the contractor,
CLAUSE 9
The final bill shall be submitted by the contractor in the same manner as specified in interim bills within
Payment of three months of physical completion of the work or within one month of the date of the final certificate
Final Bili of completion furnished by the Engineer-in-Charge whichever is earlier. No further claims shall be made
by the contractor after submission of the final bill and these shall be deemed to have been waived and
extinguished. Payments of those items of the bill in respect of which there is no dispute and of items in
dispute, for quantities and rates as approved by Engineer-in-Charge, will, as far as possible be made
within the period specified herein under, the period being reckoned from the date of receipt of the bill by
the Engineer-in-Charge or his authorized Assistant Engineer, complete with account of materials issued
by the Department and dismantled materials,
i)If the Tendered value of work is up to Rs. | crares : 2 months
i) If the Tendered value of work exceeds Rs. | crores : 4 months
CLAUSE9% A
Payments due to the contractor may, if so desired by him, be made 10 his bank instead of direct to him

Payment of

Contractor's provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization in the form of a
Bills to legally valid document such as a power of attomey conferring authority on the bank to receive payments
Banks and (2) his own acceptance of the correctness of the amount made out as being due to him by Nagar
Panchayat Hasanpura, Siwan or his signature on the bill or other claim preferred against Nagar Panchayat
Hasanpura, Siwan before settlement by the Engineer-in-Charge of the account or claim by payment to
the bank. While the receipt given by such banks shall constitute a full and sufficient discharge for the
payment, the contractor shall wherever possible present his bills duly receipted and discharges through

his bankers.

Nothing herein contained shall operate to create in favour of the bank any rights or equities vis-a-vis the

Governor of Bihar,

CLAUSE 10

Materials which Nagar Panchayat Hasanpura, Siwan will supply in rare case are shown in schedule 'B’
Materials which also stipulates quantum, place of issue and rate{s) to be charged in respect thereof. The contractor
supplied by gpal be bound to procure them from the Engineer-in-Charge.
IFlngar As soon as the work is awarded, the contractor shall finalise the programme for the completion of work

anchayat : : . : : i .

Hasanpura, as per clause 5 of this contract and shall give his estimates of materials required on the basis of

Siwan drawings/or schedule of quantities of the work. The Contractor shall give in writin g his requirement to

the Engineer-in-Charge which shall be issued to him keeping in view the progress of work as assessed
by the Engineer-in-Charge, in accordance with the agreed phased programme of work indicating monthly
requirements of various materials. The contractor shall place his indent in writing for issue of such
materials at least 7 days in advance of his requirement.
Such materials shall be supplied for the purpose of the contract only and the value of the materials so
supplied at the rates specified in the aforesaid schedule shall be set off or deducted, as and when materials
are consumed in items of work (including normal wastage) for which payment is being made to the
contractor, from any sum then due or which may therefore become due 1o the contractor under the
contract or otherwise or from the security deposit. At the time of submission of bills the contractor shall
certify that balance of materials supplied is available at site in original good condition.

The contractor shall submit along with every running bill {on account or interim bill) material wise
reconciliation statements supported by complete calculations reconcilin g total issue, total consumption
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and certified balance (diameter/section-wise in the case of steel) and resulting variations and reasons
therefore. Engineer-in-Charge shall (whose decision shall be final and binding on the contractor) be
within his rights to follow the procedure of recovery in clause 42 at any stage of the work if reconciliation
15 not found to be satisfactory.

The contractor shall bear the cost of getting the material issued, loading, transporting to site, unloading,
storing under cover as required, cutting assembling and joining the several parts together as directed by
the engineer-in-charge. Notwithstanding anything to the contrary contained in any other clause of the
contract and (or the PWD Code) all stores/materials so supplied to the contractor or procured with the
assistance of the Nagar Panchayat Hasanpura, Siwan shall remain the absolute property of Nagar
Panchayat Hasanpura, Siwan and the contractor shall be the trustee of the stores/materials, and the said
stores/materials shall not be removed/disposed off from the site of the work on any account and shall be
at all times open to inspection by the Engineer-in- Charge or his authorized agent. Any such
stores/materials remaining unused shall be returned to the Engineer-in-Charge in as good a condition in
which they were originally supplied at a require, but in case it is decided not to take back the
stores/materials the contractor shall have no claim for compensation on any account of such
stores/materials so supplied to him as aforesaid and not used by him or for any wastage in or damage to
in such stores/materials.

On being required to return the stores/materials, the contractor shall hand over the stores/materials on
being paid or credited such price as the Engineer-in-Charge shall determine, having due regard to the
condition of the stores/materials. The price allowed for credit to the contractor, however, shall be at the
prevailing market rate not exceeding the amount charged to him, excludin g the storage charge, if any.
The decision of the Engineer-in-Charge shall be final and conclusive. In the event of breach of the
aforesaid condition, the contractor shall in addition 1o the throwing himself open to account for
contravention of the terms of the licenses or permit and/or for criminal breach of trust. be liable to
Government for all advantages or profits resulting or which in the usual course would have resulted to
him by reason or such breach. Provided that the contractor shall in no case be entitled to any
compensation or damages on account of any delay in supply or non-supply thereof all or any such
materials and stores provided further that the contractor shall be bound to execute the entire work if the
materials are supplied by the Government within the original scheduled time for com pletion of the work
plus 50% thereof or schedule time plus 6 months whichever is more if the time of completion of work
exceeds 12 months but if a part of the materials only has been supplied within the aforesaid period then
the contractor shall be bound to do so much of the work as may be possible with the materials and stores
supplied in the aforesaid period. For the completion of the rest of the work, the contractor shall be entitled
to such extension of time as may be determined by the Engineer-in-Charge whose decision in this regard
shall be final and binding on the contractor,

The contractor shall see that only the required quantities of materials are got issued. Any such material
remaining unused and in perfectly good/original condition at the time of completion or determination of
the contract shall be retumed to the Engineer-in-Charge at the stores from which it was issued or at a
place directed by him by a notice in writing. The contractor shall not be entitled for loading, transporting,
unloading and stacking of such unused material except for the extra lead. if any involved, beyond the
original place of issue. Quantities issued in excess of requirement with respect to work done and not
returned back to the department, recovery will be made of double of issue rate.

CLAUSE 10 A

Materials to
be
provide
d by the
Contract
or

T

CEi)

The contractor shall, at his own expense, provide all materials, required for the works other than those,
which are stipulated, to be supplied by the Nagar Panchayat Hasanpura, Siwan,

The contractor shall, at his own expense and without delay, supply to the Engineer-in-Charge samples
of materials to be used on the work and shall get these approved in advance. All such materials to be
provided by the Contractor shall be in conformity with the specifications laid down or referred 1o in the
contract. The contractor shall, if requested by the Engineer-in-Charge furnish proof, to the satisfaction
ofthe Engineer-in-Charge that the materials so comply. The Engineer-in-C harge shall within fifieen days
of supply of samples or within such further period as he may require intimate to the Contractor in writing
whether sample are approved by him or not. If samples are not approved, the Contractor shall forthwith
arrange 1o supply to the Engineer-in-Charge for his approval fresh samples compl ying with the
specifications laid down in the contract. When materials are required to be tested in accordance with
spgcifications, approval of the Engineer-in-Charge shall be issued after the test results are received.
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The Contractor shall at his risk and cost submit the samples of materials to be tested or analysed and
shall not make use of or incorporate in the work any materials represented by the samples until the
required tests or analysis have been made and materials finally accepted by the Engineer-in-Charge. The
Contractor shall not be eligible for any claim or compensation either arising out of any delay in the work
or due to any corrective measures required to be taken on account of and as a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the
Engineer-in-Charge may require for collecting, and preparing the required number of samples for such
tests at such time and to such place or places as may be directed by the Engineer-in-Charge and bear all
charges and cost of testing unless specifically provided for otherwise elsewhere in the contract or
specifications. The Engineer-in-Charge or his authorized representative shall at all time have access 1o
the works and to all workshops and places where work is being prepared or from where materials,
manufactured articles or machinery are being obtained for the works and the contracior shall afford every
facility and every assistance in obtaining the right to such access.

The Engineer-in-Charge shall have full powers to require the removal from the premises of all materials
which in his opinion are not in accordance with the specifications and in case of default the Enginecer-in-
Charge shall be at liberty to employ at the expense of the contractor, other persons to remove the same
without being answerable or accountable for any loss for damage that may happen or arise to such
materials, The Engineer-in-Charge shall also have full powers to require other proper materials to be
substituted thereof and in case of default the Engineer-in-Charge may cause the same to be supplied and
all costs which may attend such removal and substitution shall borne by the Contractor.

CLAUSE10B

1) The contractor, on signing an indenture in the form to be specified by the Engineer-in-Charge,
Secured Advance shall be entitled to be paid during the progress of the execution of the work up to 75% of the
on Non-perishable  assessed value of any materials which are in the opinion of the Superintending Engineer
Materials nonperishable, non-fragile and noncombustible and are in accordance with the contract and on the
site in connection therewith and are adequately stored and/or protected against damage by weather
or other causes but which have not at the time of advance been incorporated in the works. When
materials on account of which advance has been made under this sub-clause are incorporated in
the work the amount of such advance shall be recovered/deducted from the next payment made
under any or the clause or clauses of this contract,

i) Mobilization advance not exceeding 10% of the tendered value may be given, if requested by the
contractor in writing within one month of the order to commence the work. In such a case the
contractor shall execute a Bank Guarantee/ Bond from a Scheduled Nationalised Bank as specified
by the Engineer-in-Charge for the full amount of such advance before it is released. Such advance
shall be in two or more installments to be determined by the Engineer-In-charge at his absolute
discretion. The first installment of such advance before shall be released by the Engineer-in-Charge
to the contractor on a request made by the contractor to the Engineer-in- Charge in this behalf, The
second and subsequent instaliment shall be released by the Engineer- in-Charge only after the
contractor furnishes a proof of the satisfactory utilisation of the earlier installment to the entire
satisfaction of the Engineer-In-Charge.

Plant & iii) An advance for plant machinery required for the work and brought to site by the Contractor may be
Machinery &  given if requested by the contractor in writing within one month of bringing such plant and machinery
Shuttering to site. Such advance shall be given on such plant and machinery which in the o pinion of the Engineer-
Material in-Charge will add to the expeditious execution of work and improve the quality of work, The amount
Advance of advance shall be restricted to 5% of the tender value. In the case of new plant and equipment to be
purchased for the work the advance shall be restricted to 85% of the price of such new plant and
equipment paid by the contractor for which the contractor shall produce evidence satisfactory to the
Engineer-in-Charge and approval from Engineer-in-Charge. In the case of second hand and used plants
and equipment, the amount of such advance shall be limited to 50% of the depreciated value of plant and
equipment as may be decided by the Engincer-in-Charge. The contractor shall, if so required by the
Engineer-in-Charge, submit the statement value of such old plant and equipment duly approved by a
Registered Value recognized by the Central Board of Direct Taxes under the Income-Tax Act, 1961. No
such advance shall be paid on any plant and equipment of perishable nature and on the plant and
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Interest &
Recovery

Payment on
Account of
Increase in
Prices/Wages
due to Statutory
Order(s)

equipment of a value less than Rs. 50,000/~ Seventy five percent of such amount of advance shall be paid
after the plant & equipment is brought to site and balance twenty five percent on successfully
commissioning the same only after approval from Engineer-in-Charge,

Leasing of equipment shall be considered at par with purchase of equipment and shall be covered
by tripartite agreement with the following:

|, Leasing company which gives certificate of agreeing to lease equipment to the
contractor,

2. Engineer in Charge, and
3.  The contractor.

This advance shall further be subject to the condition that such plant and equipment (a) are
considered by the Engineer-in-Charge to be necessary for the works: (b) and are in and are
maintained in working order; (¢) hypothecated to the Nagar Panchayat Hasanpura, Siwan as
specified by the Engineer-in- Charge before the payment of advance is released. The contractor
shall not be permitted to remove from the site such hypothecated plant and equipment without the
prior written permission of the Engineer-in-Charge. The contractor shall be responsible for
maintaining such plant and equipment in good working order during the entire period of
hypothecation falling which such advance shall be entirely recovered in lump sum. For this purpose
steel scaffolding and from work shall be treated as plant and equipment,

The contractor shall insure the Plant and Machinery for which mobilization advance is sought and
given, for a sum sufficient to provide for their replacement at site. Any amounts not recovered
from the insurer will be borne by the contractor.

iv)  The mobilization advance and plant and machinery advance in (ii)&(iii) above bear simple interest
and should be equal to the prevailing rate of interest charged by the bank as mentioned in contract
date schedule ,,F"* and shall be calculated from the date of payment to the date of recovery, both
days inclusive, on the outstanding amount of advance. Recovery of such sums advanced shall be
made by the deduction from the contractor's bills commencing after first ten per cent of the gross
value of the work is executed and paid, on pro-rata percentage basis to the gross value of the work
billed beyond 10% in such a way that the entire advance is recovered by the time eighty per cent
of the gross value of the contract is executed and paid, together with interest due on the entire
outstanding amount up to the date of the installment.

v)  Ifthe circumstances are considered reasonable by the Engineer-in-Charge, the period mentioned
in (if) and (iii) for request by the contractor in writing for grant of mobilization advance and plant
and equipment advance may be extended in the discretion of the Chief General Manager,

vi)  The said bank guarantee for advances shall initially be made for the full amount and valid for the
contract period, and be kept renewed from time to time to cover the balance amount and likely
period of complete recovery together with interest.

vii)  Any materials including tools plants equipments etc brought to the site shall not be removed from
the sites without the written permission of the Engineer-in-charge.

CLAUSE 10 C

If after submission of the tender the price of any material incorporated in the works (not being a material
supplied from the Engineer-in-Charge's stores in accordance with clause 10 thereof) and/or wages of
labour increases as a direct result of the coming into force of any fresh law, or statutory rule or order (but
not due to any changes in sales 1ax) and such increase in the price and/or wages prevailing at the time of
the last stipulated date for receipt of the tenders including extensions if any for the work, and the
contractor thereupon necessarily and properly pays in respect of that material (incorporated in the works)
such increased price and/or in respect of labour engaged on the execution of the work such increased
wages, then the amount of the contract shall accordingly be varied and provided further that any such
increase shall not be payable if such increase has become operative after the sti pulated date of completion
of the work in question,

[ after submission of the tender, the price of any material incorporated in the works (not being a material
supplied from the Engineer-in-Charge's stores in accordance with clause 10 thereof) and/or wages of
is decreased as a direct result of the coming not force of any law or statutory rules or
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order (but not due to any changes in sales tax) and such decrease in the prices and/ or wages prevailing
at the time of receipt of the tender for the work. The government shall in respect of materials incorporated
in the works (not being materials supplied from the Engineer-in-Charge's stores in accordance with
Clause-10 hereof) and/or labor engaged on the execution of the work after the date of coming into force
of such law statutory rule or order be entitled to deduct from the dues of the contractor such amount as
shall be equivalent to the difference between the prices of the materials and/or wages as prevailed at the
time of the last stipulated date for receipt of tenders including extensions if any for the work and the
price of materials and/or wages of labour on the coming into force of such law, statutory rule or order,

The contractor shall, for purpose of this condition, keep such books of account and other documents as
are necessary to show the amount of any increase claimed or reduction available and shall allow
inspection of the same by a duly authorised representative of Nagar Panchayat Hasanpura, Siwan, and
further shall, at the request of the Engineer-in-Charge may require any documents so kept and such other
information as the Engineer-in-Charge may require.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of any
such material and/or wages of labour, give notice thereof to the Engineer-in-Charge stating that the same
is given pursuant to this condition together with all information relating thereto which he may be in
position to supply.

CLAUSE 10 CA

Payment on [T after submission of the tender, the price of cement or steel reinforcement bars / biturnen incorporated
Account of in the works (not being a material supplied from the Engineer-in-Charge's stores in accordance with
Increase/decre  Clause 10 thereof) increase(s) beyond the price(s) prevailing at the time of the last stipulated date for
aseinPrices of receipt of tenders (including extensions, if any) for the work, then the amount of the contract shall
construction accordingly be varied and provided further that any such increase shall not be pavable if such increase
ﬂ"iﬁzghf after  has become operative after the stipulated date of completion of work in question.

receipt o

tender. If after submission of the tender, the prices of cement and/or steel reinforcement bars / bitumen

incorporated in the works (not being a material stipulated from the Engineer-in-Charge's stores in
accordance with the Clause 10 thercof) is decreased, Government shall in respect of these materials
incorporated in the works (not being materials supplied from the Engineer-in-Charge's stores in
accordance with Clause 10 thereof) be entitled to deduct from the dues of the contractor such amount as
shall be equivalent to the difference between the prices of Cement and/or Steel reinforcement hars/
bitumen as prevailed at the time of last stipulated date for receipt of tenders includin g extensions if any
for the work and the prices of these materials on the coming into force of such base price of cement
and/or steel reinforcement bars/ bitumen issued under authority of Schedule of Rate Committee.

The increase/decrease in prices shall be determined by the All [ndia Wholesale Price Indices for Cement
and Steel (bars and rods) as published by Economic Advisor to Government of India, Ministry of
Commerce and Industry and base price for cement and/or steel reinforcement bars / bitumen as issued
under authority of Schedule of Rate Committee as valid on the last stipulated date of receipt of tender,
including extension if any and for the period under consideration.

The amount of the contract shall accordingly be varied for cement or steel reinforcement bars / bitumen
and will be worked out as per the formula given below:-

Adjustment for cement component

(1) Price adjustment for increase or decrease in the cost of cement procured by the contractor shall
be paid in accordance with the following formula;

Vo= 0.85x P/ 100 x R x (Cy- Co)Cq

Vo= increase or decrease in the cost of work during the month under consideration due to
changes in rates for cement,

R=  Value of the work.

Co= The all India wholesale price index for cement on 28 days preceding the date of opening
of Bids as published by the Ministry of Industrial Development, Government of India,
New Delhi,

L
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Ci= Theall India average wholesale price index for cement for the month under cansideration
as published by Ministry of Industrial Development, Government of India, New Delhi.

P.=  Percentage of cement component of the wark.
Adjustment for Steel component

(ii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall
be paid in accordance with the following formula:

Vi= 0.85xP,/100 x R x (S1-50)/So

V.= Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for steel.

So= The all India wholesale price index for steel (Bars and Rods) on 25 days preceding the
date of opening of Bids as published by the Ministry o Industrial Development,
Government of India New Delhi.

51 = The all India average wholesale price index for steel (Bars and Rods) for the month
under consideration as published by Ministry of Industrial Development, New Delhi.

P;=  Percentage of Steel component of the work.

Note : For the application of this clause, index of Bars and Rods has been chosen to represent
steel group.

Adjustment of bitumen component

(iii)  Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance
with the following formula:

V= 085xPy 100 xR x(B-Bo)/Bs

Vo= Increase or decrease in the cost of work during the month under consideration due to
changes in rates for bitumen,

By=  The office retail price of bitumen at the IOC depot at nearest center on the day 28
days prior to date of opening of Bids.

Bi=  The official retail price of bitumen of I0C depot at nearest center for the 15% day of
the month under consideration.

Py=  Percentage of bitumen component of the work,

CLAUSE 10 CC

Payment due to Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels
Increase / Decrease and lubricants in accordance with the following principles and procedures and as per formula given

inPrices /Wages  in the contract data

after receipt of
tendar mr'ﬂtﬂ of (a) The price adjustment shall apply for the work done from the start date given in the contract
completion more data upto end of the initial intended completion date or extensions granted by the Engineer and
than 18 months) shall not apply to the work carried out beyond the stipulated time for reasons attributable to
the contractor.
(b) Following expressions and meanings are assigned to the work done during each month:

R = Total value of work done during the month. It would include the amount of secured
advance granted, if any, during the month, less the amount of secured advance
recovered, if any during the month. It will exclude value for works executed under
variations for which price adjustment will be worked separately based on the terms
mutually agreed.

(¢) To the extent that full compensation for any rise or fall in costs to the
contractor is not covered by the provisions of this or other clauses in the contract, the
unit rates and prices included in the contract shall be deemed to include amounts to

. cover the contingency of such other rise or fall in costs.
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The formula () for adjustment of prices are:
Adjustment for labour component

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance
with the following formula;

Vo= 0.85xPy/100x R x (L~ LoVLyg

Vi=increase or decrease in the cost of work during the month under consideration due to
changes in rates for local labour.

Lo=  the consumer price index for industrial workers for the State on 28 days preceding the
date of opening of Bids as published by Labour Bureau, Ministry of Labour,
Government of India.

L= The consumer price index for industrial workers for the State for the under consideration
as published by Labour Bureau, Ministry of Labour, Government of India.

Py=  Percentage of labour component of the work.
Adjustment for cement component

(ii) Price adjustment for increase or decrease in the cost of cement procured by the contractor shall
be paid in accordance with the following formula:

Vo= 0.85xPy/100 x R x(C)- Co)Cq

Vo= increase or decrease in the cost of work during the month under consideration due to
changes in rates for cement.

Co= Theall India wholesale price index for cement on 28 days preceding the date of opening
of Bids as published by the Ministry of Industrial Development, Government of India,
New Delhi.

Ci= Theall India average wholesale price index for cement for the month under consideration
as published by Ministry of Industrial Development, Government of India, New Delhi.

P.=  Percentage of cement component of the work,
Adjustment for Steel component

(i) Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall
be paid in accordance with the following formula:

Vi= 085 xPJ/100 x R x (8/-S0)/Se

Vi = Increase or decrease in the cost of work during the month under consideration due 1o
changes in the rates for steel.

50=  The all India wholesale price index for stee] (Bars and Rods) on 25 days preceding the
date of opening of Bids as published by the Ministry o Industrial Development,
Government of India New Delhi.

St = The all India average wholesale price index for steel (Bars and Rods) for the month
under consideration as published by Ministry of Industrial Development, New Delhi.

Pi=  Percentage of labour component of the work.

Note : For the application of this clause, index of Bars and Rods has been chosen to represent
steel group.
Adjustment of bitumen component

(iv)  Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance
with the following formula:

Vi=  0.85xPyJ/100 xR x (Bi-By)/By
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Vo= Increase or decreasc in the cost of work during the month under consideration due to
changes in rates for bitumen.

Bo=  The office retail price of bitumen at the 10C depot at nearest center on the day 28
days prior to date of opening of Bids.

Bi = The official retail price of bitumen of IOC depot at nearest center for the 5™ day of
the month under consideration.

Pi=  Percentage of bitumen component of the work,

Adjustment of POL (fuel and lubricant) com ponent

(V)

Price adjustment for increase or decrease in the cost of POL (fuel and lubricant) shall be paid
in accordance with the following formula.

Vi= 0.85xP¢100 x R x (F\-Fy)/Fy

Vie=  Increase or decrease in the cost of work during the month under consideration due to
changes in rates for fuel and lubricants.

Fo=  The official retail price of High Speed Diesel (HSD) at the existing consumer pumps
of IOC at nearest center on the day 28 days prior to the date of opening of Bids.

Fi= The official retail price of HSD at the existing consumer pumps of IOC at nearest
center for the 15" day of month of the under consideration,

Pi= Percentage of fuel and lubricants component of the work.

Note : For the application of this clause, the price of High Speed Diesel oil has been chosen
lo represent fuel and lubricants group.

Adjustment for Plant and Machinery Spares component

(vi)

Price adjustment for increase or decrease in the cost of plant and machi nery spares procured
by the Contractor shall be paid in accordance with the following formula :

Vo= 0.85xPy/100 x R x (P)-Po)/P,

Ve=  Increase or decrease in the cost of work during the month under consideration due to
changes in rates for plant and machinery spares.

Po= Theall India wholesale price index for heavy machinery and parts on 28 days preceding
the date of opening of Bids as published by the Ministry of Industrial Development
Government of India, New Delhi.

Pi= The all India average wholesale price index for heavy machinery and parts for the month
under consideration as published by Ministry of Industrial Development, Government
of India, New Delhi.

P1= Percentage of plant and machinery spares component of the work.

Note : For the application of this clause, index of Heavy Machinery and Parts has been chosen
to represent the Plant and Machinery Spares group.

Adjustment of other materials component

(vil)

Price adjustment for increase or decrease in cost of local materials other than cement, steel,
bitumen and POL procured by the contractor shall be paid in accordance with the following
formula:

V= 0.85x Pa/100 x R x (M;-Mao)/My

Vm = Increase or decrease in the cost of work during the month under consideration due to
changes in rates for local malerials other than cement, steel, bitumen and POL .

Mo= The all India wholesale price index (all commodities) on 28 days preceding the date
of opening of Bids, as published by the Ministry of Industrial Development,

Government of India, New Delhi.
\
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M = The all India wholesale price index (all commodities) for the month under consideration
as published by Ministry of Industrial Development, Government of India, New Delhi.

Pi = Percentage of local material component (other than cement. steel, bitumen and POL)
of the work.

The following percentages will govern the price adjustment for the entire contract:

. Labour-P, 25 % E

2. Cement - P, 5%

3. S‘ﬁ} — P‘I. 5%

4. Bitumen — P, 10 % >As an example

5. POL - P; 5%

b. Plant & Machinery Spares - P, 5%

7. Other materials - Py, 45 % P
Total 100%

(viii)  In contract where clause 10CA is applicable, this clause 10CC will not be applicable and in
contract where this clause 10CC is applicable previous clause 10CA will not be applicable,

CLAUSE 10 D
Dismantled The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site
Material Govt.  for a wark, etc. as Government's property and such materials shall be disposed off to the best
Property advantage of Government according to the PWD codal provision.
CLAUSE 11
The contractor shall execute the whole and every part of the work in the most substantial and
Work to be workmanlike manner both as regards materials and otherwise in every respect in strict accordance with
Executed in the specifications. The contractor shall also conform exactly, fully and faithfully to the design,

Accordancewith  drawings and instructions in writing in respect of the work signed by the Engineer-in-Charge and the
Specifications,  conractor shall be furnished free of charge one copy of the contract documents together with
Drawings, Orders e.ification, designs, drawings and instruction as are not included in the standard specifications of
otc. Public Works Department specified in Schedule 'F* o in any Bureau of Indian Standard or any other,
published standard or code or, Schedule of Rates or any other printed publication referred to elsewhere
in the contract.
The contractor shall comply with the provisions of the contract and with the care and diligence execute
and maintain the works and provide all labour and materials, tools and plants including for measurements
and supervision of all works, structural plans and other things of temporary or permanent nature required
for such execution and maintenance in so far as the necessity for providing these, is specified or is
reasonably inferred from the comtract. The Contractor shall take full responsibility for adequacy,
suitability and safety of all the works and methods of construction.

CLAUSE 12
Deviations/ The Engineer-in-Charge (As per codal provision) shall have power (i) to make alternation in, omissions

Variations Extent [7oM. additions to, or substitutions for the original specifications, drawings, designs and instructions

and Pricing that may appear to him to be necessary or advisable ﬂu.!ring the progress of the work, and (ii) to omit a
part of the works in case of non-availability of a portion of the site or for any other reasons and the
contractor shall be bound to carry out the works in accordance with any instructions given to him in
writing signed by the Engineer-in-Charge after approval from competent authority and such alterations
omissions, additions or substitutions shall form part of the contract as if originally provided therein and
any altered, additional or substituted work which the contractor may be directed to do in the manner
specified above as part of the works, shall be carried out by the contractor on the same conditions in all
respects including price on which he agreed to do the main work except as hereafter provided.

e for completion of the works shall, in the event of any deviations resulting in additional cost
ndered value sum being ordered be extended, if requested by the contractor, as follows:
59

. , W\
TR U410 &g PRIOTETS 17 = b

[- :|I|"I -



Deviation,
Extra items

1) In the proportion which the additional cost of the altered, additional or substituted work.
bears to the original tendered value plus.

i) 25% of the time calculated in (i) above or such further additional time as may be
considered reasonable by the Engineer-in-Charge after approval from competent authority

and Pricinlg2.2 In the case of extra item(s) the contractor may within fifteen days of receipl of order or occurrence of

Deviation,
Substituted
Items, Pricing

Deviation,
Deviated
Quantities,
Pricing

12.3

124

the item(s) claim rates, supported by proper analysis, for the work and the Engineer-in-Charge after
approval from competent authority shall within one month of the receipt of the claims supported by
analysis, after giving consideration 1o the analysis of the rates submitted by the contractor, determine the
rates as per power delegated in PWD Code and on the basis of the market rates and the contractor
shall be paid in accordance with the rates so determined.

In the case of substituted items, the rate for the agreement item (1o be substituted) and substituted item
shall also be determined in the manner as mentioned in the aforesaid para.

(2) [fthe market rate for the substituted item so determined is more than the market rate of the agreement
item (to be substituted) the rate payable to the contractor for the substituted item shall be the rate for
the agreement item (to be substituted) so increased to the extent of the difference between the market
rates of substituted item and the agreement item (to be substituted).

(b) Ifthe market rate for the substituted item so determined is less than the market rate of the agreement
item (to be substituted) the rate payable to the contractor for the substituted item shall be the rate for
the agreement item (1o be substituted) so decreased to the extent of the difference between the market
rates of substituted item and the agreement item (to be substituted).

In the case of contract items, substituted items, contract cum substituted items, which exceed the limits
laid down in Schedule F, the contractor may within fifteen days of receipt of order or occurrence of the
excess, claim revision of the rates, supported by proper analysis, for the work in excess of the above
mentioned limits, provided that if the rates so claimed are in excess of the rates specified in the schedule
of quantities the Engineer-in-Charge shall within one month of receipt of the claims supported by
analysis, after giving consideration to the analysis of the rates submitted by the contractor, determine
the rates as per power delegated in PWD Code and on the basis of the market rates and the contractor
shall be paid in accordance with the rates so determined.

The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for the
work in excess of the limits laid down in Schedule 'F' and the Engineer-in-Charge shall after giving
notice to the contractor within one month of occurrence of the excess and after taking into consideration
any reply received from him within fifteen days of receipt of the notice, revise the rates as per power
delegated in PWD Code for the work in question within one month of expiry of the said period of fifteen
days having regard to the market rates or current schedule of rate.

The contractor shall send to the Engineer-in-Charge once every three months an up to date account giving
complete details of all claims for additional payments to which the contractor may consider himself
entitled and of all additional work ordered by the Engineer-in-Charge after approval from competent
authority which he has exccuted during the preceding quarter failing which the contractor shall be
deemed to have waived his right. However, the Superintending Engineer is authorized for consideration
of such claims on merits.

For the purpose of operation of Schedule 'F' the following works shall be treated as works relating to
foundation :

i) For buildings, compound walls plinth level or 1.2 meters (4 feet) above ground level whichever
is lower excluding items of flooring and D.P.C. but including base concrete below the floors.

i) For abutments, piers, retaining walls of culverts and bridges, walls of water reservoirs the bed
of floor level.

iii) For retaining walls where floor level is not determinate 1.2 meters above the average ground
level or bed level.

For Roads all items of excavation and filling including treatment of sub-base.

fill




I12.6 Any operation incidental to or necessary has to be in contemplation of tenderer while filing tender, or

necessary for proper execution of the item included in the Schedule of quantities or in the schedule of
rates mentioned above, whether or not, specifically indicated in the description of the item and the
relevant specifications, shall be deemed to be included in the rates quoted by the tenderer or the rate
given in the said schedule of rates, as the case may be. Nothing extra shall be admissible for such

operations,

CLAUSE 13
Foreclosure of If at any time after acceptance of the tender Government shall decide to abandon or reduce the scope of
Contract due to the works for any reason whatsoever and hence not require the whole or any part of the works 1o be
Abandonment carried out, the Engineer-in-Charge shall give notice in writing to that effect to the contractor and the
or Reduction in contractor shall act accordingly in the matter. The contractor shall have no claim to any payment of
Scope of Work compensation or otherwise whatsoever, on account of any profit or advantage which he might have
derived from the execution of the works in full but which he did not derive in consequence of the
foreclosure of the whole or part of the works.
The contractor shall be paid at contract rates for works executed at site only,
CLAUSE 14
|f the contractor :
Cancellation of

contractin fullor i) at any time makes default in proceeding with the works or any part of the work with due

part
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diligence and continues to do so after a notice in writing of 7 days from the Engineer-in-
Charge; or

i) Commits default to comply with any of the terms and conditions of the contract and does not
remedy it or take effective steps to remedy it within 7 days afier a notice in WrIting is given to
him in that behalf by the Engineer-in-Charge; or

i) Fails to complete the works or items of work with individual dates of completion, on or before
the date(s) of completion, and does not complete them within the period specified in a notice
given in writing in that behalf by the Engineer-in-Charge; or

iv)  Shall offer or give or agree to give to any person in Government service or to any other person
on his behalf any gift or consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne 1o do any act in relation to the obtaining or
execution of this or any other contract for Government: or

v) Shall enter into a contract with Government/ Nagar Panchayat Hasanpura, Siwan in connection
with which commission has been paid or agreed to be paid by him or 1o his knowledge, unless
the particulars of any such commission and the terms of payment thereof have been previously
disclosed in writing to the Accepting Authority/Engineer-in-Charge; or

vi) Shall obtain a contract with Government / Nagar Panchayat Hasanpura, Siwan as a result of
wrong tendering or other non-bonafide methods of competitive tendering, or

vii)  Being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent or
have a receiving order or order for administration of his estate made against him or shall take
any proceedings for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in force
or make any conveyance or assignment of his effects or composition or arrangement for the
benefit of his creditors or purport so to do, or if any application be made under any Insolvency
Act for the time being in force for the sequestration of his estate or if a trust deed be executed
by him for benefit of his creditors; or

viii)  Being a company, shall pass a resolution or the Court shall make an order for the winding up of
the company, or a receiver or manager on behalf of the debenture holders or otherwise shall be
appointed or circumstances shall arise which entitle the Court or debenture holders to appoint a
receiver or manager; or

Ix)  Shall suffer an execution being levied on his goods and allow it to be continued for a period of
21 days; or
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x) Assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with
materials not 1o be incorporated in the work, shall not be deemed to be subletting) or otherwise
parts with or attempts to assign, transfer sublet or otherwise parts with the entire works or any
portion thereof without the prior written approval of the Competent Authority;

The Competent Authority may, without prejudice to any other right or remedy which shall have
accrued or shall accrue hereafter to Government, by a notice in writing to cancel the contract as
a whole or only such items of work in default from the Contract.

The Engineer-in-Charge shall on such cancellation by the Competent Authority have powers to :

(a)  Take possession of the site and any materials, constructional plant, implements stores, etc..
thereon:; and/or

(b)  Carry out the incomplete work by any means at the risk and cost of the contractor.

On cancellation of the contract in full or in part, the Engineer-in-Charge shall determine what amount, if
any, is recoverable from the contractor for completion of the works or part of the works or in case the
works or part of the works is not to be completed, the loss of damage suffered by Government. In
determining the amount, credit shall be given to the contractor for the value of the work executed by him
up to the time of cancellation, the value of contractor's materials taken over and incorporated in the work
and use of plant and machinery belonging to the contractor,

Any excess expenditure incurred or to be incurred by Nagar Panchayat Hasanpura, Siwan in completing
the works or part of the works or the excess loss or damages suffered or which may be suffered by Nagar
Panchayat Hasanpura, Siwanas aforesaid after allowing such credit shall without prejudice to any other
right or remedy available to Nagar Panchayat Hasanpura, Siwanin law be recovered from any moneys
due to the contractor on any account, and if such moneys are not sufficient the contractor shall be called
upon in writing and shall be liable to pay the same within 31 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days the Engineer-in-
Charge shall have the right to sell any or all of the contractors unused materials, constructional plant,
implements, temporary buildings, etc. and apply the proceeds of sale thereof towards the satisfaction of
any sums due from the contractor under the contract and if thereafter there be any balance is outstanding
from the contractor, it shall be recovered in accordance with the provisions of the contract.

Any sums in excess of the amounts due to Nagar Panchayat Hasanpura, Siwan and unsold materials.
constructional plant, etc., shall be returned to the contractor, provided always that if cost or anticipated
cost of completion by Nagar Panchayat Hasanpura, Siwan of the works or part of the works is less than
the amount which the contractor would have been paid had he completed the works or part of the works,
such benefit shall not accrue to the contractor.

CLAUSE 15

Suspension
of Work

i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge (whose decision
shall be final and binding on the contractor) suspend the progress of the works or any part thereof
for such time and in such manner as the Engineer-in-Charge may consider necessary so as not
to cause any damage or injury to the work already done or endanger the safety thereof, for any
of the following reasons :

@)  onaccount of any default on the part of the contractor or;

b)  for proper execution of the works or part thereof for reasons other than the default of the
contractor; or

¢)  forsafety of the works or part thereof,
The contractor shall, during such suspension, properly protect and secure the works to the
extent necessary and carry out the instructions given in that behalf by the Engineer- in-

Charge.
i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above, the contractor shall be
entitled to an extension of time equal to the period of every such suspension PLUS 25%, for

completion of the item or group of items of work for which a separate period of completion is
specified in the contract and of which the suspended work forms a part, and;

CLAUSE 16

Action in case
Work not done
as per

Specifications



All works under or in course of execution or executed in pursuance of the contract shall at all times be
open and accessible o the inspection and supervision of the Engineer-in-Charge, his authorized
subordinates in charge of the work and all the superior officers, officer of the Quality Control
Organization of the Department and of the Cabinet (Technical) Vigilance, and the contractor shall, at all
times, during the usual working hours and at all other times at which reasonable notice of the visit of
such officers has been given to the contractor, either himself be present to receive orders and instructions
of have a responsible agent duly accredited in writing, present for that purpose. Orders given to the
Contractor's agent shall be considered 1o have the same force as if they had been given to the contractor
himself.

If it shall appear to the Engineer-in-Charge or his higher authority or his authorised subordinates in
charge of the work or to the Cabinet (Technical) Vigilance or his subordinate officers, that any work has
been executed with unsound, imperfect, or unskillful workmanship, or with materials or article provides
by him for the execution of the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract the contractor shall. on demand in writing which shall be
made within the period specified in schedule —F of contract data from the En gineer-in- Charge specifying
the work, materials or articles complained of notwithstanding that the same may have been passed,
certified and paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in
pari, as the case may require or as the case may be, remove the materials or articles so specified and
provide other proper and suitable materials or articles at his own charge and cost. In the event of the
cantractor failing do so within a period specified by the Engineer-in-Charge in his demand aforesaid,
then the contractor shall be liable to pay compensation at the same rate as under clause 2 of the contract
(for non-completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable under the
contract but may accept such items at reduced rates as the competent authority may consider reasonable
during the preparation of on account bills or final bill if the item is so acceptable without detriment to
the safety and wtility of the item and the structure and incidental items rectified, or removed and re-
executed at the risk and cost or contractor. Decision of the Engineer-in-Charge to be conveyed in writing
in respect of the same will be final and binding on the contractor,

CLAUSE 17

Contractor
Liable for
Damages,

defects during
maintenance

period

If the contractor or his working people or servants shall break, deface, injure or destroy any part of
building in which they may be working, or any building, road, road curb, fence, enclosure, water pipe,
cables, drains, electric or telephone post or wired, trees, grass or grassland, or cultivated ground

contiguous to the premises on which the work or any part is being executed, or if any damage shall
happen to the work while in progress, from any cause whatever or ifany defect, shrinkage or other faults
appear in the work within defect liability period after a certificate final or otherwise of its completion
shall have been given by the Engincer-in-Charge as aforesaid arising out of defect or improper materials
or workmanship the contractor shall upon receipt of a notice in writing on that behalf make the same
2ood at his own expense or in default the Engineer-in-Charge cause the same to be made good by other
workmen and deduct the expense from any sums that may be due or at any time thereafter may become
due to the contractor, or from his security deposit except for the portion pertaining to asphaltic work
which is governed by sub-para (iii) of clause 35 or the proceeds of sale thereof or of a sufficient option
thereof. The security deposit of the contractor shall not be refunded before the expiry of defected liability
period after the issue of the certificate final or otherwise, of com pletion of work, or till the final bill has
been prepared and passed whichever is later.

In case of Maintenance and Operation works of Electrical & Mechanical services, the security deposit
deducted from contractors shall be refunded within one month from the date of final payment or within
one month from the date of completion of the maintenance contract which ever is earlier.
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CLAUSE 18

Contractorto  The contractor shall provide at his own cost all materials (except such special materials, if any, as may
Supply Tools & in accordance with the contract be supplied from the Enginecr-in-Charge's stores), plant, tools,
Plants etc. appliances, implements, ladders, cordage, tackle, scaffolding and temporary works required for the
proper execution of the work, whether original, altered or substituted and whether included in the
specification or other document forming part of the contract or referred 1o in these conditions or not, or
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which may be necessary for the purpose of satisfying or com plying with the requirements of the
Engineer-in-Charge as to any matter as to which under these conditions he is entitled to be satisfied, or
which he is entitled to require together with carriage therefore to and from the work. The contractor shall
also supply without charge the requisite number of persons with the means and materials, necessary for
the purpose of setting out works, and counting, weighing and assisting the measurement for examination
at any time and from time to time of the work or materials. Failing his so doing the same may be provided
by the Engineer-in-Charge at cost to the contractor, under this contract or otherwise and/or from his
security deposit or the proceeds of sale thereof, or of a sufficient portions thereof,

CLAUSE 18 A

Recovery of

Compensation

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen's

Compensations Act, 1923, Government is obliged to pay compensation to a workman employed by the

paid to Workman contractor, in execution of the works. Government will recover from the contractor the amount of the

compensation so paid; and without prejudice to the right of the Government under sub-section (2) of
section 12, of the said Act, Government shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by Government / Nagar Panchayat Hasanpura,
Siwan to the contractor whether under this contract or otherwise. Government / Nagar Panchayat
Hasanpura, Siwan shall not be bound to contest any ¢claim made against it under sub-section (1) Section
12, of the said Act, except on the written request of the contractor and upon his giving to Government /
Nagar Panchayat Hasanpura, Siwan full security for all costs for which Government [ Nagar Panchayat
Hasanpura, Siwan might become liable in consequence of contestin g such claim,

CLUASE 18 B

Ensuring Payment In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abalition)
and Amenitiesto  Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, Nagar Panchayat

Workers if
Contractor fails

Hasanpura, Siwan is obliged to pay any amounts of wages to a workman employed by the contractor in
execution of the works, or to incur any expenditure in providing welfare and health amenities required
to be provided under the above said Act and the rules under Clause 19H or under the P.W.D. Contractor's
Labour Regulations, or under the Rules framed by Government from time 1o time for the protection of
health and sanitary arrangements for workers employed by P.W.D. Contractors, Nagar Panchayat
Hasanpura, Siwan will recover from the contractor the amount of wages 50 paid or the amount of
expenditure so incurred; and without prejudice to the rights of the Nagar Panchayat Hasanpura, Siwan
under sub-section (2) of Section 20, and sub-section (4) of Section 2| . of the Contract Labour {Regulation
and Abolition) Act, 1970, BIUIDCo shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by Govemment/Nagar Panchayat Hasanpura,
Siwan to the contractor whether under this contract or otherwise Nagar Panchayat Hasanpura, Siwan
shall not be bound to contest any claim made against it under sub-section (1) of Section 20, sub-section
(4) of Section 21, of the said Act, except on the written request of the contractor and upon his giving to
the Nagar Panchayat Hasanpura, Siwan full sec urity for all costs for which Govemment/Nagar Panchayat
Hasanpura, Siwan might become liable in contesting such claim,

CLAUSE 19

Labour Laws to  The contractor shall obtain a valid license under the State Labour Act, and the Contract Labour
be complied by (Regulation and Abolition) Central rules 1971, before the commencement of the work, and continue to

the Contractor

have a valid license until the completion of the work. The contractor shall also abide by the provisions
of the Child Labour (Prohibition and Regulation) ACt, 1986.

The contractor shall also comply with the provisions of the building and other Construction Workers
(Regulation of Employment & Conditions of Service) ACt, 1996 and the building and other Construction
Workers Welfare Cess Act, 1996.

Any failure to fulfill these requirements shall attract the penal provisions of the contract arising out of
the resultant non-execution of the work.

The bidder should registered in EPF,

The bidder should submit the Project Insurance and professional liability insurance documents after
fract.
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CLAUSE 19 A
No labour below the prescribed age shall be employed on the work.
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CLAUSE 19 B

Payment of wages :

Payment of i)
Wages

iii)

vi)

vii)

viii)

1x)

CLAUSE 19 C

The contractor shall pay to labour employed by him either directly or through sub-

contractors, wages nol less than fair wages as defined in P.W.D. Contractor’s Labour

Regulations or as per the provisions of the Contract Labour (Regulation and Abolition) Act

1970 and the contract Labour (Regulation and Abolition) Central Rules, 1971, wherever

applicable.

The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to

be paid fair wage to labour indirectly engaged on the work including any labour engaged by

his sub-contractors in connection with the said work, as if the labour had been immediately
employed by him.

In respect of all labour directly or indirectly employed in the works for performance of the

contractor’s part of this contract, the contractor shall comply with or cause to be complied

with the Public Works Department contractor's Labour Regulations made by Government
from time 1o time in regard 1o payment of wages, wage period, deductions from wages
recovery of wages not paid and deductions unauthorisedly made, maintenance of wage
books or wage slips, publication of scale of wages and other terms of employment,
inspection and submission of periodical returns and all other matters of the like nature or as
per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and the

Contract Labour (Regulation And Abolition) Central Rules, 1971, wherever applicable.

a) The Engineer-in-Charge concemed shall have the right to deduct from the moneys due
to the contractor any sum required or estimated to be required for making good the
loss suffered by a worker or workers by reason of nonfulfilment of the conditions of
the contract for the benefit of the workers, non-payment of wages or of deductions
made from his or their wages which are not justified by their terms of the contract ar
non-observance of the Regulations.

b) Under the provision of Minimum Wages (Central) Rules 1950, the contractor is bound
to allow to the labours directly or indirectly employed in the works one day rest for 6
days continuous work and pay wages at same rate as for duty. In the event of default
the Engineer-in-Charge shall have the right to deduct the sum or sums not paid on
account of wages for weekly holidays to any labours and pay the same to the persons
entitled thereto from any money due to the contractor by the Engineer-in- Charge
concerned.

The contractor shall comply with the provisions of the Payment of Wages Act, 1936,
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's
Compensation Act, 1923, Industrial Disputes Act, 1947, Matemnity Act, 1970, or the
modifications thereof or any other laws relating thereto and the rules made hercunder
from time to time.

The contractor shall indemnify and keep indemnified BUUIDCo against payments to be

made under and for the observance of the laws aforesaid and the P,W.D. Contractor's Labour

Regulations without prejudice to his right to claim indemnity from his sub- contractors.

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall

be deemed to be a breach of this contract,

Whatever is the minimum wage for the time being, or if the wage payable higher than such

wage, such wage shall be paid by the contractor to the workmen directly without the

intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any
amount from the minimum wage payable to the workmen as and by way of commission or
otherwise.

The contractor shall ensure that no amount by way of commission or otherwise is deducted

or recovered by the Jamadar from the wage of workmen.



In respect of all labour directly or indirectly employed in the work for the performance of the contractor's
part of this contract, the contractor shall at his own expense arrange for the safety provisions as per
P.W.D. Safety Code framed from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and provide necessary facilities
as aforesaid he shall be liable to pay a penalty of Rs, 200/- for each default and in addition the Engineer-
in-Charge shall be at liberty to make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.
CLAUSE 20
The contractor shall at least pay and comply with all the provisions of the Minimum wages Act s and

Minimum
wages Act to rules framed there under other labour laws related to contract labour .
be complied
with.
CLAUSE 21

Worknottobe  The contract shall not be assigned or sublet without the written approval of the Engineer-in-Charge. And
sublet. Action  f the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence
in case of any insolvency proceedings or make any composition with his creditors or attempt to do so, or if any
insolvency bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or
indirectly, be given, promised or offered by the contractor, or any of his servants or agent to any public
officer or person in the employment of Nagar Panchayat Hasanpura, Siwan in any way relating to his
office or employment, or if any such officer or person shall become in any way directly or indirectly
interested in the contract, the Engineer-in-Charge on behalf of the Governor of Bihar shall have power
to adopt the courses specified in Clause 3 hereof in the interest of Nagar Panchayat Hasanpura, Siwan
and in the event of such course being adopted the consequences specified in the said Clause 3 shall
ensue.
CLAUSE 22
Compensation
All sums payable by way of compensation under any of these conditions shall be considered as
reasonable compensation to be applied to the use of Nagar Panchayat Hasanpura, Siwanwithout reference
to the actual loss or damage sustained and whether or not any damage shall have been sustained.
CLUASE 23
Where the contractor is a partnership firm, the previous approval in writing of the Engincer-in-Charge

Changes in shall be obtained before any change is made in the constitution of the firm. Where the contractor is an

firm's

Constitutionto  individual or a Hindu undivided family business concern such approval as aforesaid shall likewise be
be intimated obtained before the contractor enters into any partnership agreement where under the partnership firm
would have the right to carry out the works hereby undertaken by the contractor. If previous approval as
aforesaid is not cbtained, the contract shall be deemed to have been assi gned in contravention of Clause
21 thereof and the same action may be taken, and the same consequences shall ensue as provided in the
said Clause 21,
CLAUSE 24
All works to be executed under the contract shall be executed under the direction and subject to the
Approval of  approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point or points

El':ﬂfﬂ“r In and in what manner they are to be commenced, and from time to time carried on.
arge

CLAUSE 25
Settlement of  Except where otherwise provided in the contract all questions and disputes relating to the meaning of the
Disputes & specifications, design, drawings and instructions here-in-before mentioned and as 1o the quality of workmanship or
Arbitration materials used on the work or as to any other question. claim right matter or thing whatsoever in any way arising

out of or relating 10 contract, designs, drawings. specifications, estimates. instructions. orders or these conditions
or otherwise concerning the works or the exceution or failure 1o execute the same whether arising during the
progress of the work or after the cancellation, termination, completion or abandonment thereof shall be dealt with
as mentioned hereinafter,
1) [fthe contractor considered any work demanded of him to be outside the requirements of the contract, or
ispute any drawings, record or decision given in writing by the Engineer-in-Charge on any matter in
mgction with or arising out of the contract or carrying out of the contract or carrying out of the work,
D be unacceptable, he shall promptly within 7 days request the
68
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CLAUSE 28

Specification In the case of any class of work for which there is no such specifications as referred to in Clause | 1, such
sarespecified  work shall be carried out in accordance with the Bureau of Indian Standards Specifications, Indian Road
Congress for road works and Indian Building Congress for building works or any central government

agency. In case there are no such specifications in Bureau of Indian Standards, the work
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Superintending Engincer, Nagar Panchayat Hasanpura, Siwan in writing for written instruction or
decision. Thereupon, the Superintending Engineer, Nagar Panchayat Hasanpura, Siwan shall give
his written instructions or decision within a period of fifteen days from the receipt of the
contractor’s letter,

If the Superintending Engineer, Nagar Panchayat Hasanpura, Siwan fails to give his instructions
or decision in writing within the aforesaid period or if the contractor is dissatisfied with the
Instructions or decision of the Superintending Engineer, Nagar Panchayat Hasanpura, Siwan the
contractor may, within |5 days of the receipt of Superintending Engineer's decision, appeal to the
Chief General Manager, Nagar Panchayat Hasanpura, Siwan who shall afford an opportunity to
the contractor to be heard, if the latter so desires, and to offer evidence in support of his appeal.
The Chief General Manager, Nagar Panchayat Hasanpura, Siwan shall give his decision within 30
days of receipt of contractor’s appeal, If the contractor is dissatisfied with this decision, the
contractor shall within a period of 30 days from receipt of the decision, give notice to the Chief
General Manager, for reference of the same to arbitration tribunal failing which the said decision
shall be final binding and conclusive and not referable (o adjudication by the arbitrator.

i} Except where the decision has become final, binding and conclusive in terms of Sub Para (i) above
disputes or difference shall be referred for adjudication through Arbitration Tribunal already
established by the state government under Bihar Public Work Contract Disputes arbitrational
Tribunal Act 2008,

It is also a term of this contract that if the contractor does not make any reference to the arbitration
Tribunal in respect of any claims in writing as aforesaid within 45 days of receiving the intimation
from the Engineer-in-Charge that the final bill is ready for payment, the claim of the contractor
shall be deemed to have been waived and absolutely barred and the Nagar Panchayat Hasanpura,
Siwan shall be discharged and released of all liabilities under the contract in respect of these claims.

The arbitration shall be conducted in accordance with the provisions of the Bihar Public works
contract Dispute Arbitration Tribunal Act 2008 or any statutory modifications or re-enactment
thereof and the rules made there under and for the time being in force shall apply to the arbitration
proceeding under this clause,

All arbitration shall be held at SIWAN and at no other place.
CLAUSE 26

The contractor shall fully indemnify and deep indemnified the Governor of Bihar against any action,
claim or proceeding relating to infringement or use of any patent or design or any alleged patent or design
Contractor to rights and shall pay any royalties which may be payable in respect of any article or part thereof

indemnity Govt.  included in the contract. In the event of any claims made under the action brought against Government

against Patent in respect of any such matter as aforesaid the contractor shall be immediately notified thereof and the

Rights contractor shall be at liberty, at his own expense, 1o setile any dispute or to conduct any litigation that
may arise therefrom, provided that the contractor shall not be liable to indemnify the Governor of Bihar
if the infringement of the patent or design or any alleged patent or design right is the direct result of an
order passed by the Engineer-in-Charge in this behalf,

CLAUSE 27
Lumpsum When the estimate on which a tender is made includes lump sum in respect of parts of the work, the

Provisions in contractor shall be entitled 1o payment in respect of the items of work involved or the part of the work in
Tender question at the same rates as are payable under this contract for such items, or if the part of the work in
question is not, in the opinion of the Engineer-in-Charge capable of measurement, The Engineer-in-
Charge may at his discretion pay the lump-sum amount entered in the estimate, and the certificate in
writing of the Engineer-in-Charge shall be final and conclusive against the contractor with regard to any
sym gr sums payable to him under the provisions of the clause,




shall be carried out as per manufacturers specifications. If not available then as per Department
Specifications. In case there are no such specifications as required above, the work shall be carried out

With-holding and in all respects in accordance with the instructions and requirements of the Engineer-in-Charge.
lien in respect of

sums due 'I’rﬁ\'a"dll USE 9

contractor 1) Whenever any claim or claims for payment of a sum of money arises out of or under the contract
or against the contractor, the Engineer-in-Charge or the Government shall be entitled to with hold
and also have a lien to retain such sum or sums in whole or in part from the security, if any
deposited by the contractor and for the purpose aforesaid, the Engineer-in-Charge or the
Government shall be entitled to withhold the security deposit, if any, furnished as the case may be
and also have a lien over the same pending finalisation or adjudication of any such claim. In the
event of the security being insufficient to cover the claimed amount or amounts or if no security
has been taken from the contractor, the Engineer-in-Charge or the Government shall be entitled 1o
withhold and have a lien to retain to the extent of payable or which may at any lime thercafter
become payable to the contractor under the same contract or any other contract with the Engineer-
in-Charge of the Government or any contracting person through the Engineer-in- Charge of the
Government or any contraction person through the Engineer-in-Charge pending finalisation of
adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under
the lien referred to above by the Engineer-in-Charge or Nagar Panchayat Hasanpura, Siwan will
be kept withheld or retained as such by the Engineer-in-Charge or Nagar Panchayat Hasanpura,
Siwan till the claim arising out of or under the contract is determined by the arbitrator (if the
contract is governed by the arbitration clause) or by the competent court, as the case may be and
that the contractor will have no claim for interest or damages whatsoever on any account in respect
of such withholding or retention under the lien referred to above and duly notified as such to the
contractor. For the purpose of this clause, where the contractor is a partnership firm or a limited
company, the Engineer-in-Charge or the Nagar Panchayat Hasanpura, Siwan shall be entitled to
withhold and also have a lien to retain towards such claimed amount or amounts in whole or in
part from any sum found payable to any partner/limited company as the case may be, whether in
his individual capacity or otherwise.

i) Nagar Panchayat Hasanpura, Siwan shall have the right to cause an audit and technical examination
of the works and the final bills of the contractor including all supporting vouchers, abstract etc., to
be made after payment of the final bill and if as a result of such audit and technical examination
any sum is found to have been overpaid in respect of any work done by the contractor under the
contract or any work claimed to have been done by him under the contract and found not to have
been executed, the contractor shall be liable to refund the amount of over-payment and it shall be
lawful for Nagar Panchayat Hasanpura, Siwan to recover the same from him in the manner
preseribed in sub-clause (i) of this clause or in any other manner legally permissible; and if is found
that the contractor was paid less than what was due to him under the contract in respect of any
work executed by him under it, the amount of such under payment shall be duly paid by Nagar
Panchayat Hasanpura, Siwan to the contractor, without any interest thereon whatsoever.

CLAUSE29 A

Lien in respectof ARy sum of money due and payable to the contractor (including the security deposit returnable to him)

claims in other  under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or the Nagar

Contracts Panchayat Hasanpura, Siwan or any other contracting person or persons through Engineer-in-Charge
against any claim of the Engineer-in-Charge or Nagar Panchayat Hasanpura, Siwan or such other person
or persons in respect of payment of a sum of money arising out of or under any other contract made by
the contractor with the Engineer-in-Charge or the Nagar Panchayat Hasanpura, Siwan or with such other
Person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained under this clause by
the Engineer-in-Charge or the Nagar Panchayal Hasanpura, Siwan will be kept withheld or retained as
such by the Engineer-in- Charge or the Nagar Panchayat Hasanpura, Siwan till his claim arising out of
the same contract or any other contract is either mutually settled or determined by the arbitration clause
or by the competent court, as the case may be and that the contractor shall have no claim for interest or
atsoever on this account or on
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any other ground in respect of any sum of money withheld or retained under this clause and duly
notified as such to the contractor.
CLAUSE 30
Unfiltered The contractor(s) shall make his/their own arrangements for water required for the work and nothing
water extra will be paid for the same, This will be subject to the following conditions.

supply

i)

That the water used by the contractor{s) shall be fit for construction purposes to the satisfaction of
the Engineer-in-Charge.

The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk and
cost of contractor?(s) if the arrangements made by the contractor(s) for procurement of water are
in the opinion of the Engineer-in-Charge, unsatisfactory.

CLAUSE 31

Return of
surplus
material

Notwithstanding anything contained to the contrary in this contract, where any materials for the
execution of the contract are procured with the assistance of Nagar Panchayat Hasanpura, Siwan
either by issue from Nagar Panchayat Hasanpura, Siwan stocks or purchase made under orders or
permits or licences issued by Nagar Panchayat Hasanpura, Siwan the contractor shall hold the said
materials economically and solely for the purpose of the contract and not dispose of them without
the written permission of the Nagar Panchayat Hasanpura, Siwan and retumn, if required by the
Engineer in Charge, all surplus or unserviceable materials that may be left with him after the
completion of the contract or at its termination for any reason whatsoever on being paid or credited
such price as the Engineer in Charge shall determine having due regard to the condition of the
materials. The price allowed to the contractor however shall not exceed the amount charged to him
excluding the element of storage charges. The decision of the Engineer in Charge shall be final
and conclusive. In the event of breach of the aforesaid condition the contractor shall in addition to
throwing himself open to action for contravention of the term of the licence or permit and/or for
criminal breach of trust, be liable to Nagar Panchayat Hasanpura, Siwan for all moneys, advantages
or profits resulting or which in the usual course would have resulted to him by reason of such
breach.

CLAUSE 32

Hire of Plant& 1)
Machinery

i)

iii)

; sundays) for bringing the plant in order. The contractor
M\% Yo
eaﬁ : n

The contractor shall arrange at his own expense all tools, plant machinery and equipment (hereinafter
referred to as T & P) required for execution of the work except for the Plant & Machinery listed in
Schedule 'C" and stipulated for issue to the contractor, If the contractor requires any item of T & P on
hire from the T & P available will. if such item is available, hire it to the contractor at rates o be agreed
upon between him and the Engineer-in-Charge. In such a case all the conditions hereunder for issuc of
T & P shall also be applicable to such T & P as is agreed to be issued.

Plant and Machinery when supplied on hire charges shown in Schedule 'C' shall be made over and taken
back at the departmental equipment yard/shed shown in Schedule 'C and the contractor shall bear the
cost of carriage from the place of issue to the site of work and back. The contractor shall be responsible
to return the plant and machinery in the condition in which it was handed over to him. and he shall be
responsible for all damage caused to the said plant and machinery at the site of work or elsewhere in
operation and otherwise during transit including damage to or loss of plant and for all losses due 1o his
failure to return the same soon after the completion of the work for which it was issued. The Executive
Engineer shall be the sole judge to determine the liability of the contractor and its extent in this regard
and his decision shall be final and binding on the contractor,

The plant and machinery as stipulated above will be issued as and when available and if required by
the contractor. The contractor shall arrange his programme of work according to the availability of the
plant and machinery and no claim, whatsoever, will be entertained from him for any delay in supply by
the Department.

The hire charges shall be recovered at the prescribed rates from and inclusive of the date the plant and
machinery made over up to and inclusive of the date of the return in good order even though the same
may not have been working for any cause except major breakdown due to no fault of the contractor or
faulty use requiring more than three working days continuously (excluding intervening holidays and




v)

vi)

vii)

viii)

X)

xi)

xii}

shall immediately intimate in writing to the Engineer in Charge when any plant or machinery gets
out of order requiring major repairs as aforesaid. The Engineer in Charge shall record the date and
time of receipt of such intimation in the log sheet of the plant or machinery. Based on this if the
breakdown occurs before lunch period or major breakdown will be computed considering half a
day’s breakdown on the day of complaint. If the breakdown occurs in the post lunch period of
major breakdown will be computed starting from the next working day. In case of any dispute
under this clause the decision of the Superintending Engineer shall be final and binding on the
contractor,

The hire charges shown above are for each day of 8 hours (inclusive of the one-hour lunch break)
or part thereof,

Hire charges will include service of operating staff as required and also supply of lubricating oil
and stores for cleaning purposes. Power fuel of approved type, firewood, kerosene oil etc. for
running the plant and machinery and also the full time chowkidar for guarding the plant and
machinery against any loss or damage shall be arranged by the contractor who shall be fully
responsible for the safeguard and security of plant and machinery. The contractor shall on or before
the supply of plant and machinery sign an agreement indemnifying Nagar Panchayat Hasanpura,
Siwan against any loss or damage caused to the plant and machinery either during transit or at site
of work.

Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one hour
lunch break. In case of an urgent work however, the Engineer in Charge may, at his discretion,
allow the plant and machinery to be worked for more than normal period or 8 hours a day. In that
case the hourly hire charges for overtime to charge (1/8)th of the daily charges) subject to a
minimum of half day's normal charges on any particular day. For waorking out hire charges for over
time a period of half an hour and above will be charged as one hour and a period of less than half
an hour will be ignored,

The contractor shall release the plant and machinery every seventh day for periodical servicing
and/or wash out which may take about three to four hours or more. Hire charges for full day shall
be recovered from the contractor for the day of servicing/Wash out irrespective of the period
emplayed in servicing,

The plant and machinery once issued to the contractor shall not be returned by him on account of
lack of arrangements of labour and materials, etc. on his part, the same will be returned only when
they are required for major repairs or when in the opinion of the Engineer in Charge the work or a
portion of work for which the same was issued is completed.

Log Book for recording the hours of daily work for each of the plant and machinery supplied to
the contractor will be maintained by theDepartment and will be countersigned by the contractor or
his authorised agent daily. In case the contractor contests the correctness of the entries and/or fails
to sign the Log Book the decision of the Engineer in Charge shall be finaland binding on him. Hire
charges will be calculated according to the entries in the Loz Book and will be binding on the
contractor. Recovery on account of hire charges for road rollers shall be made for the minimum
number of days worked out on the assumption that a roller can consolidate per day and maximum
quantity of materials or area surfacing as noted against each in the annexed statement (see attached
annexure),

In the case of concrete mixers, the contractors shall arrange to get the hopper cleaned and the drum
washed at the close of the work each day or each occasion.

a) In case rollers for consolidation are employed by the contractor himself, log book for such
rollers shall be maintained in the same manner as is done in case of departmental rollers,
maximum quantity of any item to be consolidated for each roller day shall also be same as in
Annexure to Clause 34(x). For less use of rollers recovery for the less roller days shall be made
at the stipulated issue rate.

The contractor shall be responsible to return the plant and machinery in the condition in which it
was handed over to him and he shall be responsible for all damage caused to the said plant and
machinery at the site of work or elsewhere in operation or otherwise or during transit including
damage 1o or loss of parts, and for all losses due to him failure to return the same soon after the

Wlﬂhn of the work for which it was issued, The Executive Engineer shall be the sole judge
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X1ii)

Xiv)

to determine the liability of the contractor and its extent in this regard and his decision shall be
final and binding on the contractor,

The contractor will be exempted for levy of any hire charges for the number of days he is called
upon in writing by the Engineer in Charge to suspend execution of the work provided by Nagar
Panchayat Hasanpura, Siwan plant and machinery in question have, in fact remained idle with the
contractor because of the suspension,

In the event of the contractor not requiring any item of plant and machinery issued by Nagar
Panchayat Hasanpura, Siwan though not stipulated for issue in Schedule 'C' any time after taking
delivery at the place of issue, he may return it after two days written notice or at any time without
notice if he agrees to pay hire charges for two additional days without in any way affecting the
right of the Engineer in- Charge to use the said plant and machinery during the said period of two
days as he likes including hiring out to a third party.

CLAUSE 33
Contractors Superintendence, Supervision, Technical Staff & Employees

Employment of 0
Technical Staff
and employees

BAIY 3Ry
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The contractor shall provide all necessary superintendence during execution of the work and as
along thereafier as may be necessary for proper fulfillin g of the obligations under the contract,

The contractor along with bidding of the tender , intimate in writing to the Engineer-in-Charge the
name, qualifications, experience, age, address and other particulars along with certificates, of the
technical representative to be in charge of the work. If there is any change then the new incumbents
qualifications and experience shall not be lower than specified in Schedule in 1.T.B. (Annexure —
2). The Engineer-in-Charge shall within 15 days of issue of letter of acceptance intimate in writing
his approval or otherwise it is deemed to be appraved. Any such approval may at any time be
withdrawn and in case of such withdrawal the contractor shall appoint another such representative
according to the provisions of this clause. Decision of the tender accepting authority /
Superintending Engineer shall be final and binding on the contractor in this respect. Technical staff
shall be available at site within fifteen days of start of work,

If the contractor (or any partner in case of firm/company) himself has such qualifications, it will
not be necessary for the said contractor to appoint such a principal technical representative but the
contractor shall designate and appoint a responsible agent to represent him and to be present at the
work whenever the contractor is not in a position to be so present. All the provisions applicable to
the principal technical representative under the Clause will also he applicable in such a case to
contractor or his responsible agent. The principal technical representative and/or the contractor or
his responsible authorised agent shall be actually available at site at least two working days every
week, these days shall be determined in advance and also during recording of measurement of
works and whenever so required by the Engineer-in-Charge by a notice as aforesaid and shall also
note down instructions conveyed by the Engineer-in-Charge or his designated representative in the
site order book and in token of acceptance of measurements. There shall be no objection if the
representative/agent looks after more than one work and not more than three works in the same
station provided these details are disclosed to the Engineer-in- Charge and he shall be satisfied that
the provisions and the purpose of the clause are fulfilled satisfactorily.

IFthe Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative or agent is effectively appointed or is effectively
attending or fulfilling the provision of this clause, a recovery shall be effected from the contractor
as specified in Schedule 'F' and the decision of the En gineer-in-Charge as recorded in the site order
book and measurement recorded in Measurement Books shall be final and binding on the
contractor. Further if the contractor fails to appoint a suitable technical representative or
responsible agent and if such appointed persons are not effectively present or do not discharge
their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to suspend the
execution of the work until such date as a suitable agent is appointed and the contractor shall submit
a certificate of employment of the technical representative/responsible agent along with every on
account bill/fixed bill and shall produce evidence if at any time so required by the Engineer-in-

Charge.
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Levy/Taxes

payable by
Contractor

The contractor shall provide and employ on the site only such technical assistants as are skilled
and experienced in their respective fields and such foremen and su pervisory staff as are competent
to give proper supervision 1o the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as i necessary
for proper and timely execution of the work.

The Engineer in Charge shall be at liberty 1o object to and require the contractor to remove from
the works any person who in his opinion misconducts himself, or is incompetent or negligent in
the performance of his duties or whose employment is otherwise considered by the Engineer in
Charge to be undesirable. Such person shall not be employed again at works site without the written
permission of the Engineer in Charge and the persons so removed shall be replaced as soon as
possible by competent substitutes.

CLAUSE 34

1) Sales Tax orany other tax on materials in respect of this contract shall be payable by the contractor
according to law in effect. -

i) The contractor shall deposit royalty and obtain necessary permil for supply of the red earth,
moorum, sand chips bajri, stone, kankar, etc. from local authorities.

i) If pursuant to or under any law, notification or order any royalty, cess or the hike becomes payable
to the Government of India and does not at any time become payable by the contractor to the State
Government/ Local authorities in respect of any material used by the contractor in the works then
in such a case, it shall be lawful to the Government of India and it will have the right and be entitled
to recover the amount paid in the circumstances as aforesaid from the dues of the contractor.

CLAUSE 35

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

i) All tendered rates shall be inclusive of all taxes and levies payable under respective statutes,
However, pursuant to the Constitution (46th Amendment) Act. 1982, if any further tax or levy is
imposed by Statute, after the last stipulated date for the receipt of tender including extensions if
any and the contractor thereupon necessarily and properly pays such taxes/levies the contractor
shall be reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of
the Chief General Manager ( whose decision shall be final and binding on the contractor)
attributable to delay in execution of work within the control of the contractor.

i) The contractor shall keep necessary books of accounts and other documents for the purpose of this
condition as may be necessary and shall allow inspection of the same by a duly authorised
representative of the Government and/or the Engineer-in-Charge and further shall furnish such
other information/document as the Engineer-in-Charge may require from time to time.

iif)  The contractor shall, within a period of 30 days of the imposition of any such further tax or levy,
pursuant to the Constitution (Forty Sixth Amendment) Act 1982, give a written notice thereof to
the Engineer-in-Charge that the same is given pursuant to this condition, together with all
necessary information relating thereto.

CLAUSE 36

Imprisonment
of Contractor

CLAUSE 37

Termination
of Contract
on death of

If the contractor is imprisoned, becomes insolvent compound with his creditors, has a receiving order
made against him or carries on business under a receiver for the benefit of the creditors or any of them,
or being a partnership firm becomes dissolved., or being a company or corporations goes into liquidation
or commences to be wound up not being a voluntary winding up for the purpose only of amalgamation
or reconstitution the department shall be at liberty.

(a)  To give such liquidator, receiver, or other person in whom the contract may become vested, the
option of carrying out the contract or a portion there of to be determined by Nagar Panchayat
Hasanpura, Siwan, subject to his providing an appropriate guarantee for the performance of such
contract or.

(b} To terminate the contract, forthwith by notice in writing to the contractor, the liquidator, the
receiver or person in whom the contract may become vested and take further action as provided in
the relevant clauses of the contract,

P




Without prejudice to any of the rights or remedies under this contract if the contractor dies, the Divisional
Officer on behalf of the Governor of Bihar shall have the option of terminating the contract without
compensation to the contractor after the affidavit of his/ their legal heir/heirs that they are not going to
be in this profession in future,

CLAUSE 38
The contractor shall not be permitted to tender for works in the P.W.D. Division (responsible for award

If relation

working in PWD  and execution of coniracts) in which his near relative is posted as Accountant or as an officer in any
then the capacity between the grades of the Superintending Engineer and Assistant Engineer (both inclusive). He
contractornot  chg| also intimate the names of persons who are working with him in any capacity or are subsequently
allowedto tender ., s(oved by him and who are near relatives to any Gazetted Officer in the P.W.D. or in Nagar Panchayat
Hasanpura, Siwan. Any breach of this condition by the contractors of Nagar Panchayat Hasanpura, Siwan
shall lead to blacklisting. If the contractor is registered in any other department, he shall be debarred
from tendering in Nagar Panchayat Hasanpura, Siwan for any breach of this condition.
NOTE : By the term “near relatives” is meant wife, husband, parents and grand parents, children and
grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in law.

CLAUSE 39
No-Gazetted- o engineer of gazetted rank of other gazetted officer employed in engineering of administrative duties

Engineertowork in an engineering department of the Government of Bihar shall work as a contractor or employee of a
as Contractor  contractor for a period of two years after his retirement from government service without the previous
within two years  yemyission of State Government in writing. This contract is liable to be cancelled if either the contractor

of retirement or any of his employees is found at any time to be such a person who had not obtained said permission
prior to engagement in the contractor™s service, as the case may be.
CLAUSE 40
i) After completion of the work and also at any intermediate stage in the event of non reconciliation of
Return of malerials issued, consumed and in balance (see Clause 10) theoretical quantity of materials issued by

material and the Nagar Panchayat Hasanpura, Siwan for use in the work shall be calculated on the basis and method given

recovery for hereunder.

excess material ;) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement &

Issued bitumen required different items of work as shown in the Schedule of Rates mentioned in-Schedule 'F'
In case any item is executed for which standard constants for the consumption of cement or bitumen
are not available in the above mentioned schedule/statement or cannot be derived from the same shall be
calculated on the basis of standard formula to be laid down by the Engineer in Charge.
b) Theoretical quantity of steel reinforcement of structural steel sections shall be taken as
the quantity required as per design or as authorised by Engineer in Charge, including
authorisedlappages, chairs etc., plus 3% wastage due to cutting into pieces, such theoretical quantity
being determined and compared with the actual issues each diameter wise, section wise and category
wise separately,
c) For any other material as per actual requirements,
if) Over the theoretical quantities of materials so computed a variation shall be allowed as specified in
Schedule 'F'. The difference in the net quantities of material actually issued to the contractor and the
theoretical quantities including such authorised variation, if not returned by the contractor or if not fully
reconciled to the satisfaction of the Engineer in Charge within fifteen days of the issue of written notice
by the Engineer in Charge to this effect shall be recovered at the rates specified in Schedule 'F' without
prejudice to the provision of the relevant conditions regarding return of materials governing the contract.
Decision of Engineer in Charge in regard to theoretical quantities of materials, which should have been
actually used as per the Annexure of the standard schedule of rates and recovery at rates specified in
Schedule 'F', shall be final & binding on the contractor

For non scheduled items, the decision of the Superintending Engineer regarding theoretical quantities of
materials, which should have been actually used, shall be final and binding on the contractor.
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i) The said action under this clause is without prejudice to the right of Nagar Panchayat Hasanpura,
Siwan to take action against the contractor under any other conditions of contract for not doing the work
according 1o the prescribed specifications.

CLAUSE 41
On completion of the whole of the work. half of the total amount of security shall be repaid to the
contractor after six months of completion. However, the balance half of the total amount of security will

g;f:t: o be returned after completion of defect liability period and after the Engineer has certified that all defects
deposit notified by him to the contractor before the end of this period have been corrected and also after recovery
of any dues.
CLUASE 42

Responsibility  Technical officers / staff deployed by the Contractor at any construction site will also be responsible for
of Technical  inferior quality / poor performance of any work and his name will be circulated to all works Sites of

Staff and Nagar Panchayat Hasanpura, Siwan to debar from any other site, if his name is being proposed by other
employees
contractor,
CLAUSE 43
Contractor's All risks of loss of or damage to physical property and of personal injury and death which arise during
Risks and in consequence of the performance of the Contract other than the excepted risks are the responsibility
of the Contractor,
CLAUSE ¥4
The Contractor shall provide, in the joint names of Nagar Panchayat Hasanpura, Siwan and the
Insurance Contractor, insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts
and deductibles stated in the Contract Data for the following events which are due to the Contractor's
risks ;

(a) loss of or damage to the Works, Plant and Materials :

(b} loss of or damage to Equipment;

(e) loss of or damage of property (except the Works, Plant, Materials and Equipment) in

connection with the Contract; and

(d) personal injury or death.
Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the
Engineer's approval before the Start Date. All such insurance shall provide for compensation 1o be
payable in the types and proportions of currencies required to rectify the loss or damage incurred,
If the Contractor does not provide any of the policies and certificates required, Nagar Panchayat
Hasanpura, Siwan may effect the insurance which the Contractor should have provided and recover the
premiums Nagar Panchayat Hasanpura, Siwan has paid from payments otherwise due to the Contractor
or, if no payment is due, the payment of the premiums shall be a debt due.
Alteration to the terms of an insurance shall not be made without the approval of the Engineer.

Both parties shall comply with any conditions of the insurance policies.

CLAUSE 45
The Contractor shall, within the time stated in special Conditions of contract after the date of the Letter
of Acceptance, provide to the Engineer for his information a detailed cash flow estimate, in quarterly

Cash Flow
Estimate to

be Submitted  periods, of all payments to which the Contractor will be entitled under the Contract and the Contractor
shiall subsequently supply revised cash flow estimates at quarterly intervals, if required to do so by the
Engineer. in charge
CLAUSE 46
Safety, Security  The Contractor shall, throughout the execution and completion of the Works and the remedying of any
and Protection of defects therein ©
the Environment  4) have full regard for the safety of all persons entitled to be upon the Site and keep the Site (so far as
the same is under his control) and the Works (so far as the same are not completed or occupied by
Nagar Panchayat Hasanpura, Siwan) in an orderly state appropriate to the avoidance of danger to
such persons,
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(b) Provide and maintain at his own cost all lights, guards, fencing, warning signs and watchmen and
where necessary or required by the Engineer or by any duly constituted authority, for the protection
of the Works or for the safety and convenience of the public or others, and

(c) take all reasonable steps to protect the environment on and off the Site and to avoid damage or
nuisance to persons or to property of the public or others resulting from pollution, noise or other
causes arising as a consequence of his methods of operation.

CLAUSE 47
All samples shall be supplied by the Contractor at his own cost if the supply thereof is clearly intended
Cost of . ;
Samples by or provided for in the Contract.
CLAUSE 48
Cost of The cost of making any test shall be borne by the Contractor if such test is :
Tests (a) clearly intended by or provided for in the Contract, or

(b) particularized in the Contract (in case only of a test under load or of a test 1o ascertain whether the
design of any finished or partially finished work is appropriate for the purposes which it was intended
to fulfill) in sufficient detail to enable the Contractor to price or allow for the same in his Tender.

CLAUSE 49
If any test required by the Engineer which is :

Cost of Tests (a) not so intended by or provided for,
not Provided

for (b) (in the cases above mentioned) not so particularized, or
(c) (though so intended or provided for) required by the Engineer to be carried out at any place other
than the Site or the place of manufacture, fabrication or preparation of the materials or Plant tested,

shows the materials, Plant or workmanship not to be in accordance with the provisions of the
Contract to the satisfaction of the Engineer, then the cost of such test shall be borne by the Contractor,
but in any other case department will bear the cost.

CLAUSE 50

Commencement 1€ contractor shall commence the Works as soon as is reasonably possible after the receipt by him of

of Works a notice to this effect from the Engineer, which notice shall be issued within the time stated in the
Appendix to Tender after the date of the Letter of Acceptance. Thereafler, the Contractor shall proceed
with the Works with due expedition and without delay.

CLAUSE 51

Substational If any part of the Permanent Works has been suhsmntiaII;:' completed and has satisfactorily passed any

completionof  1est on Completion prescribed by the Contract, the Engineer may issue a Taking-Over Certificate in

parts respect of that part of the Permanent Warks before completion of the Works and, upon the issue of such
Certificate, the Contractor shall be deemed to have undertaken to complete with due expedition any
outstanding work in that part of the Permanent Works during the Defects Liability Period.

CLAUSE 52
Force Majeure

Force Majours Neither party shall be liable to the other for any loss or damage occasioned by or arising out of acts of
GOD such has Unprecedented flood, Volcanic eruption, Earthquake or other convulsion of nature and
other acts such as general/ partial sirikes by a section of government employees/ invasion, the act of
foreign countries/ hostilities or war like operations before or after declaration of war, rebellion/ military
or usurped power which prevent performance of the contract and which could not have been foreseen or
avoided by a prudent person.

CLAUSE 53
Recovery
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Force Majoure Any amount found recoverable from the contractor shall be recovered as public demand under the
Bihar Public Demand Act. without prejudice to any other mode of recovery.

CLAUSE 54

The contractor for each group shall provide 2 nos Bolero/Scorpio with fuel and all necessary running

expenditure incurred including driver for the departmenial officer for supervision of work at his own cost
till the completion of praject.
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PROFORMA OF SCHEDULES
(Operative Schedules to be supplied separately to each intending tenderer)

SCHEDULE'A'
Schedule of quantities
SL | Description of Il_tm[with BILL OF QUANTITY Amount
o | T T s
specification) In figure In wonds
1 2 3 1 5 b 7

A\t =

SCHEDULE'B'
Schedule of materinls to be issued to the contractor,
S Description of item Quantity Rates in figures & words at Place of Issue
No. which the material will be
charged to the contractor
[ 2 3 4 5
N0
SCHEDULE 'C'
Tools and plants to be hired to the contractor
‘?l. Description Hire charge per day Place of Issue
AT
| 2 3 i

NI T

SCHEDULE 'D'
Extra schedule for specific requirements’ document for the work. if any.

SCHEDULE 'E'

Schedule of component of Cement. Steel, other Materials, Labour ete, for price escalation.
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SECTION 4
CONTRACT DATA
(PROFORMA OF SCHEDULES)
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Component of Cement- Pe
expressed as percent of total value of work

Component of Steel- Ps
expressed as percent of total value of work,

Componeat of ¢ivil (except cement & steel)/ Pm
Electrical construction Materials expressed as
percent of total value of work-

Component of Bitumen - Pb
expressed as percent of total value of work.

Component of Labour- Pl
expressed as percent of total value of work.

Component of P.O.L. - Pr
cxpressed as percent of total value of work.

Component of Plant & Machinery - Pp
expressed as percent of total value of work,

SCHEDULE 'F
Reference to General Condition of Contract
Name of work As per NIT

Estimated cost of work As per NIT

Earnest money As per NIT

Performance Guarantee 2% of tendered value

Security Deposit 8% of tendered value (to be deducted from RA Bill)

Defect Liability period 3 Year from the date of completion of project.

Rate of Interest ele interest floa ' SBI at the time of first

installation of Mobilization Advance

GENERAL RULES AND : Officer inviting tender  Chief General Manager, Nagar Panchayat
Hasanpura, Siwan.
DIRECTIONS Maximum percentage for quantity of

items of work to be executed beyond

Which rates are to be determined in

Accordance with Clauses 12.2 & 123 See below
Definitions:
2(v) Enginecr-in-Charge To be given in the letter for award of
work by Nagar Panchayat Hasanpura,
Siwan
2{x) Percentage on cost of materials and lahoar 10 %
to cover all overheads and profits.
2{xi) Standard Schedule of Rates lish i ' BCD 2
2022,

wW "




2 xii) Department & Emplover Executive Officer
(Nagar Punchayat Hasanpura, Siwan)
(A Govt. of Bihar Undertaking)
9(ii) Standard PWD Contract Form PWD 2/3 as modified & corrected upto
Clause 1
i) Time allowed for submission of performance Guarantee 15days
from the date of issue of letter of acceptance, in days
i) Maximum allowable extension beyond the period Odays
provided in i) above in days
Clause 2
Authority for fixing compensation Tender Committee Headed by ,
Executive Officer,
Nagar Panchayat
Hasanpura, Siwan.
under clause 2.
Clagse 2A
Whether Clause 2A shall be applicable NIA
Clause §
Number of days from the date of issue of
notice o start. 07 days
Mile stone(s) as per table given below:
Table of Mile Stone(s)
Sl. Description of Time allowed in days Amount to be with-held in case
No, Milestone(Physical) (from date of start) ol non achievement of milestone
I. | 1/8™ (of whole work) As mentioned below
1, 3/8™ (of whole work)
3 | 34" (of whole work)
4. Full
OR/AND
SL Financial Progress Time allowed Amount to be with-held in case
No. (from date of start) of non achievement of milestome
1. 1™ (of whele work) 1/47 (of whole work) In the event of not achieving the
i i . NeCessary progress ay assessed
3. 38 (of whole work) I"E_‘"f“."'h work) from the running payments, 1% of
1 34™ (of whole work) 34™ (of whole work) the tendered value of work will be
- withheld for failure of cach
4. Full Full milestone.
Time allowed for execution of work
24 Months
Authority to give fair and reasonable Tender Committee Headed by
extension of time for completion of work. Executive Officer,
Clause 7 Nagar Panchayat Hasanpura,

Siwan,



Gross work to be done together with net payment/
adjustment of advances for material collected, if

any, since the last such payment for being eligible to
interim payment



Clause 10CC

Clause 10CC to be applicable in contracts with

stipulated period of completion exceeding the
period shown in next column 18 Months

Clawse 11
Specifications to be followed for execution of work Bihar PWIDY CPWD
Clause 12
Deviation, variation Extent As per P.W.D. Code clause
and pricing, 1824, 292XI11, 293X VIl &
294XV
Clause 16
Competent Authority for Tender Committee headed by
deciding reduced rates. Executive Officder, Nagar
Panchayat Hasampura,
Siwan
. The following document also forms part of the contract. 7.5, Fstimate.
. The law, which applies to the contraet,is  The Law of Union of India,
. The court of jurisdiction SIWAN, Rihar
. The Language of contract document English
. The limit of sub-contracting Nil
L The Currency of the Contract is Indian Rupees
L Place of Arbitration SIWAN
52



SECTION 5
SPECIAL CONDITION OF CONTRACT
(Condition of Particular Application)

83




A. As per site requirement, utility shifting & forest clearance related work
shall remain in scope of contractor. Contractor will be paid for this as per
supplementary agreement if required.




SECTION 6
TECHNICAL SPECIFICATION
(Along with Basic drawings)

(Attached)



SECTION 7
BILL OF QUANTITY
(Attached)
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7. BILL OF QUANTITIES

Preamble

The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of
Contract, Technical Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and are given lo
provide a common basis for bidding. The basis of payment will be the actual quantities of work
ordered and carried out, as measured by the Contractor and verified by the Engineer and valued
at the rates and prices tendered in the priced Bill of Quantities, where applicable, and otherwise at
such rates and prices as the Engineer may fix within the terms of the Contract,

The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise
provided under the Contract, include all constructional plant, labour supervision, materials,
erection, maintenance, insurance, profit, taxes and duties, together with all general risks, liabilities
and obligations set out or implied in the Contract.

The rates and prices shall be quoted entirely in Indian Currency.

A rate whole eost of complying with the provisions of the Contraet shall be included in the items
provided in the priced Bill of Quantities, and where no ltems are provided the cost shall be deemed
to be distributed among the rates and prices entered for the related ltems of Work.

The whole cost of complying with the provisions of the Contract shall be included in the items
provided in the priced Bill of Quantities, and where no Items are provided the cost shall be deemed
to be distributed among the rates and prices entered for the related Items of Work.

General directions and descriptions of work and materials are nol necessarily repeated or
summarized in the Bill of Quantities. References to the relevant sections of the comtract
documentation shall be made before entering rafes or prices against each item in the Bill of
Quantitics.

The method of measurement of completed work for payment shall be in accordance with the
specification issued by the department time to time.

Errors will be corrected by Nagar Panchayat Hasanpura, Siwan for any arithmetic errors pursusnt
to Clause 29 of the Instructions to Bidders,
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SECTION §
SECURITIES AND OTHER FORMS
(to be filled by Bidder/Employer)




7. BILL OF QUANTITIES

No.

Amount

Description of Item (with Quantity Unit Rate
brief specification and -
reference to book of In Figure | In Words
specification)

A Ttaclihraeadd

Note :

Item for which no rate or price has been entered in will not be paid for by Nagar Panchayat
Hasanpura, Siwan when executed and shall be deemed covered by the other rates and prices in the

bill of quantities

Unit rates and prices shall be quoted by the bidder in Indian rupee

Where there is & discrepancy between the rate in figures and words, the rates in words will

EOVErn.

Where there is a discrepancy between the unit rate and the line item total resulting from

multiplying the unit rate by quantity, the unit rate quoted shall govern




BID SECURITY (BANK GUARANTEE UNCONDITIONAL)

WHEREAS, [name of Bidder| (hereinafter called "the Bidder")
has  submitted his Bid dated |date] for the construction of
[name of Contract hereinafter called "the Bid"|,

KNOW ALL PEOPLE by these presents that We [name
of Bank| of |name of country] having our registered office at
(hereinafter called "the Bank") are bound
uri, Siwan, Lid. (hereinafter called "'the Employer™) in

unto Exe
the sum of
— "for which payment well and truly to be made to the said Employer by the Bank itself, his
successors and assigns by these presents,

SEALED with the Common Seal of the said Bank this day of 20 2

THE CONDITIONS of this obligation are;

(1) Ifafter Bid opening the Bidder withdraws his bid during the period of Bid validity specified in the
Form of Bid;

OR

(2) Ifthe Bidder having been notified to the acceptance of his bid by the Employver during the period
of Bid validity :

ia) fails or refuses to execute the Form of Agreement in accordance with the Instructions to
Bidders, if required; or

(b} fuils or refuses to furnish the Performunce Security, in accordance with the Instruction to
Bidders; or
{c) Does not aceepl the correction of the Bid Price pursuant to Clause 27.

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand the
Employer will note that the amount claimed by him as due to him owing to the occurrence of one or any of
the three conditions, (specifying the occurred condition or conditions).

This Guarantee will remain in foree up to and including the date ** days
after the deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it
may be extended by the Employer, notice of which extension(s) to the Bunk is he reby waived. Any demand
in respect of this guarantee should reach the Bank not later than the above date.

DATE SIGNATURE

MESS SEAL
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[Signature, name and address|

" The Bidder should insert the amount of the guarantee in words and figures denominated in Indisn
Rupees. This figure should be the same as shown in Clause 16.1 of the Instructions te Bidders,

4y 45 days after the end of the validity period of the Bid. Date should be inserted by the Employer
before the Bidding documents are issued.
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PERFORMANCE BANK GUARANTEE

To
[name of Employer]
|address of Employer]
WHEREAS |name and address of Contractor]
(hereafter called "the Contractor') has undertaken, in pursuance of Contract No.
dated to execute Iname of Contract and briel

deseription of Works| (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recogmized bank for the sum specified therein as security for
compliance with his obligation in accordance with the Contract:

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee :

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf
of the Contractor, up to a total of lamount of
guarantee|* (in words), such sum being payable in the types and
proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon your
first written demand and without cavil or argument, any sum or sums within the limits of
|amount of gunrantee| as aforesaid without your needing to prove or
to show grounds or reasons for your demand for the sum specified therein,

We hereby waive the necessity of your demanding the said debt from the contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract
or of the Warks to be performed there under or of any of the Contract documents which may be made
between your and the Contractor shall in any way release us from any linbility under this guarantee, and
we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability Period.

Signature and Scal of the guarantor
Name of Bank
Address

Date

» An amount shall be inserted by the Guarantor, representing the percentage the Contract Price
specified in the Contract including additional security for unbalanced Bids, if any and denominated in Indian
Rupees.




UNCONDITIONAL BANK GUARANTEE FOR ADVANCE PAYMENT

To
[name of Employer|
|address of Employer]
[name of Contracior]
Gentlemen :

In accordance with the provisions of the Conditions of Contract, sub-clause 51.1 ("Advance
payment”) of the above-mentioned Contract, [name
and address of Contractor] (hereinafter called “the Contractor’) shall deposit  with
[name of Employer| a bank guarantee to guarantee his proper and

faithful performance under the said Clause of the Contract in an amount of |amount
of Guarantee|* lin words).

We, the |bank of financial institution|, as instructed by the
Contractor, agree unconditionally and irrevocably to puarantee as primary obligator and not as Surety
merely, the payment to [name of Employer| on his
first demand without whatsoever right of obligation on our part and without his first claim to the
Contractor, in the amount not exceeding |amount of guarantee|*

lin words].

We further agree that no change or addition to or other modification of the terms of the Contractor
or Works 1o be performed there under or any of the Contract documents which may be made between
[name of Employer] and the Contractor, shall in any way release us
from any liability under this guarantee, and we hereby waive notice of any such change, addition or
modification.

This guarantee shall remain valid and in full effect from the date of the advance payment under
the Contract until [name of Employer] receives Mull repayment of
the same amount from the Contractor.

Yours truly,
Signature and Seal :
Name of Bank /Financial Institution
Address :
Date :
o An amount shall be inserted by the Bank or Financial Institution representing the amount of the

Advance Payment, and denominated in Indian Rupees.
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INDENTURE FORSECURED ADVANCES
FORM 31

(Tor use in case in which the contract is for finished work and the contractor has entered into an
ugreement for the execution of a certain specified quantity of work in a given time)

This indenture made the day of . 20
BETWEEN (hereinafter called the contractor which expression shall
where the context so admits or implies be deemed to include his executors, administrators and assigns) or
the one part and the Employer of the other part.

Whereas by an agreement dated (hercinafter called the said
agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be allowed advance on
the security of materials absolutely belonging to him and brought by him to the site of the works the subject
of the said agreement for use in the construction of such of the works as he has undertaken to execute at
rates fixed for the finished work (inclusive of the cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees
on the security of materials
the quantities and other particulars of which are detailed in Accounts of Secured Advances attached to the
Running Account bill for the said works signed by the Contractor on and the Employer
has reserved to himself the option of making any further advance or advances on the security of other
malerials brought by the Contractor to the site of the said works,

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in
consideration of the sum of Rupees on or before the execution of these
presents paid to the Contractor by the Employer (the receipt where of the Contractor doth hercby
acknowledge) and of such further advances (if any) as may be made to him as a for said the Contractor
doth herchy covenant and agree with the President and declare as follows

(1) That the said sum of Rupees s0 advanced by the Employer to
the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be
employed by the Contractor in or towards expending the execution of the said works and for no
other purposc whatsoever,

(2) That the materials details in the said Account of Secured Advances which have been offered to and
accepied by the Employer as security are absolutely the Contructor's own propriety and free from
encumbrances of any kind and the contractor will not make any application for or receive a further
advance on the security of materials which are not absolutely his own property and free from
encumbrances of any kind and the Contractor indemnified the Employer against all claims to any
materinls in respect of which an advance has be made to him as aforesaid.

(3 That the materials detailed in the said account of Secured Advances and all other materials on the
security of which any further advance or advances may hereafter be made as aforesaid (hereafler
called the said materials) shall be used by the Contractor solely in the Execution of the said works
in accordance with the directions of the Engineer.

{4) That the Contractor shall make at his own cost all pecessary and adequate arrangements for the
proper watch, safe custody and protection against all risks of the said materials and that until used

W— in construction as aforesaid the said materials shall remain at the site of the said works in
94
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(10) Thatin the event of any conflict between the provisions of these present and the said agreement the
provisions of these presents shall prevail and in the event of any dispute or difference arising over
the construction or effect of these presents the settlement of which has not been here-in- before
expressily provided for the same shall be referred to the Employer whose decision shall be final and
the provision of the Indian Arbitration Act for the time being in force shall apply to any such

reflerence.
Letter of Acceptance
(Letterhead paper of Nagar Panchayat Hasanpura, Siwan)
{Date)
To
(Name and address of the Contractor)

Dear Sirs,

This is to notify you that your Bid dated for exccution of the

(mame of the comtract and identification number, as

given in  the Instructions o  Bidders) for the Contract Price of Rupees
( } (amount in words and figures),

as corrected and modified in accordance with the Instructions to Bidders' is hereby accepted by our agency.

We accept/ do not accept that be appointed as the Adjudicator?.
Your are hereby requested to furnish Performance Security, in the form detsiled in Para 31.1 of ITB for
an amount equivalent to Rs, within 15 days of the receipt of this letter of acceptance valid
up to 28 days from the dste of expiry of defects Liability Period Le. up to and
sign the contract, failing which action as stated in Para 31.3 of ITB will be taken.

Y ours faithfully,

Authorized Signature

Name and title of Signatory

Name of Agency
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(7

(8)

(9)

the Contractor's custody and on his own responsibility and shall at all times be open to inspection
by the Engineer or any officer suthorized by him. In the event of the said materials or any part
thereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree than Is
due to reasonable use and wear thereof the Contractor will forthwith replace the sume with other
materials of like quality or repair and make good the same required by the Engineer.

That the said materials shall not be any account be removed from the site of the said works except
with the written permission of the Engineer or an officer authorized by him on that behalf,

That the advances shall be repayable in full when or before the Contractor receives payment from
the Employer of the price payable to him for the said works under the terms and provisions of the
said agreement. Provided that if amy intermediate payments are made to the Contractor on sccount
of work done than on the occasion of each such payment the Employer will be at liberty to made
recovery from the Contractor's bill for such payment by deducting there from the value of the said
materials that actually used in the construction and in respect of which recovery has not been made
previously, the value for this purpose being determined in respect of euch description of materials
at the rates at which the amounts of the advances made under these presents were ealculated,

That if the Contractor shall at any time make any default in the performance or observance in any
respect of any of the terms and provisions of the said agreement or of these presents the total
amount of the advance or advances that may still be owing of the Employer shall immediately on
the happening of such default be repayable by the Contractor to be the Employer together with
interest thereon at twelve per cent per annum from the date or respective dates of such advance or
advances to the date of repayment and with all costs, charges, damages and expenses incurred by
the Employer in or for the recovery thereof or the enforcement of this security or otherwise by
reason of the default of the Contractor and the Contractor hereby covenants and agrees with the
Employer to reply and pay the same respectively to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to the Employer of
the suid sum of Rupees and any further sum of
sums advanced as aforesaid and all costs, charges, damages and expenses payable under these
presents PROVIDED ALWAYS and it is hereby agreed and declured that notwithstanding
anything in the said agreement and without prejodiee to the power contained therein if and
whenever the covenant for payment and repayment here in before contained shall become
enforceable and the money owing shall not be paid in accordance there with the Employer may at
by time thereafter adopt all or any of the lollowing courses as he may deem best :

(#)  Seire and utilise the said materials or any part thereof in the completion of the said works
on behalf of the contractor in accordance with the provisions in that behalf contained in the
said agreement debiting the contracior with the actual cost of effecting such completion and
the amount due to the contractor with the value of work done as if he has carried it out in
accordance with the said agreement and at the rests thereby provided, If the balance is
against the contractor, he is to pay same to the Employer on demand.

(b)  Remove and sell by public auction the seized materials or any part there of and out of the
moneys arising from the sale retain all the sums aforesaid repayvable or payable to the
Employer under these presents and pay over the surplus (if any) to the Contractor.

(e)  Deductall or any part of the moneys owing out of the security deposit or any sum due to the
Contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid interest on the
said advance shall not be pavable.

5




'Delete "corrected and” or "and modified” if only one of these actions applies. Delere as corrected and modified
in accordance with the Instructions to Bidders, if corrections or modifications have not been affected.

*To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the Employer in the
"Instructions to Bidders".

Issue of Notice to proceed with the work
{Letterhead of Nagar Panchayai Hasanpura, Siwan)

{Date)

To
(Name and address of the Contractor)
Dear Sirs,
Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 and signing of
the Contract for the construction of
al i Bid Price of
Rs.

You are hereby instructed to proceed with the execution of the said works in accordance with the
contract documents.

Yours faithfully,

(Signature, name and title of signatory authoriced
to sign ob behalf of Employer)
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Agreement Form

Agreement

This  agreement, made  the day  of between
(name and address of Employer) |hereinafter called "the (name and address of
contractor) hereinafter called "the Contractor” of the other part.]

Whereas Nagar Panchayat Hasanpurs, Siwan is desirous that the Contractor execute

(name and identification number of Contract) (hereinafter called "the Works") and Nagar Panchayvai Hasanpura,
Siwan has accepted the Bid by the Contractor for the execution and completion of such works and the remedying of
any defects therein, at a cost of Rs,

NOW THIS AGREEMENT WITNESSETH as follows -

L. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in
the conditions of contract hereinafter referred to and they shall be deemed to form and be read and construed as part
of this Agreement.

2. In consideration of the payments to be made by Nagar Panchayat Hasanpura, Siwan to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with Nagar Panchayat Hasanpura, Siwan to execute and
complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the contract,

3, Nagar Panchayat Hasanpura, Siwan hereby covenants to pay the Contractor in consideration of the Execution
and completion of the Works and the remedying the defects wherein Contract Price or such other sum as may become
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of this Agreement vie

{il Letter of Acceplance

(ii} Notice to proceed with the works;

(ii) Contractor's Bid

(iv) Condition of Contract : General and Special
(v} Contract Data

{wi) Additional condition

(viii  Drawings

wii) 7. BILL OF QUANTITIES

(ix) Any other documents listed in the Contract Duata as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day and vear first
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The Common Seal of

was hereunto affixed in

the presence of ;

Signed, Sealed and Delivered by the said
inthe presence of :
Binding Signature of Employer
Binding Signature of Contractor
\
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UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s agree

to abide by this bid for a period days for the date fixed for receiving the same and it shall be binding on
us and may be accepied at any time before the expiration of that period.

(Signed by an Authorised Officer of the Firm)

Title of Officer

Name of Firm

DATE
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SECTION 10

DOCUMENTS TO BE FURNISHED BY BIDDER)
(Attached)
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SECTION 9

DRAWINGS
(To be Attached)
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