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Office of Executive Engineero
Master Planning Investigation and Project Preparation Division-2'

Jal Sansadhan Bhawan, Block "A'0, Room No.502t
Water Resources Departmento Govt. of Bihar, Anisabad, Patna- 02.

Email: pippmpat@gmail.com

Letter No. - d"/uo-2 / \llffis-s vrSq grgc/ 2021- gry Dated 13-10-2026

Letter of Invitation

"Consultancy Services for Preparation of Environmental Impact Assessment
Report for irrigation through Pipe Distribution Network in Punpun irrigation
Project."

Request for Proposal (RFP) is being invited in two bid system (Technical & Financial) by
ExecuLive Engineer, Master Planning Investigation & Project Preparation Division-2,

Anisabad, Patna on behalf of the Governor of Bihar from only those selected consultants

found responsive for carry out study which will include environmental baseline survey of
project, collection of Primary data,land use-land cover soil type and drainage pattern, broad

survey of the existing ecology at project site, Preparation of Environment monitoring

programme, public Consultation / public hearing, Environmental cost estimate and analysis

of budget, and preparation of Environmental Impact Assessment report and Environmental

management Plan thereof for the above captioned work, in response to the Notice Inviting
Expression of Interest no. 0L/2026-27 Dated-31.07.2026 and Departmental letter no. 2320

dt.06.10.2026 -same as- Chief Engineer, Master Planning Investigation and Project

Preparation, Water Resources Department, Patna letter no. 1371 dt.08.L0.2026.

1. Date and Time of Pre-Proposal Conference: The purpose of the Pre-Proposal Conference

will be to clarify issues and clearing doubts, i{ any about scope of works only. The Pre-

Proposal Conference will be on 24.10.2026. at 03:00 pm in the meeting hall of Chief

Engineer, Master Planning Investigation and Project Preparation, Water Resources

Departmen! Patna. In the event of the specified date for Pre-Proposal Conference being

declared holiday, the Pre-Proposal ConJerence will be corrunenced at the same time &

location on the next working day.

Sl.nc Name of Consultant Address of Consultant E-mail

(1) Centre for Envotech
& Management
Cnsultancy Pvt. Ltd.

Plot No.522/3458,
Pahal,

Bhubaneswar

Cemc consultancy@)rahoo.co.in/
cemcpat@gmail.com

(ii). Mitcon Consultancy
& Engineering
Services Ltd.

L't Floor, Kubera Chambers,
Shivajinagar, Pune 411005,

Maharashtra (India)

bd@mitconindia.com

(iii). M/ s Technogreen
Solutions Limited

202,HernOpal, Plot No. 26,

Ekta Society, Wakadewadi,
Pune 411005

consulting@techknow green. com



2. Submission of Technical and Financial Proposal: Proposal will be submitted in two bid
system namely technical bid & Financial bid.

o Technical bid will consist of technical credentials such as -

i) Expertise of Technical firms /Consultant. Joint Venture is not allowed.
ii) Methodology to be adopted for the assigned work.
iii) Experience certi{icate for the completion of such work or work of similar in

nature. Experience Certificate of submission of Completed EIA Report must be
issued by Engineer-In-Charge (Not less than the rank of Executive Engineer).
Relevant documents must be uploaded.

iv) Key personnel details, assigned to this work.
v) Other details.

' Financial bid will be submitted which will consist of quoted price on Lump-sum
basis for the work as per Financial Form-2.

o Date and time of submission of RFP is from 15.10.2026 up to 30.10.2026 up to 15:00
hours (IST) in online mode on website http://eproc2.bihar.gov.in. The Water
Resources Department Govt. of Bihar doesn't take any responsibility for delay/non
submission of RFP or non-reconciliation of online payment caused due to Non-
availability of Internet Connection, Network traffic/holidays or any other such
reason. This Letter of Invitation has also been posted on website
https:/ /wrd.bihar.gov.n,http:/ /prdbihar.gov.in and http:/ /eproc2.bihar.gov.in.

' The agencies must submit their offer in a two-bid system the Technical Proposal
along with bid security/earnest money of Rupees Three lakhs and Financial Bid
containing financial proposal along with its justification.

Date & Time of opening of Technical Proposal: Date and time of opening of RFP
(Technical) is 30.10.2026 up to 15:30 hours (IST) in online mode on website
http:/ / eproc2.bihar.gov.in. The shortlisted agencies are required to present their
Technical Presentation on the speci{ied date notilied later. The selection of agencies is for
this specific assignment only. Water Resources Department, Govt. of Bihar reserves the
right to cancel/hold the shortJisting process at any time without prior intimation.

Date & Time of opening of Financial Proposal: After final short listing of agencies on
the basis of Technical Criteria and Technical Presentation a date for Financial Proposal
opening will be specified and irrJormation will be comrnunicated to technically
responsive agencies.

Cost of Bid Documentfiender Fee: The BSEDC Processing Fee o f Rs. 1180/- (Rupees
one thousand one hundred eighty) only and RFp Document Fee Rs.70,000/-
(Rupees Ten Thousand )Only has to be paid through e-payment mode only by online
payment gateway.

Earnest Money: The Consultant shall furnish Earnest Money of Rs. 3,00,000/- (Rupees
Three Lakh Only) duly pledged in favour of Executive Engineer, Master Planning
Investigation and Project Preparation Division-2,Patna and shall be in the form of Un-
conditional Bank Guarantee issued from any schedule Indian Bank or by online payment
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gateway (e-payment mode) using Credit/Debit Card, Net Banking, NEFT/RTGS or '

other e-payment mode as mentioned in the Bihar Financial Rules/E-Tendering

Procurement.

7. Date sheet:
# Information Details

(i). Website for submission of proposal http s: / / eproc2.bihar. gov.in

(ii). Date and Time for submission of RFP 1511.0/2026 to 30/10/2026Upto 15:00 hrr

(rsr)

(iii). Date of Pre-Proposal Meeting 15:00 hrs (IST) on 24/10/2026

(i"). Date of Opening of Technical Proposal 15:30 hrs (IST) on30/10/2026

("). Date of Opening of Financial Proposal As mentioned in Sr. No. 4

8. For any support related to e-procurement process, agencies may contact at
following toll-f r e e no. or address: -

mjunction services limited,
RJ Complex, 2nd Floor, Opp Vidyapeeth Institute,
Khajpura, Ashiana Road, P.S. Shashtri Nagar, Patna-800014.

Email Id: eproc2support@bihar. gov.in
Toil Free No. 1800 5726571.

9. Duration of Contract Period: 15 Months (Fifteen Months) from the date of issue of work

order.

'10. Conditions.

. The Undersigned will not be responsible for any expenditure made by consultants

against taking part in this RFP and for any delay in receiving the RFP.

. The undersigned reserves all rights to accept or reject any or all RFP without
assigning any reason thereof.

. The undersigned reserves the right to extend or cancel the invitation without
assigning any reason.

o Interested agencies may obtain further information at the address given below from
10:30 to 17:00 hours (IST) on all working days.

Executive Engineer, Master Planning Investigation & Project Preparation Division-2,

Jal Sansadhan Bhawan, Anisabad, Patna-800002, Phone - 9471004696, E-mail:

pippmpat@gmail.com
sd/-

(Executive Engineer)
Master Planning Investigation & Project

Preparation Division-2, Pahra.



Section 2
Information to the Consultant Regardirg the

Procedure for Submission of Proposal
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2J1,. Introduction

2.1'.'1'. The Water Resources Department, Government of Bihar (named as
department) decided that a "Request for Proposal" from reputed
consultants to be invited for Preparation of Environmental Impact
Assessment for Irrigation through Pipe Distribution Network in Punpun
Irrigation Project. Accordingly, the Executive Engineer, Master Planning
Investigation and Project Preparation Division-2, Patna-800002, Bihar
invites RFP from the shortlisted consultant, on behalf of the Governor of
Bihar from the interested consultants for Consultancy Services for above-
mentioned project. The Proposals would form the basis for future
negotiation and thereby entering an agreement (contract) between the
Consultants and the Employer (Executive Engineer) for above services.

2.1.2. A description of the (iob) assignment and its objective
Terms of Reference (TOR).

2.1,.3. The [ob) assignment will be implemented in accordance
schedule indicated in the TOR.

2.1'.4. The Consultants are expected to visit the concerned department's office,
i.e., The office of the Executive Engineer, Master Planning Investigation &
Project Preparation, Division-2, lal Sansadhan Bhawan, Anisabad, Patna -
800002 to obtain firsthand information on the assignment and the site
conditions. Consultants should inform the department's office for their
site visit(s) in advance. The Consultants must fully acquaint themselves
of local conditions and take them into account in preparing the proposals.

2.1.5. Consultants should note that the costs of preparing the Proposals / Proposals
for negotiating the contract, including visits to the office or sites are not
chargeable to the department, therefore it is not reimbursable.

2.1.6. The Executive Engineer, Master Planning Investigation and Project
Preparation Division-2, Patna, Bihar reserves the right to reject ariy or all
proposals submitted in response to this invitation without assigning any
reason thereof.

2.1.7. At any time before the submission of proposal, the WRD, GoB may for any
reason, whether at its own initiative or in response to a clarification requested
by consulting firm, may modify the documents by Amendment, the
amendment will be notified in writing or through departmental website and
on e-procurement portal (eproc2) to all consulting firms and the same will be
binding on them. The WRD, GoB may at its discretion extend the deadline for
submission of proposals. The consultants are hereby invited to submit
RFP/Bid Document for Consultancy Services for Preparation of The
Environmental Impact Assessment for Irrigation through Pipe Distribution Network
in Punpun Irrigation Project by e-procurement portal (eproc2.O).

are grven rn
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2.2. Instruction to Consultant
2'2'1' A consultant shall submit only one RFP; Violation of this condition is liable to

disqualify the RFP in which such consultant has participated and earnest
money (EM) of all such consultants shall stand forfeited.

2'2'2' To obtain firsthand information on the assignment and on the local conditions.
consultants are requested to have a visit to WRD Offices and at any other
places as deemed fit before submitting the proposal. The Consultants are
advised to visit and examine the site where the work is to be executed and
aiso its surroundings or other area as deemed fit by the consultant and
obtain all information that may be necess ary fot preparing the RFp and
execution of the agreement (Contract) for themselves at their own
responsibility. The cost of visiting the site and collection of relevant data shall
be borne by the consultants. It is a pre-condition of the proposal that the
consultant is deemed to have visiteci the site and is satisfied with ail the
conditions prevailing including any difficulties in preparation of Environment
Impact assessment Report. The consultant must be futly aware of iocal site
conditions and take them into account in preparing the RFp.

2"2'3' The Consultants must obtain ali the information including risks,
contingencies & other circumstances in preparation cf Environment Impact
assessment Report for themselves on their own responsibility and cost they
must also carefully read and understand all their obligations & liabilities
given in proposal documents.

2'2'4' The Financial Proposal must be prepared & signed by the authorizecl
representative of the consuitants the letter of authori zationmust be confirrned
by a written power of attornev accompanying the Proposals. All pages of the
financial Proposal must be initialed by the person or persons signing the
Proposal. All the pages of the RFP docum.ents submitted by consultant shall
be stamped.

2'2'5' Any Proposal received without proper & Sufficient Earnest Money shall not
be considered and shall be summarily rejected.

2'2'6' Executive Engineer, Master Planning Investigation and project preparation
Division-2, Anisabad, Patna-2, Bihar reserve the right to cancel or postpone
the proposal submission/opening date and to accept/reject any or all
proposals without assigning any reasons thereof Executive Engineer, Master
Planning Investigation and Project Preparation Division-2, Anisab ad., patna-2,
Bihar assessment of suitability as per eligibility criteria shall be final and
binding.

il
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2.3" Proposal Validity
The validity of the RFP shall be (120 days) One hundred Twenty days

from the date of opening of the financial proposal.

Financial Proposal

2.3.I" The consultancy firms are requested to subrnit the Financial Proposals (RFP) in

English language.

2"3"2. The Financial proposal (RFP) should list the costs associated with performance of

the assignment. The details (break-down) of costs ,/ expenses may be presented

in following manner-
'J,. Summary of costs/Summary of consultancy fees.

2. Cost on surveys, investigation. Data collection & studies etc.

3. Costs on Remuneration for Professional/ sub - professionals involved

in Field Works should be included under this sub-head;

4" Costs on Remuneration for staff: Professionall su,b - professionals for

data Analysis and writing Reports.

5. Costs: Fer Deemed Expenses, Out of Pocket Expenses. Accomrnodation"

Per Diem CFrarges, F{ousing/ Lodging. Subsistence, Transportation,

Travels and n-ocal conveyances.

6. Cost o{ hiring of Equipment's, Computer Flardware & Software,

Survey Instruments, Furniture and Supplies, consumable, Stationeries.

7. Costs on Printing of Documents. Reports and Draw^gs / Maps All
Deliverables/ all copies.

B. Miscellaneous Expenses: Communication. Fax, Postages, Parcels, Office

rentals, Electricity, Power and water charges and other incidental

charges.

9. Overhead Charges.

10. Taxes,Insurances etc. (Including GST & tr-abour Cess).

11,. ,\rrangement of Site visit of WRD Officers.

Please note that all activities and items needed must be priced

separately, activities and items needed but not priced in breakdown of costs,

shall be assumed to be included in the prices of other activities or items.

2.3.3. Financial Proposals/Costs may be expressed in Indian Rupees only

2.3.4. Financial Proposal should be on Lump Sum basis (not in Percentage basis)

only.

t2
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2'3'5' The Consultant shall quote their rates of each and every item of the Financial
Proposal for completing the total scope of work. The amount quoted should also
include the costs associated with the complete assignment and remuneration for
staff (in the field, office etc), accommodation, transportation, all Complete.
Printing of documents, sutveys, datafsample collection and public consultation
etc. The Financial Proposal should clearly show the amount without any pre-
conditions attached to such amounts. No price adjustment /escalation shall be
applicable and the rates as accepted shall remain firm and hold good till the
completion of the project report in all respects.

2'3.6. The financial Proposal shall take into account all types of the tax liabilities and
cost of insurance as under, the rates quoted by the Consultants shall be inclusive
of all taxes (including GST), duties, fees, levies and other impositions levied
under the laws.

1. Limitations of the Consultant's Liability towards the Department WRD,
GoB: Except in case of negligence or willful misconduct on the part of
the consultants or on the part of any person or firm acting on behalf of
the consultants in carrying out the Services, the Consultants, with' respect to the damage caused by the Consultants to the department
(wRD) s property, shalr not be liabre to the department

) For any indirect or consequentiar ross or damage, and.
b) For any direct loss or damage that exceeds:

' the total payments for professionar Fees and
Reimbursable expenditures made or expected to be made
to the consultants hereunder, or

' The proceeds the Consultants may be entitled to receive
from any insurance maintained by the Consultants to
cover such a liability whichever is higher.

2. The Limitation of liability shall not affect the Consultants' liability, if
any for damage to third Parties caused by the Consultants or any
person of firm acting on behalf of the Consultants in carrying out the
services. The risk and coverage shall be as folrows
a) Third Party Motor Vehicle Liability Insurance as required under

existing Motor vehicles Act in respect of motor vehicles
operated in India by the consultants or their personnel or any
sub-Consultants or their personnel for the period of
Consultancy.

l3
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b) Department (WRD)'s Liability and Workers' Compensation

insurance in respect of the Personnel of the Consultants and of

any Sub-Consultant, in accordance with the relevant provision

of the Applicable Law, as well as with respect to such personnel,

any such life. Health, accident, travel or other insutance as may

be appropriate.

It may please be noted that all insurance and policies should start from the

date of cofirrnencement of services and remain effective as per relevant

requirements of Contract Agreement.

2.3.7. Consultants may carefully note that they are liable to be disqualified at any tirne
during evaluation of Proposal process itself in case any of the information
furnished by them is not found to be true. In addition, the EM of such Consultant
shall be forfeited. The decision of Department (WRD, GoB) in this respect shall be
final and binding.

2.4. Earnest Money
2.4.1,. The Consultancy Firms shall furnish Earnest Money of Rs. 3,00,000/ - (Rupees

Three Lakh O"ly) duly pledged in favour of Executive Engineer, Master
Planning Investigation and Project Preparation Division-2,Patna and shall be

in the form of Un-conditional Bank Guarantee issued from any schedtlie
Indian Bank or by online payment gateway (e-payment mode) using
Credit/Debit Card, Net Banking, NEFT/RTGS or other e-payment mode as

mentioned in the Bihar Financial Rules/E- Tendering Procurement.

The BSEDC Processing Fee tul{1|t 07;'i{E p 
''ffi*.#6.si;1'ud.lo*nn*Argi*iffidlh*l;,,o"ty and RFF Document Fee Rs. 10,000/- (Rupees Ten

Thousand O.ly) has to be paid through e-payment mode only by online
payment gateway.

2.4.2. Any Proposal not accompanied by an acceptable Earnest Money and not
secured as indicated in sub-clause 2.4.1 above, shall be rejected and declared

as non-responsive.

2.4.3. The Earnest money of unsuccessful Consultants will be returned/refunded as

promptly as possible after propcsal validity period without any interest.

2.4.4. The Earnest money may be forfeited in following cases/

1" If the Consultant withdraws the Proposal after Proposal opening
during the period of Proposal validity,

2. If the Consultant does not accept the correction of the Proposal Price
3" In the case of a successful Consultant, if the Consultant fails within the

specified time limit to
a) sign the Agreement; or

b) furnish the required Performance Security

V
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2.5. Performance Security and Security Deposit

2.5.1,. Within ten days of letter of acceptance, the successful Consultant shall deliver
a performance security in the name of Employer (Executive Engineer) and_ in
the form of unconditional Bank guarantee issues from any schedule Indian
bank within the state of Bihar (If issued from any bank outside the state of
Bihar, it will be converted/lien to a Bank Guarantee from any bank within the
state of Bihar before executing the agreement) for an amount equivalent to 2%
( rounded in hundred Rupees on highei side) of proposal amount with a
validity period upto specified completion period of the assignment. After
agreement with successful consultant his EM will be released/ refunded as
early as possible without any interest.

2.5.2. Amount equivalent to 8% (Eight) of the Bill shall be deducted by Executive
Engineer, Master Plaruring Investigation and Project Preparation Division-2,
Anisabad, Patna and kept in department as security deposit from each
running account bill & final bill. Thus, total security deposit will be 10% (ten)

- including 2% (Two) performance security The Security deposit shall on
demand be refunded to the consultant without any interest within the 30 days
from the date of successful completion of services after deducting the amount
recoverable from the consultant.

2'5.3. Completion of Job (assignment): After successful completion of
Environmental lmpact Assessment Report and after answering & disposal of
all comments of WRD GoB and MoEF & CC/ SEIAA. The department will
declare the Completion of the Job of the Consultant. The 8% (Eight) percent of
security deposited will be released to the consultant after declaration of
Completion of job by department and 2% (Two) percent of security deposited
will be released after Construction of the proposed work or after three years
whichever comes earlier.

Process to be Confidential

Information relating to the examination, clarification, evaluation and
comparison of proposai and recommendations for the award of a contract
shall not be disclosed Consultant or any other persons not officially concerned
with such process until the award to the successful Consultant has been
announced. Aty effort by a consultant to influence the Departments,
processing of proposal or award decisions may result in the rejection of his
Proposal.

2.6.

15
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2"7. Clarification of Financial Proposal

To assist in the examination, evaluation and comparison of Proposal,

the Employet rrray, at his discretion, ask any Consultant for clarification of his
Proposal, including breakdowns of unit rates. The request for clarification and
the response shall be sought, offered or permitted except as required to

confirm the correction of arithmetic errors discovered by the Employer in the
evaluation of the financial proposal.

2.8., Corection of Errors

2.8.L. "Financial proposal/determined to be substantially responsive will be

checked by the Employer for any arithmetic errors. Errors will be corrected by
the Employer as follows: Where there is a discrepancy between the rates in
figures and in words, the rate in vrords will govern.

2.8.2. Seriously unbalanced proposal will not be acceptable, decision of the
department regarding this will be final and binding over the consultant.

2"9. Conupt or Fraudulent Practices

The department r,r'ill reject a proposai for award if it determines that
the Consultant has engaged in corrupt or fraudulent practices.

t6



Section 3
Terms of Reference (ToR)
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The Environmental Impact Assessment for "Irrigation through Pipe Distribution

F{etwork in Punpun Irrigation Project." will comprise of the following study details and

related environmental aspects in conformity with the prescribed generic structure as per

MOEF Notification 14th September 2006 and amended thereafter.

3.1. Introduction:

The Punpun Barrage Scheme was initially considered by the Advisory Committee in its 77th

nieeting held on 03.08.2001 and approved at a cost of Rs.102.26 crore' The project was

conceptual ized to harness the water potential of the Punpun River for irrigation through an

open canal system. The barrage was constructed at Hamidnagar village' Goh block'

Aurangabad district, between 2001 and 2008. Although the barrage construction was

successfully compieted, the distribution network coutrd not be executed due to challenges in

land acquisition and increasing socio-economic resistance from affected landowners' In

recent years, the Water Resources Department (WRD), Government of Bihar' has made

several attempts to resume the canal works; however, farmers along the alignment have

continued to demand compensation at current Minimum Value Register (MVR) rates' These

agitations necessitated a shift from the conventional gravity-based system to a more feasibie

Underground Piped Distribution Network. The revised approach eliminates the need for

permanent land acquisition and reduces overall project cost, with compensation limited to

standing crops. Accordingly, the revised project has been prepared under the title "Irrigation

through Fipe Distribution Network in Punpun lrrigation Project" to provide irrigation in a

Culturable Comrnand Area of 30,ti02 Hectare.

Salient features of the project attached'

3.2. Obiective of the Project

The objective of the present assignment has been prepared as Detailed

Project Report comprising of Techno-economic feasibility study by converting

canal-based distribution system to underground piped distribution network

with micro irrigation for improving water use efficiency duly indicating

savings in water by studying various alternates. This also includes techno-

economic anaiysis of the alternatives for supplying water demand of the area

which is required for irrigation. The report shall establish the technical

feasibility and economic viability of the proposed water supply for irrigation'

As per this scope of the agreement the following options are studied:

(a) By using the same alignment for converting the gravity closed

conduit, locating inlet points for each Chak'

(b) A centralized pumping system is proposed

banage, along with an additional pumping station at

system includes the construction of an intake well

near the diversion

Kansua Village. The

and pumP house,

providing direct pressurized water supply through

distribution network for a micro-irrigation system'

pipelines to the
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Based on the above studies, the project has been conceptualized to
irrigate a Culturable Command Area (CCA) of 30,602 hectares across four
districts-Aurangabad, Arwal, Jehanabad, and. Patna. Two main pipelines
originate from the intake well, with lengths of 39.52 km and 76.95 krn,
respectively. A primary, secondary, and tertiary distribution pipeline network,
totaling 1,760.439 km in length, has been designed as an underground
pipeline system.

STRATEGY OF GOVT. FOR PROIECT IMPLEMENTATION

The Water Resources Department, Governrnent of Bihar, has undertaken an
ambitious initiative to modernize the state's irrigation infrastructure by replacing
the traditional open canal system with a pressurized piped distribution network
in the Punpun command area. The key objective of the modernization of the
Punpun Barrage Scheme is to provide reLiable and assured irrigation to water
scarce regions on the right bank of the Punpun Basiru where irrigation coverage
continues to lag significantly behind national average.

3.3. Salient Features of Irrigation through Pipe Diskibution Network in
Punpun Irrigation Proj ect

Name of the Proiect Irrigation through Pipe disfribution
Network in Punpun Irrigation project

Typu of Proiect

(a) Name Punpun River

(b) State (s)

Riveryffributary Punpun River

Ganga basin

Head works

Y
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(a) Barage Goh block of Aurangabad district.

I

i

(b) Intake well U/s of right side of Barrage

(c) Command area Aurangabad, Arwal, |ehanabad and

Patna

3.4 Name of village near head

work
At Hamidnag:u village

3.5 Location of Head-Work

i luy roo*irude 840 38'0u E

(b) Latitude 250 4'0u N

(c) Lies in Earthquake Zone Aurangabad & Arwal districts in
Seismic Zone III (Moderate risk)

Patna & ]ehanabad districts in Zones

IItr and IV (Moderate to High risk)

3.6 Proiect area

(a) Degree sheets 84o'15'0u E to 85" t5'0" E

24" 45'0u N to 25o 30'0u N

(c) Index Plan Attached

3.7 Access to the project

(a) Airport Gava - 59 km & Patna - 1"L8 km

(b) Rail head 9 km from Aurangabad cify

(c) Road NH-l39 & NHL9 (Aurangabad-Patna

4 Internationa/Interstate
aspects

Not Applicable

5 Irrigation (ha.)

5.1 As per approved 101th TAC

20
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(a) Gross Command Area
(ccA)

1710'1, ha

(b) Culturable Command

Area (CCA)

L3680 ha

(c) Area under Irrigation

(L) Kharif 10380 ha

(ii) Rabi 3300 ha

(iii) Gross irrigation arca

(GrA)
L3680 ha

(iv) Intensity of Irrigation L0Oo/o

(v) District(s) benefited Aurangabad, |ehanabad and Patna

5.2 Present Proposed Proiect

(a) Gross Command Area
(GCA)

43,7'l,6ha

(b) Culturable Command

Area (CCA)
30,602ha

(c) irrigated Command Area
(rcA)

27,542ha.

(d) Area under Irrigation

(i) Kharif 25,665ha

(ii) Rabi 24,254ha

(ili) Gross irrigation area

(GrA)
49,919ha

(iv) Intensity of Irrigation 1..81o/o

(v) District(s) benefited Aurangabad, Arwal, jehanabad and

Y
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Patna

(vi) Tehsil(s)/faluk(s)/
Block(s)

Aurangabad district Goh.

Arwal district Sonbhadra Bansi
Suryapur, Kurtha and Karpi.

fehanabad district Ratni Faridpur
and |ehanabad.

Patna district Paliganj, Masauri and
Punpun

5.3 Benefited area district wise

Districts GCA (ha.) CCA (ha) ICA(ha)

Aurangabad 3223.77 2256.64 2030.97

Arwal 8494.23 5945.96 5351..37

|ehanabad 8844"74 6n9't "32 5572.r9

Patna 23153.71 16207.60 14586.84

Total 437L5.45 3050L.52 27541..37

6 Hydrology

6.1 Catchment area 33L4 Sq.Km.

6.2 Barrage Details

Design Discharge 4300 cumecs

Average Rainfall

Length of Barrage L78.00 m

Head Regulator At right side

Bed Level 70.9L m

H.F.L. 80.00 m

b/
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Pond Level 76.83 m

Afflux 0.30 m

Under Sluice Bay 2 no of 10 m width

Barrage Bay 12no of L0 m width

Pond Level 76.83 m

Afflux 0.30 m

Under Sluice Bay 2 no of 10 m width

Barrage Bay 12 no of 10 m width

7 Canal System(Original)

(i)Right Main Canal 25.72 cumecs/Length 28.89 Km

(ii)Kiniar Distributory 3.85 cumecs/ Length 15.245 Km

(iii)Punpun Branch Canal 21.85 cumecs/Length 45.80 Km

8 UGPL System (Proposed)

(i)Clusters 95 numbers(ICA Range from 42.36ha
to 832.29ha)

(ii)Chak L521 numbers(ICA Range from 20.00

ha to 50.00 ha)

(iii) Rising Right Main-l/2 39,520 km (2500mrn dia/7.81. cumec)

(iv) Rising Right Main-2/2 7 6.950 km (3000mrn dia/L9.7 4 cumec)

(v) Intakewell Ditension
tank & Pump house

At Off-taking point right side of
Barrage

(vi) Ditension tank &
Pumphouse

At Kansua village

(vii) Delivery Cistern & At Kinjar dishibutary

k
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Pump house
At Punpun branch

(viii) Lining work 3.10 km in Kiniar distributary

5.50 km in Punpun branch

(ix) Primary Secondary

distribution network
Range of dia from 63 mm to 1000 mm

and total length L355.L89 km

(x) Territory distribution
network

90 mm dia total length 405.25 km

(xi) Material used in pipeline MS, DI and O-PVC

(xii) Other proposals 30% B-land cost

Standing crop compensation

8 Proiect Details

8.L Cost of the Proieet

{i} Original Estimate Cost Rs.102.26 crore @ Price Level2000

(ii) Revised Estimate Cost Its"L99.41 crore @ Price Level2005

(iii) Revised Estimate Cost Rs.558.12 crore @ Price Level2009

(iv) Proposed estimate cost Ids.3O97.W crore @ Price Level2025

8.2 Completion period (intial) Year 2001- to 2010 (Barrage)

8.3 Status of completion Barrage Completed and distribution
hold

8"4 Approvals

8.4.1 CWC (Techno-Economical) (i) Original estimate approved vide

letter no.- 1.6/27/200L-PA(N}- 7V"

TAC of MoWR dated on

03.08.200L.

(ii) Revised Estimate approved

Y
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vide letter no.- 2(354V2002-WR

89th TAC of MoWR dated on 05

October 2007.

(iii) Revised Estimate approved vide
letter no.- 1,6/27 /2001-pA(N)-
101th TAC of MoWR dated on
Nov 2009. No.2(354)/2001-WR

dated 13.01.2006 of planning

Commission.

8.4.3 j State Clearance (i) Original Estimate approved vide
letter no.-No.2 (3 54V2001,-WR date d
13.01,.2006 of Planning Commission.
(ii) Revised Estimate approved vide
letter no.-.........dated 10.03 .2010 of
Planning Commission.

B.C. Ratio

Construction period

MAP:-

A,--j."*.
-,<,:t

-.- ;i#e"l
... 1;'t :i

M
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3.4 SCOPE OF WORK
OBTAINING TERMS OF REFERENCES FROM MINISTRY OF
ENVIRONMENT, FOREST AND CLIMATE CHANGE (MOEF & CC)/STATE
ENVIRONMENT IMPACT ASSESSMENT AUTHORITY (SEIAA).

Based on provided data, preparation of pre-feasibility report and online
application of TOR and obtain Terms of reference from MoEF &. CC/ SEIAA.

3.4.1. OBTAINtNG ENVTRONMNETAT CLEARANCE FROM MOEF& CCISEIAA
Based on Terms of Reference includes and compliance of all conditions
mentioned in it and includes all points as mentioned below:

The Environmental Impact Assessment document for Aforesaid Irrigation
Project will comprise of the following study details and related environmental
aspects; in conformity with the prescribed generic structure. (Appendix III/
MOEF Notification 14th September 2006).

3.4.2. TNTRODUCTTON

Since project doesn't involve an;r submergence and water conductor system
consists of Pipeline, Pumping distribution chambers and Command area, it is to
carry out EIA study based on secondary data and limited primary data to
substantiate secondary level information.

3.4.2.L. THE EIA REPORTWOUTD COVER THE FOLTOWING ASPECTS:

tr. General introduction giving details of the salient'features of the proposed
project.

. Layout map of the project to be given along with contours with project
components clearly marked with a proper scale and printed at least on A3
scale for clarity.

o Study area to be demarcated properly on the appropriate Scale map.
. Sampling sites to be depicted on map for each parameter with proper

legends.
2. The study arez would comprise of the following:

o Study area would comprise of area 2.5km buffer on either side of pipeline
(water conductor system) and command area.

3.4.2.2. THE SAMPLING WILL BE DONE AT FOLTOWING LOCATION:

Parameters Samnline locations
Air Soil samples to be collected along pipeline (main water

conductor system; rising main and undel gravity) - As per
Standard Guideline.
In command area.

Soil Soil samples to be collected along pipeline (main water
conductor system; rising main and under gravity) - As per
Standard Guideline.
In command area.

Noise & Traffic Samples to be collected along
conductor system; rising main and

pipeline (main water
under gravity) - As per

V
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Standard Guideline
In command area.

Vegetation
Sampling

Vegetation Mapping to be
(main water conductor

doneinfoie@
system, rising main and under

gravity) at As per Standard Guideline.
In command area.

Water Quality ted alone
main and

Surface/ ground water samples to be--aonec
pipeline (main water conductor system, rising
under gravity) - As per Standard Guideline
In command area.

3.4.2.2. DETAILED METHODOTOGY FOTLOWED FOR THE ANALYSIS OF VARIOUS
PARAMETERS REQUIRED tN EIA.

Various details regarding the project layout etc. would be depicted in proper
scale maps like:
o location map of proposed project.
o location map of the study area indicating main project features.
o Soil map of the command area.
o False Color Composite (FCC) generated from satellite data of project area and

land use/ land Cover prepared from these images.

3.4.2.3. BASETIN E STUDIES:
': The baseline studies (primary data) shall consist of limited field as highlighted

above which will be primarily to substantiate secondary data. The details of baieline
datalinformation fhat would be collected are as follows:

Physical Environment:

i. Topography: Topography, ground conditions, altitude, slope, etc.

ii. Soil and Geology: Soil type and its characteristics, soil erosion and landslide
problem, and geology of the area.

iii. Water Environment: An inventory survey of all water bodies located within the
project site, giving details of protected areas in the vicinity of 25 km of the
project location, along with their usage and importance for the local population.
Study of the hydrology of the project. The natural drainage of the project region,
the existing drainage pattern of the project, runoff flow direction, possible
flooding, and erosion will be collected. The information on the groundwater table,
the groundwater availability in the project area, and the exploitation of
groundwater will be collected from secondary sources.

iv. Meteorological Data

Meteorological data covering maximum and minimum wind speed, wind
direction, rainfall, relative humidity and temperature for the last l0-year period
will be collected from the nearest IMD Meteorological station. The history of
special weather phenomena like cyclones, cloud bursts, etc., will be collected
from the nearest meteorological station for a period of 50 years. The wind

b.
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velocity, wind direction and wind rose, rainfall, temperature and relative
humidity along the proposed alignment will be recorded during the study period.

v. Environmental Quality:
Baseline environmental quality data in terms of water, ambient air noise levels,

and soil quality would be generated as follows:

The water samples from groundwater and surface water resources along the
project area alignment will be collected to assess the physicochemical

parameters. Surface water samples from different water bodies/rivers/strearns

along the project stretch will be collected and analysed for physicochemical
parameters. Groundwater samples will also be collected from the most
commonly used grotmdwater sources along the proposed project. The Ground

water samples will be anaiyses for Temperature, pH, Turbidity, EC, Colour,
TSS, TDS, Odour, DO, BOD, COD, TKN, Total Hardness, Sodium,
Potassium, Calcium, Magnesium, Ammonia, Chloride, Sulphate, Phosphate,

Nitrate, Fluoride, Surfactants, Dissolved Iron, Copper, Zinc, Manganese,

Arsenic, lead, Mercury, Boron, Chromium, Phenols, Cadmium, Total
Coliform, Faecal Coliform"

Surface water samples will be analyses for Temperature, pH, Turbidity, EC,
Colour, TSS, TDS, Odour, DO, BOD, COD, TKN, Total F{ardness, Sodiurn,

Potassium, Calcium, Magnesium, Ammonia, Chloride, Sulphate, Phosphate,

Nitrate, Fluoride, Surfactants, Dissolved lron, Copper, Zinc, Manganese,

Arsenic, lead, Mercury, Boron, Chromium, Phenols, Cadmium, Total
Coliform, Faecal Colifonn.

along the project stretch covering different categories of land use, viz.,
residential, commercial/industrial and sensitive zones like schools, colleges,

and hospitals, with a frequency of twice a week for one month at different
locations covering the sensitive locations. The ambient air quality monitoring
will be carried out with respect to Particulate Matter (size less than 10pm) or
PM10, Particulate Matter (size less than 2.5pm) or PM2.5, Sulphur dioxide
(SO2), Oxides ofNitrogen (NOX) and Carbon Monoxide by following the

MoEF&CC guidelines.

representative locations along the alignment of the project, covering sensitive

locations such as residential areas, hospitals, schools, sanctuaries, etc. The

noise monitoring will be done for 24 hrs at each location. The nighttime and

daytime equivalent noise levels will be generated for each monitoring location

to have an idea of,noise pollution levels in the study area.

would be collected to assess the physicochemical characteristics of the soil in
the project area. The quality parameters will include pH, Electrical

b/
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conductivity, sand, silt, clay, texture, moisture retention capacity, infiltration
rate, bulk density, porosity, organic maffer, Nitrogen, potassium, phosphorus,
Pb, iron and organic carbon.

vi. Existing Land Use Pattern: Land use pattern will be established within the
project area, classiffing forest area, agricultural land, cultivable waste land
and area not available for cultivation, urban and rural sefflements" water
bodies, hills, etc.

Biological Environment:

o Characterization of forest types in the study area. It would be based upon Forest
Working Plan.

o General vegetation pattem and floral diversity viz. trees, shrubs, grasses, herbs etc.
. Species frequency, density, abundance to be detailed. Biodiversity index (Shannon-

Wiener Diversity index) and Importance Value Index (iVI) of the species shall be
provided. Methodology used for calculating the various diversity indices along with
details of locations of quadrats, size of quadrats, etc. to be reported.

o Flora under Rare, Endangered and Threatened (RET) categories would be
documented using International Union for the Conservation of Nature and Natural
Resources (IUCN) criteria and Botanical Survey of India's Red Data list along with
economic significance.

o Faunal Elements - Inventory of terrestrial wildlife based on forest working plan.
o To document the existence of barriers and corridors (if any) for wild animals, the

habitat fragmentation and destruction of wild animals due to project.
o Existence of National Park, Sanctuary, Biosphere, Reserve Forest etc. in the study

area if any, would be detailed.

Public health:

o Physical
o Parasitic diseases
o Communicablediseases
o Water borne diseases
o Disease Vectors

Socio-economic Environment:

o Demographic profile
o Economic structure
o Development profile
o Agriculturalpractices
. Cropping pattern
o Cultural and aesthetic sites
o Infrastructure facilities: education, health and hygiene, communication network, etc.
. Religious places and structures
r Historic/Archaeologicalplaces orstructures

3.4.2.4. COMMAND AREA DEVELOPMENT PLAN:

Since in the command area irrigation will be through sprinkler I drip inigation system,
therefore no water course and field channel will be constructed. Hence ai per revised CWC
guide line OFD (On-Farm Development) are not required.

V
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3.4.2.5. I M PACT PREDICTION :

Impact Prediction Impact prediction is a way of 'mapping' the environmental consequences

of the significant aspects of the project and its alternative. Environmental Impact can never be

predicted with absolute certainty and this is all the more reason to consider all possible

factors and take all possible precautions for reducing the degree of uncertainty. The following
impacts of the project should be assessed:

o Air: Subjective assessment of impact on ambient air quality due to emissions from
project activities.

o Noise: Impact on fauna and human health will be assessed based on the identification
of noise generating sources and estimation of their noise levels.

o Water: Impact on water quality due to project activities such as construction work,
muck disposal, workers camp and colonies discharging domestic wastewater,

construction workshops discharging effluent, etc and irrigation in command area.

Impact due to irrigation on water logging & salinity in command area.

o l-and:
a.) Changes in land use and drainage pattem.

b.) Chang'es in land quality including effects of waste disposal.

o Biological: Impact on fauna and flora.
o Socio-econornicAspects:

a) Command area development

b) Impact on the local comrnunity including demographic changes

c) tmpact on economic status

d) Impact on human health

e) Impact on Holy Places and Tourism

Positive as well as negative impacts likely to be accrued due to the
project are to be listed.

o Environmental Management Plan (EMP): Control of water logging and salinity or
drainage design if required.

o Resettlement and Rehabilitation (R&R) plan: shall be prepared with budgetary

estimate. The provision of R&R plan would be according to The Right to Fair
Compensation and Transparency in Land Acquisition, Rehabilitation and

Resettlement Act, 2013.
o Public Health Management: Plan to mitigate the impacts on health of locals and

workers. This includes provisions of health care facilities, ambulances, awareness

programs, health checks etc. with budgets.
o Compensatory Afforestation: forest land required for the project needs to be

proposed. Choice of plants will be made in consultation with State Forest Department.
o Sanitation & Solid Waste Management Plan: for domestic waste from colonies and

labour camps, etc.
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o Mitigation: measures to be adopted for maintenance of Water and Noise
Environment during construction and post-construction periods.

3.4.2.6. ENVIRONMENTAL MON ITORING PROGRAM ME :

Environmental Monitoring Programme (With physical & financial details covering all
the aspects form EMP). In addition to above scope, the following shall also be covered:-

o A detail of the source (quantum of water available other potential user etc.) from
water is envisaged to be lifted shall be furnished.

o Sedimentation study in the pipe lines including the deposition, scaling etc.
o How micro-irrigation technology shall be implemented in the project after the

completion of the project .

o The study area for the EIA shall include 2.5 km area on either of pipeline.
o Management plan for dug-out material generated during layingl Construction of the

pipe line/structure.
r An inventory of various features such as sensitive areas, fragile areas,

mining/industrial areas, habitation, water-bodies, major roads etc. Shall be prepared
and furnished with EIA.

o An inventory of flora & fauna based on actual ground survey shall be presented.
o If forest land is involved in the project FC stage to be clarified with supporting

docurnents.

3.4,2.7. DISCLOSURE

o Disclosure of consultants engaged.

3.5 Activity Schedule and Deliverables: The activities described earlier and the output
described below shall be completed within the mentioned time period. Key reporting
requirements are as follow (Both in hard & soft Copies). . Each Deliverables shall
include salient features & executive summary of the project.

SI. No. Report Submission and
Approval from the date
of Agreement/ Issuance

of work order.

1. Submission of Pre-feasibility report 15 days

2 Obtaining TOR 45 days

3 Submission of Draft EIA report 270 days

4 Public Hearing 320 days

5 Submission of Final EIA/EMP report 345 days

6 Environment Clearance Copy 456 days

JI
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3.6 ReviewCommittee/teviewPeriod

The report/deliverables will be reviewed by a Review Committee set

up by Water Resources Department, Govt. of Bihar which may consist

following members. The committee will provide review report within 15 days
after report submission by the Consultant:

1. Chief Engineer, Master Planning Investigation and Project Preparatiory

WRD, Patna.

2. Chief Engineer, Central Design, Research And Quality Control, WRD,
Pahra.

3. Chief Engineer,Irrigation Creation, WRD, Aurangabad.

4. joint Director, Hydrology Directorate, Patna.

5. Superintending Engineer, Master Planning Investigation and Project

Preparation Circle, Patna.

6. Superintending Engineer, Sone High Level Canal Circle Aurangabad.

7. Professor, Environment and Drainage, WALMI, Phulwarisharif, Patna.

8. Executive Engineer, Master Planning Investigation and Project
Preparation Division - 2, F atna.

9" Executive Engineer, Punpun Barrage Division - 01 Goh Aurangabad.

3.6.1 All type of work in the field by the consultant will be monitored by the

concerned field Chief Engineer. The concerned Executive Engineer will
provide any field assistance required by the consultant.

3.5.2 The photography & videography must be recorded and communicated to the

concerned officials (field) for major activities done by the consultant.

3.6.3 The consultant shall furnish the project deliverable of each stage in minimum
10 (ten) hard copies and a softcopy in pen drive.
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3.7 Payment Schedule.

Note:- All government Application fee will be paid by User agency while
all additional expenditury'additional study/compliance of MoEF & cc
/SEIAA for getting EC will be paid by Consultants.

Following provision will be applicable for mobilization advance, if
requested: -

1" Mobilization advances not exceeding 1,0% of the tendered value may be
given, if requested by the consultant in writing within one month of the
order to commence the work. In such a case the consultant shall execute
a Bank Guarantee /Bond from a Scheduled Nationalised Bank as
specified by the Engineer-in-Charge for the full amount of such advance
before it is released. Such advance shall be in two or more instalments to
be determined by the Engineer-In-charge at his absolute discretion. The
first instalment of such advance before shall be released by the Engineer-
in-Charge to the consultant on a request made by the consultant to the
Engineer-in-Charge in this behalf. The second and subsequent
instalment shall be released by the Engineer-in-Charge only after the
consultant furnishes a proof of the satisfactory utilisation of the earlier
instalment to the entire satisfaction of the Engineer-In-Charge.

Activity Timeline (Date of
Agreement/Issuance

of work order.)

Payment

Schedule

(%)

Requirements

Submission of
Pre-feasibility
report

15 days rc% Submission of 10 hard
copies of Pre-feasibility
report

Obtaining TOR 45 days 20% ToR copy from MoEF &
CClSEIAA

Submission of
Draft EIA report

270 days 30% Submission of 25 hard
copies of Draft EIA
report and Executive
summary in Hindi and
English

Public Hearing 320 days 10% MOM of Public hearing
from Bihar state
Pollution control Board

Submission of
Final EIA/EMP
report

345 days 10% Online submission
acknowledgement copy
from Parivesh Portal 2.0

Environment
Clearance Copy

456 days 20% EC copy from MoEF &
CClSEIAA
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2. The mobilization advance bear simple interest and should be equal to

the prevailing rate of interest (15.157') charged by the bank and shrall

be calculated from the date of payment to the date of recovery/ both
days inclusive, on the outstanding amount of advance. Recovery of
such sums advanced shall be made by the deduction from the
consultant's bills commencing after first ten per cent of the gross value

of the work is executed and paid, on pro-rata percentage basis to the
gross value of the work billed beyond 10% in such a way that the entire

advance is recovered by the time eighty per cent of the gross value of
the contract is executed and paid, together with interest due on the
entire outstanding amount up to the date of the instalment.

The said bank guarantee for advances shall initially be made for the

full amount and valid for the contract period, and be kept renewed

from time to time to cover the balance amount and likely period of

complete recovery together with interest.

Note: Format of Bank Guarantee for mobilization advance is
annexed as Annexure-f.

3.
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(Annexure-I)

Format of

The

Executive Engineer
Master Planning Investigation and
Proj ect Preparation Division -2, p atna-800002.

Gentlemen:

In accordance with the provisions of the Conditions of Contract, ("Advance
payment") of the above-mentioned Contract,

[name and address of consultant] (hereinafter called "the
Consultant") shall deposit with 

-[name 

of Employer] a bank guarantee to
guarantee his proper and faithful performance under the iaid Clause of the Contract
in an amount of _ [amount of Guarantee] *---[in words].
We, the [bank of financial institution], as instructed by the

of guarantee]n [in words].

We further agree that no change or addition to or other modification of the terms of
the Consultant or Works to be performed there under or any of the Contract
documents which may be made between [name of Employer] and the
Consultant, shall in any way release us from any liability under this guarantee, and
we hereby waive notice of any such change, addition or modification.
This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until

[name of Employer] receive full repayment of the same amount from the
Consultant.

Yours truly,

Signature and Seal:_
Name of Bank /Financial Institution

Address:

Consultanf agree unconditionally and irrevocably to guarantee as primary obligator
and not as surety merely, the payment to lname of Employerl on- nls
first demand without whatsoever right of obligation on our part and without his
first claim to the Consultant, in the amount not exceeding_ [amount

Date:

" An amount shall be insertedby the Bank or Financial Institution representing the amount
of the Adaance Payment, and denominated in Indian Rupees.
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Section 4
Eligibility and Pre-Qualification Criteria
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4.1". EvaluationCriteri4lBasis of Evaluation.

To have highly technically qualified consultant for the assignment, it
has been decided to implement following qualifying criteria for selection of
agencies.

4.1.1 Evaluation of Technical Proposal

The scoring criteria to be used for evaluation shall be as follows:

# Description Max.
Marks

(i)

Minimum audited Average Annual Turnover (AAT)
Rs. 2.5 Crore from consuitancy services in last 3 years, i.e.,
2022-23, 2023-24 & 2024-25.
a) AAT above Rs.2.5 Crore - Rs. 5.0 Crore.
b) AAT above Rs. 05 Crore - Rs. 10 Crore.c) AAT above Rs. 10 Crore.

12 Marks
13 Marks
15 Marks

15
Marks

(ii) QCI Category " A" Environment Consultant with a house
NABL- accredited Laboratory.

10 Marks 10
Marks

(iii)

Consultant should have experience in completed work of
preparation o{ Environmental Impact Assessment Report
for lrrigation/River valley project in last 10 years.
a) 1nos. EIA Report
b) 2 nos. EIA Report
c) 3 nos. EIA Report

12 Marks
13 Marks
15 Marks

15
Marks

(i").

The consuitant must have completed
hrigation/ River valley project
Environmental Clearance from MoEF
within last 10 years:
a) EC for 1nos. EIA Report
b) EC for 2 nos. EIA Report
c) EC for 3 nos. EIA Report

minimum one
and obtained
& cclsErAA

12 Marks
13 Marks
15 Marks

15
Marks

(v)u

The firm must possess minimurn nos. of qualified and
experienced experts for executing the assignrient as listed
below (Refer Clause 5.1 for the minimurn-experience and
qualification criteria of the experts):
Qualification and experience of staff for the assignment:
a) Project Coordinator

Air Poilution, Noise, Water Pollution Expert
c) Ecology and Bio diversity Expert
d) Socio-EconomicExpert
e) Land Use Expert
0 Geologist Expert /Hydro-Geologist Expert

5 Marks
3 Marks
3 Marks
3 Marks
3 Marks

3 Marks

20
Marks

("i). Technical Presentation 25 Marks 25
Marks

Maximum Marks 100

w
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Only those agencies who score 50 marks in Criteria (i) to (v) will be

invited for Technical Presentation. The bidder scoring minimum of 70 marks
out of 100 marks shall be eligible for opening of Financial Proposal.

The Technical Presentation to be presented before The Departmental
Consultancy Evaluation Committee by the shortlisted consultant who score 50

in Criteria (i) to (v). The presentation will include their credentiaf proposed

work plan, man power to be deployed and the entire approach highlighting a

Quality assurance plan for the proposed work.

4.1.2 Evaluation of Financial Proposal

In the second stage, the financial evaluation will be carried as under:

a) For Financial evaluatior; the total cost indicated in the Financial

Proposal as specified in Financial Form-2: Format for Price

Schedule shalt be used. The consultant shall also provide detailed

breakdown of its financial proposal as per Section 2- Clause2-3.2

of the RFP.

b) The competent authority will determine whether the Financial

Proposals are complete, unqualified and unconditional. The

cost indicated in the financial proposal shall be deemed as final
and reflecting total cost of services. Omission on any in costing

any item shall not entitle the firm to be compensated and the
liability to fulfiII its obligations as per the ToR within the total
quoted price shall be that of the consultant.

c) The iowest Financial Proposal will be awarded the Consultancy
work.
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Section 5
List of Key positions whose cv & Experience would

be Evaluated

tr,
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5.1" Professional Key Staff Requirements

The list of Minimum Key Staff and their requirements is listed in table
below. The key experts proposed by the consultant must meet the Minimum
Qualification and Experience as appended in table below:

# Position

I r-ro]ect
: Coordinator cum
: TeamLeader

2 , Air Pollntion; r oi
Noise and Water

1t, pollution Expert
:

?: , Ecology and Bio I tl1
, diversity Expert l

4 Socio-Economic 01
Expert

5 : Land U$ Eiteit - --0i

. Minimum Qualification and Experience

Should have M.Tech. i poit Graduation in Civil
,Engineering.
.Should have min. 15 years of professional experience in
,developing, implementing, and monitoring
enviroamental policies and procedures.

rMust have experience in preparation of EIA Report of at-
rieast completed 2 projects as Environmental coordinator
r for River YaIley /water resources.

Should have Post Graduition in Enviionmenlal
: Engineering/ M.Sc. Environmental Science
,should have min. 10 years of professional experience r:f

, air,water, soil & noise pollutant field.
rshould have experience in at-least 2 Projects which
:involved air pollution & noise control measures and its
rern edial rnitigate measures
Should have N{aster' Degree jn
Environment/forestry /Ecology / Botany ;
.should have min. 10 years of professional experience in
,relevant field;
Shoutd have experience in at-least 2 Projects which
rinvolved to conducting field surveys and analyzing

,ecological data to_ supp_ort conserv-ation efforts,
tShould have Master's degree in Economics,
, sociology/ psycholo gy / Social Welfare.
rshould have min. 10 years of professional experience in
the retrevant field.
Should have experience in at-least 2 Projects which
rinvolved socioeconomic survey of river valley

, proj ects/ water resources projects or equivalenl Pro- ject,
,should have Master Degree in Geography/remote
, sensing/Environmental science or equivalen|
, Min. 10 years of professional experience in relevant field;
Should have experience in at-least 2 Project which
linvolved analyze land use policies, assess impacts of

,development and evaluate dif{erent land use scenario-s,,
:should have master's degree in hydrogeology or:

' Geology f Earth Sciences,
,Min. 10 years of professional experience in relevant fieid;
,Should have experience in at-least 2 Project in water
rresouJce planning, enwironmental engineering and soil,

Min.
Nos,

01

6 : Geologist Expert I 01
: /Hydro-Geologist l

: Expert



In addition to the above, the Consultant team should also include the
following experts (at no extra cost to the department):

GIS Engineer

Remote Sensing

Technical Support Staffs

Note. The consultancy firm should access the need for additional key or non-key
experts as necessury for the successful completion of the project and quote accordingly
in the financial proposal.

5.2. Curriculum Vitae (CV) for Proposed Professional Staff With one page of
Summary of Experience)

L. Proposed position
2. Name of firm
3. Name of staff Firstl [Middle] [Surname]
4. Date of birth
5. Nationalify
6. Education [Indicate college/universify and

other specialized education of staff
member, giving narnes of
institutions, degrees obtained and
year of obtainment starting from the
latest degree]

7. Membership of Professional Organizations NABET Certification number and
Validity

8. Training & Publications [Indicate significant trainings in
education degrees (underS) were
obtainedl

9. Countries of Work Experience [List countries where staff has
worked in the last ten years.

10. Languages Language Proficiency (good/ fak / poor)

Speaking Reading Writing
English

11. Employment record [Starting
with present position, list in
reverse order every
employment held by staff
Member since
graduation]

\Tame of
Srganization

Position held Duration

YYYY to present

K
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12. Details of assigned tasks

13. Work Undertaken that Best

Illustrates Capability to
Assigned Handle the Tasks

Assigned.

[Among the assignments in which the Staff has been

involved, indicate the following information for those

assignments that best illustrate staff capability to
handle the tasks assigned]

Name of assignment or project: Year: Location: Client:

Project Cost:

Main project features: Positions held: Activities
performed:

L4. Name of assignment or project: Year: Location:

Client: Project Cost: Main project features:

Positions held: Activities performed:

15. Certification I, the undersigned, certify that to the best of rny

knowledge and belief, this CV correctly describes me,

my qualifications, and my experience. I understand

that any willful in statement described herein may

lead to my disqualification or dismissaf if engaged.

Signature Signature

Date: fdd/mrn/yyryl Date: fdd/mrt/yyyy]

V
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Section 6
Bid Evaluation criteria and selection procedure
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6J,. Evaluation of Technical Proposal

The scoring criteria to be used for technical evaluation:

6.1.1. O.ly those agencies who score 50 marks in Section4 Clause 4.1(1)

Criteria (i) to (v) will be invited for Technical Presentation. The bidder
scoring minimum of 70 marks out of 100 marks shall be eligible for
opening of Financial Proposal.

6.L.2. The Technical Presentation to be presented before The Departmental
Consultancy Evaluation Committee by the shortlisted consultant. The
presentation will include their credential, proposed work plan, man
power to be deployed anctr the entire approach highlighting a Quality
assurance plan for the proposed work.

6.2. Evaluation of Financial Proposal.

6.2.L. In the second stage, the financial evaluation will be carried as under.

6.2.2. For Financial evaluation, the total cost indicated in the Financial
Proposal as specified in FINANCIAL FORM-2: Format for Price
Schedule.

6.2"3. The competent authority will determine whether the Financial
Proposals are cornplete, unqualified and uncc,nditional. The cost
indicated in the financial proposal shall be deemed as final and
reflecting total cost of services. Omission on any in costing any item
shall not entitle the {irm to be compensated and the liability to fulfill its
obligations as per the ToR within the total quoted price shall be that of
the consultant.

6.2.4. The lowest Financial Proposal will be awarded the Consultancy work.

6.3. RFP Opening and Evaluation

RFP Opening

6.3.'t. The Executive Engineer, Master Planning Investigation and Project
Freparation Division-2, Anisabad, Patna, Bihar or their authorized
representative will open all the proposals received via e-proc2.0 portal.
In the event of the specified date of opening being declared a holiday
for the department, the RFP will be open€d at the appointed time and
location on the next working day.

6.3.2. Subject to confirmation of the EMD by the issuing Bank, the RFP

accompanied with valid security will be taken up for evaluation.

6.3.3. At the time of opening of R.F.P. (Financial), the proposal of only those

Consultant will be opened whose R.F.P. (Technical) will be found
responsive. The remaining RFP (Financial) will be remained unopened.
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The responsive Consultant names, the financial proposal of each RFp,
RFP Modifications and withdrawals and such other details as the
Chief Engineer, Master Planning Investigation and Project preparation,
Anisabad, Patna, Bihar may consider appropriate, will be taken in
evaluation by the Executive Engineer at the opening.

6.4. Award of Contract

6.4J1' After completing negotiations with the bidder who score desired
qualifying marks in Technical Proposal and having least financial
quote for the assignment, the client shall award the contract to the
selected consultant/ agency. Client will not open the financial
proposals of the consultants whose technical proposals have not
secured the minimum qualifying marks (70 marks) or were found to
be technically non responsive. The agency/consultant is expected to
commence the services immediately after award of contract/Work
Order.

6.4.2 The Employer Reserves the right to accept or reject any or all RFp.

6.4-3 The Executive Engineer, Master Planning Investigation and project
' Preparation Division-2, Patna reserves the right to accept or reject any

proposal and to cancel the proposal process and reject all proposal at
any time prior to acceptance of proposal without thereby incurring any
iiability to the consultant or any obligation to inform the consultant of
the ground for the department action.

6.5. Notification of Award and Signing of Agreement

6.5.L The Consultant whose RFP has been accepted will be notified for the
award by the Employer prior to expiration of the RFP validity period
by email or by the departmental website confirmed by registered letter.
The "Letter of Acceptance" will state the sum that the Employer will
pay the consultant in completion of job assigned to him.

6.5.2 The notification of award will constitute the formation of the
(Agreement), Contract, in between Executive Engineer, Master
Planning Investigation and Project Preparation Division-2, Anisabad,
Patna (o.t behalf of the Governor of Bihar) and the successful
Consultant whose R.F.P. has been accepted, subject only to the
furnishing of the performance security in accordance with its
provisions and furnishing all required documents and after signing
each and every pages accordingly.
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Section 7
Standard Formats for Technical and Financial

Proposal
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I

Address & Occupation
2 ...............

Address & Occupation

Signature:

Fuli Name:

Designation:

Address:

Proposal Submission Letter

To,

THE EXECUTIVE ENGINEER,
MASTER PLANNING INVESTIGATION & PROJECT PREPARATION DIVISION-2
IAL SANSADHAN BHAWAN,
ANISABAD, PATNA-8OOOO2

Sir,

With reference to the Executive Engineer, Master Planning Investigation and project

Preparation Division -2, Jal Sansadhan Bhawaru Anisabad, Patna-}2, Bihar LoI letter

no. .. dated ..I /We, the undersigned offer our Proposal for the work of

"Consultancy Services for Preparation of Environmental lmpact Assessment for "Irrigation
through Pipe Distribution Network in Punpun Irrigation Project" In accordance with the
Proposal document.

The earnest money deposit for the amount of.... .in form of.is enclosed with
TECHNICAL PROPOSAL.

Unless and until a firm agreement is prepared and executed, this Proposal along with the
contract documents to the extent that these are applicable for this Proposal shallconstitute
a binding contract between us.

Date....... Signature

1 ................... in the capacity of
Witness:

Duly authorized to Sign on behalf of

w
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Proposal Security (Bank Guarantee Unconditional)

WHEREAS (NaTe Of Consultant)

(herein after called)

The Consultant has submitted his proposal dated .... (date) for the

preparation of EIA Report of .... ...,...(naTe of agreemenQ.

KNOW ALL PEOPLE by these presents that
We.

.;;6 ;;;, 
'......(name or Bank) or.. ....... (name or

Our registered office at ....

.... (here in after called the Bank)

We bound unto Executive Engineer. (name of
Employer) (hereinafter called the Employer) it the sum
of......

for which payment well and truly to be made to the said Employer by the Bank

itself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this.. day of
2026.

THE CONDITIONS OF THE OBLIGATION ARE:

(1) If after proposal opening the Consultant withdraws his proposal during the
period of proposal validity specified in Bid document.

OR

(2) If the Consultant having been notified to the acceptance of his proposal by
the Employer during the period of proposal validity.

(a) Fails of refuses to execute the Form of Agreement in accordance with the

instructions to consultant if required or

(b) Fails or refuses to furnish the performance Security in accordance with the

instruction to consultant or

(c) Does not accept the correction of the proposal price pursuant to concemed.

We undertake to pay to the Employer up to the above amount upon receipt of his

V
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first written demand, without the Employer having to substantiate for demand
provided that in his demand the Employer will note that the amount claimed by him
as due to him owing in the occurrence of one or any of the three conditions,
(Specifying the occurred condition or conditions)

This' Guarantee will remain in force up to one hundred eighty days after
Sublimation of proposal as if may be extended by the Employer notice of which
extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee
should reach the Bank not later than the above date.

DATE SIGNATURE.
WITNESS SEAL.

(Signature name and address)

i/
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Performance Bank Guarantee

TO,

... (name of Employer)

wHER#.....:.....:.'...'...'.:.'....1:ii::::l (name and address or Consurtant)(there
after called " the Consultant ) has undertaken in pursuance of contract ( agreement)
No..... dated
and brief description of works)(hereinafter called the Contract).

AND WHEREAS it has been stipulated by you in the said Contract that the
Consultant shall furnish you with a bank guarantee by recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with the
contract.

AND WHEREAS we have agreed to give the consultant such a Bank Guarantee.

NOW THEREFORE We hereby affirm that we are the Guarantor and responsible to you
on behalf of the consultant up to a total of ........( amount of
guarantee) ..... (in words) such sum being payable in the types and
proportions of currencies in which the contract price is payable , and we undertake to
pay you / upon your first written demand and without cavil or argument, any sum or
sums within the limits of.....".".......( amount of guarantee ) as afore said without your
needing to prove or to

show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the consultant
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms
of the contract or of the job (TOR) to be performed there under or of any of the
contract (Bid) documents which may be made between your and the consultant
shall in any way release us from any liability under this guarantee, and we hereby
waive notice of any such change] addition or modification.

This guarantee shall be valid until the satisfactory completion of job as per ToR to be
declared by the Employer .

Signature and Seal of the Guarantor ....... Name of
Bank
Address.
Date
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Agreement Form

This agreement made on
Between ..... On behalf of
Employer) (herein after called) the
the consultant of the other part)

Duy of
the Governor of Bihar (name and address of the
name and address of consultant) herein after called

Whereas the Employer is desirous that the Consultant execute (name and
identification no. of contract) (herein after callecl the job) (assignment) and the Employer
has accepted the RFP by the contractor for the execution anl 

"o*pl"tion of such joband the remedying of any defect therein at cost ofRupees.

NOW THIS AGREEMENT WITNESSES as follow:
1" In this Agreement, words and expression shall have the same meanings as arerespectively assigned to them in the Bid document herein after referred to andthey shall be deemed to form and be read and construed as part of this agreement.
2' In consideration of the payment to be made by Employer to the Consultant asherein after mentioned, the Consultant hereby covenants with the Empioyer tocomplete the job (ToR) and remedy any defects therein in conformity in allaspects with the provisions of the contract.

3' The Employer hereby covenants to pay the consultant in consideration of thecompletion of the job and the remedying the defects wherein contract
-, (Agreement) price of such other some as may be-come payable under the provisions

of the contract (Agreement) at the times and the manner prescribed by the contract
(Agreement).

4' The following documents shall be deemed to the form and be ready and construed
as part of this agreement viz.

(a)Letter of invitation of RFp.
(b) Information to consultant.
(c) Terms of reference for preparation of EIA Report.
(d) Letter of acceptance
(e)Notice to proceed with the job.
(f) Consultant proposal.
(g) Special conditions of Agreement.
(h)Correspondences between Department or Empioyer both and Consultant

before Agreement starting from RFp invited by bepartment.
In witnessed whereof the parties there to have caused this Agreement to beexecuted the day and year first before witness.

The Common seal of..... . Was hereunto
affixed in the presence of:

Signed Sealed and Delivered by the said

In the presence of:

Binding Signature of the Employer
Consultant

w

Binding Signature of the
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Pre-bid queries format

he prospective participant, in case of any query before the bidding stage can rais
re query seeking clarification in the prescribed following format- (as_excr
ocumeni onlv) beTore the pre-bid due date as per the fact sheet Name of the Firrn
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FINANCIAL FORM-L: Formatfor Financial Capability of the Consultant

(Equiaalent in Rs. crores,
iortsultant Name & Address*
\oerage Annual Turnooer

laerage

{aerage Annual Turnoaer through Consultanc.u Sentices.

Cerfficate from the Statutory Auilitod Chartered Accountant

\Iame of the Audit firm:
leal of the Audit firm
Jate:

,SiPFature, name and designation of the authorised signatory)

b(
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FINANCIAL FORM-2: Formatfor Price Schedule

*The consultant shall also provide detailed breakdown of its financial
proposal as per Section 2- Clause 2.3.2of the RFP

51. No \ame of Work Unit A,mount in
Figures (in Rs.)

Amount in
Words (in Rs.)

1 Preparation of Environmenta.

lmpact Assessment for

''Irrigation through Pipr

Distribution Network ir

Punpun Irrigation Project"

Lump-Sum

(Inclusive ol

all taxes.)

Y
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TECHNICAL FORMS

TECH FORM- L: Supporting format for Proiect Experience of the Consultant

sl.
No.

Project
Name

Client
Name

Project
Value

(In INR)

Proiect
Components

Documentary
evidence provided

(Yes or No)

Project Status
(Completed or

Ongoing or
Withheld)

1 2 3 4 c 6 7

#
ti

,;'

k
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TECH FORM-2: Format for sharing details of the Personnel to be deployed by Consultancy

sl.
No

Name of
the

Personnel

Proposed Role Highest
Degree

Certifications Relevant
Experience
related to

Projec!
(It

Yrs)

Please
mention
relevant
projects
handled

Total
Experience
(In Years)

1 Project Coordinator cum
Team Leader

2 Air Pollution, Noise and
Water Expert

3 Ecology and Bio diversity
Expert

4 Socio-Economic Expert

Land Use Expert
5 Land Use Expert

6 Geologist Expert / Hydro-
Geologist Expert

0r
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GEN FORM-1: Format for Affidavit Certifying that Entity is not Blacklisted/
Debarred

(On Company Letter-Head)- by the Consultancy.

IMe lt[/s' .... (Consultant), [the name and address of the registered office] hereby
certifu and confrm that lt)e or any of our promoter/s / director/s are not debarred ir
blacklisted by any State Goaernment or Central Goaernment / State Goaernment/pSLl in
India from participating in Project/s, either indioidually entity on

We further conflrm that we are arl)are that as per the LoI No. our
application for the captioned Assignment raould be liable for rejection in case any material
misrepresentation- is. made or discoaered with regard to ihe requirements of the"RFp, any
stage of the Shortlisting Process or thereafter during the shortlisting period.

Dated this .. Day of , 2026.

Name and Address of Consultant .

,... Signature of the Authorised Person.

Name of the Authorised Person.

v
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GEN. FORM 2: Format for Details of Applicant.

The details of Consultancy: (eoery consultant will submit indiaidual details) are as follows:

!:,

$
'l{
,'.'.

51.

No.
Parameters Details

Name of consultant
with full address

Tel. No.

E mail:

Year of
Incorporation.

Name and addrest
of the persor
holding the Power

of Attorney.
Place of Business.

Date of
Registration.

Name of Bankers

with full address:

GST Registration
Number (copy).

Are you presently
debarred/
Blacklisted by any
Government
Department /Public
Sector Undertaking

/ Any Employer?
(If yes, please

furnished details)

Name and details

(Tel / Mobile /
Email) of
contact
pelsons

V
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GEN: FORM-3: - Formatfor Power of Attorney f.or Signing of Application
(On Non - judicial stamp paper of Rs 1,000/ - or such equivalent document duly
attested by notary public)

Power of Attorney.

Know all men by these presents, we............ .......(narne
and address

of the registered office) do hereby constitute, appoint and authorize Mr. /Ms... (name and residential address) who is presently
employed with us and holding the position of .... ...... as
our attorney, to do in our name and on our behaif, all such acts, deeds and things
necessary in connection with or incidental to our application for "selection of
Consultancy for Preparation of Environmental Impact Assessment for "Irrigation
through Pipe Distribution Network in Punpun Irrigation Project" including signing
and submission of all documents and providing information / responses to WRD
Bihar, representing us in all matters before Bihar, and generally dealing with Bihar in
all matters in connection with our bid for the said Assignment.

We hereby agree to ratify all acts, deeds and things lawfully done by our said
attorney pursuant to this Power of Attorney and that all acts, deeds and things done
by our aforesaid attorney shall and shall always be deemed to have been done by us.

For

(Signature)

(Name, Title and Address) Accepted (Signature)

(Name, Title and Address of the Attorney)

Note:

, To be executed by the Applicant.

' The mode of execution of tlte Power of Attorney should be in accordance rnith the
procedure, if any, Iaid dorttn by the appticable law and the charter d.ocuments of the
executant(s) and zphen it is so required the same should be under common seal affixed in
accordance with the required procedure.

V
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GEN. FORM-4: - Compliance Sheet for Pre'Qualification.

51.

No.
Provide Compliance details (Yes/I.,lo) Ref
Page No. in RFP Other details, if any

Provide Compliance
details (Yes/Irlo) Ref Page

No. in Proposal Other
details, if any

Rernarks

't fhe bidder must be a Company
:egistered under Indian Companies Act,
1956.

2 fhe Bidder possesses the requisite
:xperience, resources and capabilities in
rroviding the services necessary to meei
.he requirements, as described in the RFF
locument.

3 fhe bid is complete in ali respects and
rovers the entire scope of work as

;tipulated in the document.
4 Bidder is meeting the Eligibility Criteria.
J 3ST Registration Certificate.
6 ncome Tax Registration/ PANI irJumber.

v An attested & valid copy of all the
lbove-
mentioned certificates provided.

8 fhe Consultant should be in operation
mywhere in India for at least Ten Years as

rn bid subn-rission date.
q Power of Attorney on non-judicial starnp

iaper of RS. 1000 in the naffre of the
ruthorized signatorv (if apolicable)"

L0 \on-Blacklisting: An affidavit on the
3ompany's Letter Flead by the
luthorized
;ignatorv"

11 tndemnity Bond on Company Letter Head.
12 lelf-Certified list of manpower engagec

ilong with the designation signed by thr
lompetent Authoritv.

1,3 lost of RFP Document (Rs.10,000/-)
14 Minimum Audited Average Annuai

Iurnover (AAT) Rs. 2.5 Crore

1,5 R.eference, information, and certificates
rom the respective clients certifying
;echnical, delivery & execution capability ol
he consultant should be sisned bv clients.

V
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Section 8

Special Conditions of Agreement
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8.1-. About Work Plan

From the date of issue of letter of Acceptance, the work shall be completed in
a phase manner. The time period for the different activities shall be decided
through mutual consultation between the consultants and the Employer
considering specific requirement of different scheme.

Reports will be submitted by consultant in a pen drive along with
required number of Hard copies as mentioned in the document.

As far as possible there should not be change in the man power after
contract award. In urgent necessity maximum 25% personnel change can be

allowed, after prior approval from Water Resources Department, Bihar.
Replacement should be done with equivalent capable personnel, which will
be decided by.Water Resources Department, Bihar. Hence prior approval
from Water Resources Department, Bihar for changing the man power is
mandatory. In case of frequent change of personnel, a suitable penalty will be

imposed.

All the software, developed tools, complete source code, products,
evaluation sheets, models, designs, data (Raw as well as processed data) etc.

developed during this project as well as developed specifically for this project
will be the property of Water Resources Department, Government of Bihar,
and should be submitted to the department, and consultant will not use them
for other consultancy work.

During survey/data collection, there shoulcl be mandatory site visit
along with camping attendance of the consultant during site visit shouid be

duty maintenance in register and a copy of the same should be sent to the
concerned Chief Engineer office of WRD, Bihar soon after the completion of
the visit. A senior personnel of the consultant should also accompany junior
staff for at least 25% of the survey duration in survey/data collection work.

Every field visit should also be intimated to the concerned Monitoring
cell of Water Resources Departmen! one week prior to the visit.

A11 type of survey/data collection works in the field by the consultant
will be monitored by the concerned field Chief Engineer. The concern Chief
Engineer will provide any field assistance required by the consultant and

certify the survey data during progress.

The office of consultant for this work should be located in the State of
Bihar.

V
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8.2. About Rates & Payments

The rates quoted by the Consultant will be as a whole for all services to
be provided by the consultant. The accepted rates shall form the basis of
payment to the consultant. The Consultant will be paid consultancy fee as
percentage of the contract value as per mentioned in Section 3- Clause 3.9. All
payments shall be subjected to statutory deductions such as TDS etc. The
payment shall only be made after submission of bill by the Consultant.

The payment shall generally be made within 15 days from the
submission of the bill by the Consultant However; no payment shall be made
to the Consultant till such time Service tax registration certificate is submitted.

The study would be stopped if the scheme is not found feasible at any
stage of study and accordingly remuneration would be paid to the
consultants.

8.3. Delay and Extension of (Agreement) period

1. The time allowed for execution and completion of the works or part of
the works as specified in the contract, shall be essence of the contract
on the part of the Consultant.

2. As soon as it becomes apparent to the Consultan! that the Job (ToR)
and/ or portions thereof (required to be completed earlier), cannot
be completed within the period (s) stipulated in the contract, or the
extended periods granted, he shall forthwith inform the department
and advise him of the reasons-for the delay, as also the extra time
required to complete the works and/ or portions of work, together
with justification therefore. In all such cases, whether the delay is
attributable to the Consultant or not, the Consultant shall be bound to
apPly for extension well within the period of completion/extended
period of completion of the whole works andf or portions thereof

3. Delays not due to Department WRD)
If the completion of the whole job (ToR) (or part thereof which

as per the) (Agreement is required to be completed earlier), is likely to
be delayed on account of:

a) any force majeure event

b) Any relevant order of court or

Any other event or occuffence which, according to the Engineer-in-
charge is not due to the Consultant's failure or fault and is beyond his
control the department may grant such extensions of the completion,
period as in his opinion is reasonable.

&.
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4. Delay due to Department (WRD GoB)

In the event of any failure or delay by the Department (WRD)
G.O.B. in fulfilling his obligations under the contract, then such failure
or delay, shall in no way affect or vitiate the contract or alter the
character thereof; or entitle the Consultant to damages or
compensation thereof but in any such case, the department shall grant
such extension or extension of time to complete the work, as in his
opinion isf are reasonable.

Penalty for Delay

In case of delay in completion of services, a penalty equal to
0.5% of the agreernent value per day of delay subject to a maximllm
\0% of the contract value will be imposed and shall be recovered from
payments due or encashrnent of performance security. However, rr1

case of delay due to reasons beyond the control of the consultant,
suitable extension of time will be granted.

Department Decision on Compensation Payable Being Final

The decision of the departrnent as to the compensatiory if any,
payable to the Consultant under this clause shall be final and binding.

7. Time to continue to be treated as the essence of contract in spite of
extension of time. It is an agreed term of the contract that
notwithstanding grant of extension of time under any of the sub-
clause mentioned herein, time shall continue to be treated as the
essence of contract on the part of the Consultant"

Termination of Contract {Agreernent) due to Consultants Default
'),. Conditions leading to termination of contract

If the Consultant:

a) becomes bankrupt or insolvent, or

b) makes arrangements with or assignment in favor of his creditor,

or agrees to carry out the contract under committee of

inspection of his creditors or

c) being a company or corporation goes into liquidated by a

resolution passed by the Board of Directors/ General Body of

the shareholders or as a result of court order (other than

voluntary liquidation for the purpose of amalgamation or

reconstruction) or

d) has execution levied on his goods or property or the works or

5.

6.

8"4.
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e)

f)

s)

assigns or sublets the contract or any part thereof otherwise than
as provided for under conditions of this contract or

abandons the conkact or

Persistently disregards instructions of the

theEmployer/Department or contravenes any provisions of
contracf or completion of lob (TOR)

fails to adhere to the agreed programme of Job (ToR) or fails to
complete the Job (ToR) or parts of the complete the Job (ToR)
within the stipulated or extended period of completion, or is
unlikely to complete the whole work or part thereof within time
because of poor record of progress or

Fails to take steps to employ competent and / or addinonal staff
and labour or

promises, offers or gives any bribe, commission, gift or
advantage, either himself or through his partners, agents or
servants to any officer or empl0yee of the Engineer or the
Department (wRD), or to any person on their behalf, in relation
to obtaining or execution of this or any other contract with the
Department (WRD) or

suppresses or gives wrong information while submitting the
proposal. In any such case the Engineer in charge/Employer on
behalf of the Department(wRD) may serve the Consultant with
a notice in writing to that effect and if the Consultant does not
within 07(seven) days after derivery to him of such notice,
proceed to make good his default in so far as the same is capable
of being made good, and carry on the lob(TOR) or comply with
such instructions as aforesaid to the entire satisfaction of the
Engineer in charge/ Employer shall be entitled after giving 48
(Forty eight) hours' notice in writing to terminate the Conkact
(Agreement), as a whole or in part or parts( as may be specified
in such notice).

In such a case of terminatiory the Employer/ Engineer in charge
may adopt the following course Carry out the whole or part of

h)

i)

i)

k)

Y
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the work from which the Consultant has been removed by

engaging another consultant or deployment of technical staff at

site.

Entitlement of Employer IVI{Dy Engineer

In cases described in above, the Department (WRD) / Engineer

shall be entitled to:

a) Forfeit the whole or such portion of the Performance Security &

Security Deposit amount, as he may deem fit, and

b) Recover from the Consultant the cost of carrying out the balance

work in excess of the sum, which he would have been paid.

According to the certificate of the Engineer, if the works had

been carried out and completed by the Consultant under the

. terms of the contract. Such' certificate shall be final and binding

upon the consultant. The amount to be recovered may be

deducted by the Engineer in charge (WRD) from any other

moneys due to the Consultant alone or jointly under this or any

other contract.

(WRD, GoB)/8.5. Termination Of Contract (Agreement) On Employer
Engineer's Account

The Department (VVRD)/ Engineer in charge shall be entitled to

terminate the contract, at any time, should, in the Department

(WRD)/Engineer's opinion, the cessation of works becomes necessary, owing

to paucity of funds or due to court orders or from any other case whatsoever.

Notice in writing from the Department (WRD)/ of such termination and

reasons therefore, shall be conclusive evidence thereof.

In case of termination of conkact on Department (WRD) account as

described above, the claims of the Consultant towards expenditure incurred

by him in the expectation of completing the whole JOB (ToR), shall be

admitted and considered for payment as deemed reasonable and are

supported by the documents/vouchers etc. to the satisfaction of Department

(WRD). The decision of the Department (WRD) on the necessity and propriety

of such expenditure shall be final and conclusive.

Flowever, the Consultant shall have no claim to any payment or

v
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8.6.

compensation or otherwise, on account of any profit or advantage which he
might haVe derived from the execution of the work in full but which he could
not in Consequence of determination of contract under this clause.

Force Majeure

1'. If at any time during the currency of the contract, the performance of
any obligation (in whole or in part) by the Department (wRD) or the
Consultant shall be prevented or delayed by reason of any war,
hostilities, invasion, acts of public or foreign enemies, rebellion,
revolutiorL insurrection, civil commotion, sabotage large scale arsorl
floods, earthquake or any other act of God, large-scale epidemics,
nuclear accidents, any other catastrophic unforeseeable, circumstances,

quarantine restrictions, any statutory, rules, regulations, orders or
requisitions issued by u Govt. department or competent authority
(hereinafter referred to as "event" theru provided notice of the
happening of such an event is given by either party to the other within
21, days of the occurrence thereof.

a) Neither parry by reason of such event is entitled to terminate the
contract or have claim for damages against the other in respect

of such non- performance or delay in performance.

b) The obligation under the contract shall be resumed as soon as

practicable after the event has come to an end or ceased to exist.

c) If the performance ih whole or part of any obligation under the
contract is prevented, or delayed by reason of the event beyond
a period of 15 months (Fifteen months ) the contract may be

foreclosed with mutual consent by giving a notice of 3O(Thirty)

days without any reason on either side.

d) In case of doubt or dispute, whether a particular occurrence

should be considered an event as defined under this clause, the
decision of the Employer shall be final and binding.

If no notice is issued by either pafty regarding the event within
21(Twenty-one) days of occurrence, the said event shall be deemed not
to have occurred and the contract will continue to have effect as such.

2.

V
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8.7. Settlement of Disputes

All disputes or differences of any kind whatsoever that may arise

between the Employer and the Consultant in connection with or arising out of

the contract or subject matter thereof during Consultancy Services, or after

their completioru whether before or after termination of contract shall be

settled as under:

1,. Settlement through Courh It is a term of this contract that the

Consultant shall not approach any Court of Law for settlement of such

disputes or differences unless an attempt has first been made by the

parties to settle such disputes or differences through clauses.

2. ]urisdiction of Courts: Jurisdiction of courts for dispute resolution

shall be Patna High Court only.

8.8. Notices

A11 notice required or referred to under this Agreement, shall be in

writing and signed by the respective authorized signatories of the parties

mentioned herein above unless otherwise notified. Each such notice shall be

deemed to trave been duly given if delivered or served by registered mail or

e-mail or fax speed post of Department of posts with an acknowledgement

due to other parties.

8"9. Over dnd {.lnder Payrnent

The Employer reserves the right to carry out post payment audit and

. examination of the payments made to the consultant at any stage. The

Employer/department (WRD) further reserves the right of recovery of any

over payment from the Consultant when detected.

8.L0. Matters Related to Agreement to be treated as Confidential

1. All docurnents, correspondences, decision and orders concerning the

agreement shall be considered as confidential and/ or restricted in
nature by the consultant and he shall not divulge or allow access to

them by *y authorized person.

The consultant shall use all the documents, drawings and other data

and information of a proprietary nature received from the

department (WRD) solely for the purpose of performing and

carrying out the obligations on this part under this Agreement and

2.
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shall not disclose the same to any other person except to the extent
required, in the performance of the work for the Project and shall
maintain the utmost secrecy. The consultant shall bind his employees
who are involved in the Project by a suitable secrecy agreement. The
documents, drawings, other data and information received from the
department (WRD) shall not be used by the consultant for any other
purPose/ without obtaining written permission from the department
(WRD) and should be returned to the department (WRD) on demand.

3. Any violation of the security of these confidential and restricted
documents will attract penal and legal actions against the consultant
in accordance with the existing law (s).

4. Water Resources Department, Bihar will provide data if available
with them to consultant. In case of unavailability of data, the
Consultant will have to make their own arrangement for the same. For
the restricted data the employer will only be the part of
communication and the financial burden shall be borne by the
consultancy services.

8.11. Removal of Consultant Personnel

' The consultant shall on the written direction of the Employer
immediately remove, ar:ry person employed thereon who may in the opinion
of the department by incompetent or has misconduct himself. Such person
shall not be employed again without the written permission of the
department (WRD).

8.12. Supervision of Consultant

The Consultant shall during the course of execution of the task keep in
requisite number competent, qualified and experienced Engineers/
Consultants and necessary assistants to supervise the execution of the task
and to represent the consultant in his absence, as his agent. If the consultant
fails to appoint suitable Engineers/Consultants as directed by the depaitment
(WRD) the latter shall have full power to suspend the contract until such date
as suitable Engineers/Consultant in requisite number are appointed and the
consultant shall be responsible for the delay so caused to the work, and no
claim will be entertained against.

8.13. Inspection by the Department (WRD)/Employer

All services performed or under progress and documents like report,
data collection, drawings, data estimate etc., shall at all times be open to the
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inspections and supervision of the Employer and his authorized
representatives. The consultant shall duly furnish all aids and assistance, free
of charge that may be required for proper inspection and examination of the
services.

8.L4. Tools, Plants and Equipment's

The consultant shall provide-at his own expense all tools, plants and
equipment required. The department shatl not take any responsibility for
supplying or arranging any tools and equipment's.

8.15. Release of Claims

After completion of the work/services and prior to the final payment
the Consultant shall furnish to department (WRD) a release of claims against
the government arising out of the agreement other than claims specifically
identified, evaluated and accepted from operation of the release by the
consultant.

8.16. Death of Consultant

The agreement shall not be dissolved by the death or demise of the
consultant. His rights and obligations shall pass to his successors.

8.17. Partnerships

1" Addition of partner(s): Should the consultant be a partnership and at

any tirne take and additional partners or partners he or they shall
hence be deemed to be included in the expression the consulting Firm.

2. Withdrawal of partner(s): Should the consulting firm be a partnership
the Agreement shall not be dissolved by the death or withdrawal of
any or more members of the partnership?

8.18. Sub Contracts

Any Sub-contract or modification or termination thereof, relating to

the performance of the services by the consultant shall be made only with the

advance written agreement of the department (WRD).

8"19. Insurance

The consultants shall take out and maintain insurance against loss of or
damage to their properties, including papers, documents and equipment's,
necessary to the services. The Consultant shall take out and maintain full
insurance against claims by third parties resulting from acts performed in
carrying out the service. The department takes no responsibility in respect of
life, health, accident, travel and other insurance coverage for the personnel
and equipmenfls etc.

;
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8.20. Prices Adjustment:

No price adjustment shall be allowed

8.21. Rates for Additional ]ob
If in the opinion of the department, it is necessary to carry out any

additional job for the purposes of the project in addition to the Services, the
consultant, with the prior authorization of the department, shall carry out
such additional job and charge for the personnel required on the same basis as
for the services.

8.22. Arbitration

All disputes or differences in respect of which the decision had not
been final and conclusive shall be referred for arbitration to a sole arbitrator
as follows: Within Thirty days of receipt of notice from the consultant about
his intention to refer the dispute to arbitration the Engineer-in-chief(Head
Quarter) WRD, Govt. of Bihar shall send to the consultant a list of three
officers of the rank of Superintending Engineer of WRD of Govt. of Bihar who
have not been connected with the work under this contract. The consultant
shall within 15 (Fifteen) days of receipt of this lis! select and communicate to
the Engineer-in-chief (Head Quarter) WRD, Govt. of Bihar the name of the
one officer from the list who shall then be appointed as the sole Arbitrator. If
the consultant fails to communicate his selection of name, within the
stipulated period, the Engineer-in-Chief (Head Quarter) WRD, Govt" of Bihar
shall without delay select one Officer from the list and appoint him as the sole
Arbitrator. If the Engineer-in-chief (Head Quarter) WRD, Govt. of Bihar fails
to send such a list within thirty days, as stipulated, the consultant shall send a
similar list consisting of Superintending Engineer of W.R.D. to the Engineer-
in- chief (Head Quarter) WRD, Govt. of Bihar within fifteen days. The
Engineer-in-chief (Head Quarter) WRD, G.O.B shall then select one officer
from the list and appoint him as the Sole Arbitrator within fifteen days. If the
Engineer-in-chief (Head Quarter) WRD, Govt. of Bihar fails to do so, the
contractor shall communicate to the Engineer-in-chief (Head Quarter) WRD,
Govt. of Bihar the name of one officer from the list, who shall then be the sole
arbitrator.

The Arbitration shall be conducted in accordance with the provisions
of the Bihar Public Works Contracts Disputes Arbitration Tribunal
(Amendment) Act, 2020 or any statutory modification thereof. The decision of
the Sole Arbitrator shall be final and binding on the parties thereto. The
arbikator shall determine the amount of cost of arbitration to be awarded to
either party. Performance under the contract shall continue during the
arbitration proceedings and payments due to the contractor shall not be
withheld unless they are the subject matter of the arbitration proceedings.
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All Awards shall i:e irr rvriting and in case of a,wards amounting to Rs.

5.00 lakh (Fil'e Laki:r) and above, such awards slmll state the reasons for tlrc
amount awarded. Neither pafty is entitled to bring a claim to arbitration, if
the arbitrator has not been appointed befcre the expiration of 12 (Twelve)
months from the date r;f payrnent of final instalknent"

8.23. Extension of Perfonzrance Securify

The perforrr:rance security (The interest-bearing Government Secu.rities

and the interest-bearing deposits Bank Guarantee) shatl remain valid up to
the completion date of job. If the completion date gets extended the validity
period of these incl-irrtring Bank gparantee will also have to be extendeC f,or

fu rther period accorcl,fu rgliy"
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