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A- Construction of 125mm dia X 45 mtr deep
Gravel packed T/well- 15 Nos.

B-Construction of 125mm/115mm X 61 mtr deep
Drilled T/well- 11 Nos. : 26 Nos.
C-Construction of Plateform, Drain and Soakpit at

each constructed hand pumps as per Estimate
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Deposit of additional performance guarantee for serious unbalanced rate :-

The tenderer quoting serious unbalanced rate will have to furnish the rate analysis of the work along with

the reason as how the work will be finished in the stipulated time frame and they will have to deposi

additional performance guarantee money at the time of agreement as per previling fule for example: -.

If 0 to 5% less than the BOQ rate additional performance guarnatee will be @ 0.25% for every 1% less

rate.

If 5 to 10% less than BOQ rate additional performance guarantee will be @ 0.5% for every 1% less rate.
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