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NIT

No:- 11/2026-27.

Dated:- 14/08/2026

The Executive Officer, Nagar Parishad Siwan, Bihar invites online tender in two Bid
System (Technical & Financial) on engineering, procurement and Lonsmlctlon (EPC) mode basis
from cligible firm/contractors for repute for the f ollowing work:

Sr Name of Work Estimated Bid Cost of Bid | Work Completion
No. Project Cost | Security/EMD | Document Time
(2%)
TR URYg, f@E & s | 5,
09, 10, 11, 12, 13, 14, 22, 23, 24, 25, o
1| 26,27, 28,29, 30, 31,32, 33, 34, 35, | 2,93,06,400.00 | 27° Estimated 1 15 600,00 6 Months
36, 37, 38, 39, 40, 42, 43 Tel. S S
e ade o Afore & Fr | |

2. Tender Publisher and time Details :-

1. Name of Publisher & Officer/Address: | Executive Officer, Nagar Parishad Siwan
2. Web address to download the RFP https://eproc2.bihar.gov. in _
3. Date of Issue of NIT: Date : 14/08/2026
4. Bid Submission Start Date: Date : 01/09/2026 N
5 Pre- Bid Meeting Date, Time & Place: | Date: 05/09/2026 till 2:00 PM To 3.30 PM, at Office of
) Executive Officer Nagar Parishad Siwan _
6. Bid Submission Due Date & Time : Date : 15/09/2026 till 05:00 PM
Bid Open date and time of online | Date : 16/09/2026 till 11:00 AM
7. opening of documents (Mandatory
Documents Technical):
8. Financial Bid Opening date: After the evaluation of Technical Bid.
9. | Periods of Bid Validity : 120 Days B
1. The Bid Forms and other details can be seen and downloaded from the Website portal
https://eproc2.bihar.gov.in
2. Document fee is mandatory to be paid through online mode i.e, internet payment gateway
(credit/debit card), net banking, NEFT, RTGS in favour of Executive Officer, Nagar
Parishad Siwan.
3. The RFP may be postponed, modified or cancelled at any time due to administrative

reasons and no claim shall be entertained on this account.
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1. NAME OF WORK : Supplying,Installation and commissioning of LED street
lights in wardno.- 59,10,11,12,13, 14,22 23,24,25,26,27,
28,29,30,31,32,33,34,35,36,37,38,39,40,42,43 on poles under
nagr parishad siwan.

2. PERIOD OF CONSTRUCTION : 06 month

3. DATE OF ISSUE OF NOTICE INVITING BID :- 14/08/2026.......

4. PERIOD AND PLACE OF DOWNLOAD OF BID DOCUMENT : FROM 01/09/2026
(12:00 AM) TO 15/09/2026 Up to (3:00 PM) Through website:
www.eproc2.bihar.gov.in only

5. TIME, DATE AND PLACE OF PRE-BID MEETING : Date ..05/09/2026.......... Time
11:00 AM to 01:00 PM Place Office of the Executive Ofiicer, Nagar Parishad Siwan .
6. LAST DATE AND TIME FOR UPLOAD OF BIDS : Date....15/09/2026........... Time
3:00 PM k

7. *TIME AND DATE OF OPENING TECHNICAL BIDS: Date
........ 16/09/2026.........Time11.00 AM

8. *TIME AND DATE OF OPENING FINANCIAL BIDS: To be announce later
9. PLACE OF OPENING OF BIDS : Through website: www.eproc2.bihar.gov.in

only

10. PERIOD QF BID VALIDITY : 120 Days

11. OFFICER INVITING BIDS : EXECUTIVE OFFICER ,NAGAR PARISHAD SIWAN. _

*Should be the same as for the deadline for receipt of bids or promptly thereafter.

' N
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SECTION 1

INSTRUCTION TO BIDDERS
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Section 1 : Instructions to Bidders

Table of Clauses

Page No. Page No
-&[gma_l D. |Submission of Bids \_
_ |1. Scope of Bid 7 19. Sealing and Marking of Bids 16
_ [2. Source of Funds 7 20, Deadline for Submission of Bids 16
_ |3, Eligible Bidders v 21. Late Bids 17
_ 4. Qualification of the Bidder |7 E. |Bid Opening and Evaluation i
_ |5. One Bid per Bidder 10  [22. Bid Opening 17
_ |6. Cost of Bidding 10 23. Process to be Confidential 18
|7 Site Visit 11 24, Clarification of Financial Bids 18
B.|Bidding Documents 12 25. Examination of Bids 18
; " land Determination of Responsiveness
_ 8. Content of Bidding 12 . 26. Correction of Errors 19
Documents i
|9 Clarifications of Bidding |12 27. Evaluation and Comparison of 19
| |Documents " |Financial Bids
_ {10. Amendment of Bidding |13 F. |Award of Contract
| |Documents x
C.|Preparation of Bids ]  |28. Award Criteria _ 20
_ [11. Language of Bid 13 129. Employer's Right to Accept any Bid 20
and to Reject any or all Bids
. 112, Documents Comprising |13 i 30. Notification of Award and Signing of {20
~_|the Bid Agreement
113. Bid Prices !14 3L Performance Securit 20
14. Currencies of Bid and 14 | |32. Advance Payment and Security 21
" |Payment
115. Bid Validity 14 I_ 33. Corrupt or Fraudulent Practices 21
16. Bid Security 14 G. |Appendixto|TB 22
17. Alternative Proposals by 15 H. |Annexure - Il (List of key personnel) 24
" |Bidders
18. Format and Signing of 16 !
__Bid

R
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A. GENERAL

1. Scope of Bid

I

s

3.

The Employer (named in Appendix to ITB) invites bids for supplying , installation
and commissioning of streetlight on electric poles under nagar parishad siwan. .
The successful bidder wiil be expected to complete the works by the intended
completion date specified in the Contract data.

Throughout these bidding documents, the terms 'bid' and 'tender’ and their
derivatives (bidder / tenderer, bid/tender, bidding/tendering, etc.) are
synonymous.

1.4 Administrative authority shall decide that this agreement would be either

PERCENTAGE RATE/ITEM RATE and accordingly the non-relevant sections of this

document must be crossed.

2. Sources of Funds

1.

The expenditure on this project will be met as decided by the Competent
Authority.

3. Eligible Bidders

N =

This [nvitation for Bids is apen to all bidders.

All bidders shall provide in Section 2, Forms of Bid and Qualification information.
a statement that the Bidder is neither associated, nor has been associated.
directly or indirectly, with the Consultant; Engineer-in-Charge or any other _entity
that has prepared the design, specifications, and other documents for the Project
or being proposed as MC/EE for the Contract or involved in supervision of the
contract. A firm that has been engaged by the Emplover to provide consulting
services for the preparation or supervision of the works, and any of its afF liates

shall not be eligible to bid.

3. Bidders shall not be under a declaratlon of ineligibility for delay, failure or corrupt and
fraudulent practices by any of the State Govt. or Central Govt. or Publiic Undertaking
or any Autonomous Body.

4, Qualification of the Bidder
1. Al bidders shall provide in Section 2, Forms of Bid and Qualification Information,
a preliminary description of the proposed work method and schedule, including
drawings and charts indicating miles stones to complete the project on time.
4.2 All bidders shall also furnish the following information in Section 2.
1. Evidence of access to or availability of credit faciliies (minimum 10% of
estimated cost) certified by the bankers,
ii.  Undertaking that bidder would be able to invest a minimum of cost upto 25% of
" the contract value of work, during implementation of contract.
iii.  Proposals, if any, for sub contracting of elements of work, costing more than 10%
of the bid amount. (for all contracts over Rs. 5 crore)
iv.  Power of attorney, if any.
4.3 If the Emplover has not undertaken prequalification of potential bidders, all bidders shall

include the following information and documents with their bids in Section 2:

" ;
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(} Scanned with OKEN Scanner



a. copies of original documents defining the con'stitution or legal ‘status, pflaﬁe
of registration, and principal place of business: written power of attorney of the
signatory of the Bid {o commit the Bldder; ’

b. total monetary value of construction work performed for each of the last five
years; '

. experience in works of a similar nature and size for- each of thg last five
years, and details of works underway or contractually committed: and clients who
may be contacted for further information on those contracts;

d-“—maiepitems-ef—eenstpuetien—eamwenbpmBe-sed-te-eawouuhe-gemﬁa's%-eﬁ
eﬂdene&e#aw-anqement:—ef—eessessina-themn-hireueasekbwmq-a&éefmed
therein:

e. qualifications and experience of key site management and technical
bersonnel proposed for contract:

f. reports_on the financial standing of the Bidder, such as profit and [oss
statements and auditor's reports for the past five years:

g. evidence of access to line(s) of credit and availability of other financial
resources facilities (10% of contract value). certified by the Bankers (Not more

than 3 months old)
h.. undertaking that the bidder will be able to invest a minimum cash up to 25%
of contract value of work, during implementation of work.
authority to seek references from the Bidder's bankers:

J- ____information reqarding any litigation, current or during the last five vears. in
which the Bidder is involved, the parties concerned and dispute amount;

k. proposals for subcontracting components of the Works amounting to more
than 10% of the Bid Price (for each, the qualifications and experience of the

identified sub-contractor in the relevant field should be annexed); (for all
contracts over Rs. 5 Crore)

the proposed methodology and programme of construction, backed with
equipment planning and deployment, duly supported with broad calculations and
quality control procedures proposed to be adopted, justifying their capability of

execution and completion of the work as per technical specifications within the

stipulated period of completion as per milestones (for all contracts over Rs. 5
Crore)

4.4 Bids from Joint ventures are not acceptable.*

4.5 A) A. To qualify fo'r award of the contract, each bid‘deL

in its name should have in the last
five years as referred to in Appendix :- '

a. Achieved in any one year a minimum annual financial turnover (in all classes of
electrical construction works only) volume of construction work of at least the
amount equal to the 50 % (fifty percent) estimated cost of works for which bid
has been invited,

b. executed in any one year, the minimum quantitiss of the following items of work
as indicated in Appendix,

Min Electrical work (in amount) 1,46,53,200

c.Executed in one year, the minimum quantities of the following items of

work as indicated in appendix.supplying and installation of 2082
streetlights,

EY
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4.6

4.7

* Also, see section 5, the special condition of contract

*(d) The contractor or his identified sub-contractor should possess required valid
electrical license for executing the building electrification works and should have
executed similar electrical works for 2 minimum amount as indicated in Appendix

in any one year.

B. Each hidder should further demonstrate :

(a) availability (either owned or leased or by procurement against mobilization
advances) of the following key and critical equipment for this work:

Based on the studies, carried out by the Engineer the minimum suggested major
equipment to attain the completion of works in accordance with the prescribed
construction schedule are shown in the Annexure-I.

Availability of the testing equipment required for establishing field laboratory to
perform mandatory tests e.qg. those stated in Appendix to ITB.

The bidders should, however, undertake their own studies and furnish with their

" bid, a detailed construction planning and methodology supported-with layout and

necessary drawings and calculations (detailed) as stated in clause 4.3(1) above
to_allow the employer to review their proposals. The numbers, types and
capacities of each plant/equipment shall be shown in the proposals along with
the cycle time for each operation for the aiven production capacity to match the

reguirements.

(b) availabiiity for this work of personnel with adequate experience as required;
as per Annexure-|l.

(c) liquid assets and/or_availability of credit facilities of no less than amount
indicatéd in Appendix

C.To qualify for _a package of contracts made up of this and other

contracts for which bids are invited in the IFB, the bidder must
demonstrate having experience and resources sufficient to meet the
aggregate of the qualifying criteria for the individual contracts.

Sub-contractors’_experience and resources shall not be taken into account in
determinina the bidder's_comptiance with the qualifying criteria_except to the
extent stated in 4.5(A) above.

Bidders who meet the minimum_gqualification criteria will be qualified only if their
avaitable bid capacity is more than the total bid value. The available bid capacity
will be calculated as under :

Assessed Available Bid capacity = (A*N*3 — B) Where

A = Maximum value of Electrical engineering works executed in any one
vear during the last five years (updated to the price level of the year
indicated in Appendix) taking into account the completed as well as
works in progress.

et K&“
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N = Number of years prescribed for completion of the works for which
bids are invited.

Y Delete, if not applicable

B = Value (updated to the price level of the year indicated in Apperm)
of existing commitments and on-going works to be comp[eteq during the
next..... years (period of completion of the works for which bids are

invited)

Note : The statements showing the value of existing commitments and
on-going works as well as the stipulated period of completion remaining
for each of the works listed should be countersigned by the Engineer in
charge, not below the rank of an Executive Engineer or equivalent.

438 ‘Even though the bidders meet th

disqualified if they have;

e above qualifying criteria, they are subject to be

made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements: and/or
have record of poor performance such as abandoning_the works, not
broperly _completing the contract. inordinate delays in _completion,
litigation history, or financial failures etc: and/or ’ B

" Dparticipated in the previous bidding for the same work and had quoted

. Unreasonably high bid prices and could not furnish rational justification to
the employer. . -

5. One Bid per Bidder

1. Each bidder shall submit only one bi
bidder who submits or participates i

6. Cost of Bidding

6.1 The bidder shall bear all costs associated wi

. r 8 th the preparation and submission of his
Bid, and the Emplover will in no case be respons )

ible and liable for those costs.

In case of cancellation of tender, cost of bidding document will be charged each times.

7. Site Visit

1.1 The Bidder, at the Bidder's own responsibility and risk must visit and examine the Site
of Works and its surroundings and obtain all information that may be necessary for

preparing the Bid and entering into a contract for construction of the Works. The costs of
visiting the Site shall be at the Bidder's own expense.

7.2. Tender documents are not transferable.

-4
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B. BIDDING DOCUMENTS

8. Content of Bidding Documents

1. The set of bidding documents comprises the documents listed below and
addenda issued in accordance with Clause 10;

Section IParticulars Volume No.

Invitation for Bids

Instructions to Bidders . -

Qualifications of Bidders

Conditions of Contracts f

Contract Data [

Special condition of Contract I
Technical Specifications
Bill of Quantities
Securities and other forms

Drawings
Documents to be furnished by bidder

IBallw]injiaj

T

Nl

—1
—

=1]1©o] o0

=)
I<{IZ

8.2 One copy of each of the volumes I. II, Il and IV will be issued to the bidder
Documents to be furnished by the bidder in compliance to section 2 will be
prepared by him and furnished as Volume- V in two parts (refer clause 12).

8.3 The bidder is expected to examine carefully all instructions, conditions of
contract, contract data, forms, terms, technical specifications, bill of quantities,
forms, Annexes and drawings in the Bid Document. Failure to comply with the
reguirements of Bid Documents shall be at the bidder's own risk. Pursuant to
clause 25 hereof, bids*which are not substantially responsive to the requirements
of the Bid Documents shall be resected

9. Clarification of Bidding Documents

9.1 Pre-bid meeting

9.1.1 The bidder or his official representative is invited to attend a pre-bid
meeting which will take place at the address, venue, time and date as indicated

9.1.2 The purpose of the méeting will be to clarify issues and to answer
guestions on any matter that may be raised at that stage.

9.1.3 The bidder is requested to submit any guestions in writing or by fax to
reach the Employer not later than one week before the meeting.

9.1.4 Minutes of the meeting, including the text of the questions raised (without

identifying the source of enquiry) and the responses qiven will be transmitted
without delay to all purchasers of the bidding documents. Any modification of the
bidding documents listed in Sub-Clause 8.1 which may become necessary as a
result of the pre-bid mesting shall be made the Employer exclusively through the
issue of an Addendum pursuant to Clause 10 and not through the minutes of the

PRI X
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pre-bid meeting. All bidders have to collect any adcjendum on next wprking day
of pre-bid meeting. The bidder shall receive the minutes of the meeting on the
next working day of the pre-bid meeting.

9.1.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.
10, Amendment of Bidding Documents (N
N
10.1 Before the deadline for submission of bids, the Employer may modify the bidding
- documents by issuing addendum.

Any addendum thus issued shall be part of the bidding documents and shall be
collected by all the purchasers of the bidding documents. Prospective bidders
shall_acknowledge receipt of each addendum in writing or by cable to the

Employer. The Em loyer will assume no responsibility for postal delays.

10.3 _ To give pros ective bidders reasonable time in which to take an addendum into

account in preparing their bids, the Employer may, at his discretion, extend as

necessary the deadline for submission of bids, in accordance with Sub-Clause
20.2 below. o

—_— 0

C. PREPARATION OF BIDS

11. Language of the Bid

11.1 All documents relating to the bid shall be in English / Hindi,

12. Documents Comnrisinq the Bid

12.1 The bid to be submitted by the bidder as Volume V of the bid document
(refer Clause 8.1) shall be in two separate parts:;

Part | shall be named "Technical Bid" and shall comprise

1. Earnest money in the form specified in Section 8

ii. Qualification Information and supporting gocuments as specified in Section- 2

iii.  Certificates, undertakings, affidavits as specified in Section 2

iv.  Any other information pursuant to Clause 4.2 of these instructions

V. Undertaking that the bid shall remain valid for the period specified in Clause 15.1

vi. An affidavit affirming the information be has furnished in the bidding document is
correct to the best of his knowledge and belief,

Part Il shall be named "Financial Bid" and shall comprise

i. Form of Bid as specified in Section 6
ii.  Priced Bill of Quantities for items specified in Section 7

12.2
12.3 Following documents, which are not submitted with the bid, will be deemed to be
part of the bid.
Section | Particulars \ Volume No. |

AQ\/W
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1 Invitation for Bids (1FB)
Instruction to Bidders
3 Conditions of Contracts Volume I
4 Contract Data
5 Specifications Volume ]I
8 Drawings Volume IV
13. Bid Prices
13.1 The contractor shall bid for the whole work as described in Sub-Clause

1.1 based on the priced Bill of Quantities sub_rnintted by the Bidder.

13.1.1 The bidder shall adopt the percentage rate_ method only as specified in the
appendix to ITB; only the same option is allowed to all the bidders. Percentage
rate/item rate method requires the bidder to quote a percentage above/below/ at
par of the schedule of rates specified in the appendix to ITB.

13.1.2 All duties, taxes, and other [evies payable by the confractor under the

contract or for any other cause shall be included in the rates, prices and total Bid
Price submitted by the Bidder.

13.2 ____If applicable in this bid.

13.3 The rate should include the cost of all seen and unseen expenditure. No cllaim |,
whatsoever, will be entertained due to non-inclusion of any such event necessary
for the completion of the item of work.

14. Currencies of Bid and Payment

14.1 The prices shall be quoted by the bidder entirely in Percentage. All payments
shall be made in Indian Rupees.

15. Bid Validity

15.1 Bids shall remain_valid for a period not less than 120 days after the
deadline date for bid submission specified in Clause 20.A bid valid for a shorter
period shall be rejected by the Employer as non-responsive. In case of
discrepancy in bid validity period between that given in the undertaking pursuant
to Clause 12.1 (v) and the Form of Bid submitted by the bidder, the latter shall be
deemed to stand corrected in accordance with the former and the bidder has to

15.2 In_exceptional circumstances, prior to expiry of the original time limit, the
Employer may request that the bidders may extend the period of validity for a
specified _additional period. The request and the bidders' responses shall be
made in writing or by cable. A bidder may refuse the request without forfeiting his
bid security. A bidder agreeing to the request will not be required or permitted to

modify his bid.

16. Earnest Money

16.1 The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown
in column 4 of the table of IFB for this particular work. This bid security shall be in

Av‘&" !
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favour of Emplover as mentioned in _the Bihar Financial Rules, and shall be in
any of the following forms.

a. NIT14A ‘ ‘ _
b. Fixed deposit receipt of a Schedule bank, Fixed deposit receipt shou‘ld be Valid
for six months after last date of receipt of tender and shall be pledded in favour of

the department.

i

¢. 5 year National Development bond/ State development loan Certificate.

d. Unconditional bank quarantee from any scheduled Indian bank issued within the
state in the format given in Vol. || (If issued from any bank outside state will be
Converted to any bank within the state before executing the agreement.

16.2 Unconditional bank quarantees (and other instriments having fixed validity) issued
as surety for the bid shall be valid for 12 Month beyond the validity of the bid.

16.3 Any bid_not accompanied by an_acceptable Bid Security and not secured as
indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-

responsive.

16.4 The Earnest money of unsuccessful bidders will be returned after awarded the bid to
the successful bidder in Sub-Clause 15.1.

1f3.5 The Earnest money of the successful bidder will be discharged when the bidder has
signed the Agreement and furnished the required Performance Security.

16.6 The Earnest money may be forfeited

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity:

(b) if the Bidder does not accept the correction of the Bid Price, pursuant to
Clause 26; or .

e in the case of a successful Bidder, if the Bidder fails within the specified time limit
to

L. sign the Agreement: or

ii.  furnish the required Performance Security.

17, Alternative Proposals by Bidder

17.1 Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including mobilisation advance
or time for completion), basic technical design as indicated in the drawing and
specifications. Conditional offer or alternative offers will not be considered further
in the process of tender evaluation.

17.2 Conditional tender will be rejected forthwith.

18. Format and Signing of Bid

B |
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18.1 The Bidder shall submit one set of the Technical bid and two set of Financial bid
(original & duplicate) comprising of the documents as described in clause 12 of
1TB,

18.2 The Bid shall be typed or wrilten in indelible ink and shall be signed by a person
or persons duly authorized to sign on behalf of the Bidder, pursuant to Sub-
Clause 4.3. All pages of the bid where entries or amendments have been made
shall be initialed by the person or persons signing the bid and a certificate of
corrections must be given by the employer.

18.3 The Bid shall contain no alterations or additions, except those to comply with
instructions issued by the Employer, or as necessary to correct errors made by
the bidder, in which case such corrections shall be initialed by the person or
persons signing the bid.

D. SUBMISSION OF BIDS

19. Sealing and Marking of Bids

19.1 The Bidder shall be submit through bid throughout eproc-2 portal only and

accordingly the hard copy willl be submit as per condition of NIT (EMD, Existing

20. Deadline for Submission of the Bids

20.1 Complete Bids (including Technical and Financial) must be received by the
eproc-2 portal only. .

20.1 The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all rights and
obligations of the Employer and the bidders previously subject to the original
deadline will then be subject to the new deadline.

21. Late Bids
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fter the deadline prescribed in Clause

i Employer a
Bid received b the _ :
: ?(;]wlll be returned unopened to the bidder

E. BID OPENING AND EVALUATION

22. Bid Opening

: i i ived (except
221 The Employer or their authorized representative will open all the Bids receive ( D

those received late), in the presence of the Biddgrs or their_ rgprdtar?er:rt]a::qvne:r u;;g;gggsiﬁ
to attend at time, date and the place soeciﬁe_a? ]crijc}iﬁ\;ipec‘}r;dgi(d”:)neiinq e

lause 20 and 22.3. In the event of the specified aate J ‘ :
gozliigsa:w for the Employer, the Bids will be opened at the ao::gomted t|trlr11e tr?md Igfcztu;r;i;
the next working day. Even in the case of absence of the bidder at the ime o]

of bids. department will proceed a head with the openind.

rs or their agents are not present at the time of opening, the
ough eproc-2_and _prepare a

22.2 If any of the tendere
employer will open the tender in their absence thr
statement and that will be binding on the absent tenderers.

22.3 N/A

22.4 (i Subject to confirmation of the bid security by the issuing Bank, the bids accom anied

with valid security will be taken up for_evaluation with respect to the Qualification
Information and other information furnished in Part | of the bid pursuant to Clause 12.1.

(i) After receipt of confirmation of the bid security, the bidder will be asked in writing
(usually within 10 days of opening of the Technical Bid) to clarify or modify his technical

bid, if necessary, with respect to any rectifiable defects.

(iii) The bidders will respond in not more than 7 days of issue of the clarification letter.

(iv) Immediately (usually within 3 to 4 days), on receipt of these clarifications the Evaluation
Committee will finalize the list of responsive bidders whose financial bids are eligible for

consideration.

22.5 At the time of opening of "Financial Bid", the names of the bidders found responsive in
accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will
be opened. The remaining bids will be returned to the bidders unopened. The
responsive Bidders' names, the Bid prices, the total amount of each bid, any discounts,
Bid Modifications and withdrawals, and such other details as the Employer may

consider appropriate, will be announced by the Employer at the opening. Any Bid price

or discount, which is not read out and recorded will not be taken into account in Bid
Evaluation.

22.6 In case bids are invited in more than one package, the order for opening of the
“Financial Bid" shall be that in which they appear in the "Invitation For Bid".

22.7 The Emplover shall prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Sub-Clause 22.5

23. Process to be Confidential

23.1 Information relating to the examination, clarification, evaluation and comparison of Bids
and recommendations for the award of a contract shall not be disclosed to Bidders or
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any other persons not officially concerned with such process until the award.to the
successful Bidder has_been announced, Any effort by a Bidder to influence the
Employer's processing of Bids or award decisions may result in the rejection of his Bid.

24. Clarification of Financial Bids

241 To assist in the examination, evaluation and comparison of Bids, the Employer may, at
his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit
rates. The request for clarification and the response shall be sought, offered or
permitted except as required to confirm the correction of arithmetic errors discovered
by the Employer in the evaluation of the Bids in accordance with Clause 26.

24.2 Subiect to sub-clause 24.1, no Bidder shall contact the Employer on any matter relating
to his bid from the time of the bid opening to the time the contract is awarded. If the
Bidder wishes to bring additional information to the notice of the Employer, it should do

so in writing.

24.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid
comparison or contract award decisions may result in the reiection of the Bidders' bid.

25. Examination of Bid§ and Determination of Responsiveness

25.1 During detailed evaluation of "Technical Bids", the Employer will determine whether
"each Bid (a) ‘meets the eligibility criteria defined in Clause 3 and 4; (b) has been
properly signed: (c) is accompanied by the required securities and: (d) is substantially
responsive to the requirements of the Bidding documents. During _the detailed
evaluation of the "Financial Bid". the responsiveness of the bids will be further
determined with respect to_the remaining bid conditions, i.e., priced bill of quantities,
technical specifications, and drawings. '

25.2 __A substantially responsive "Financial Bid" is one which conforms to all the terms,
conditions, and specifications of the Bidding documents. without material deviation or
reservation. A material deviation or reservation is one (a) which affects in_any
substantial way the scope, quality or performance of the Works; (b) which limits in any
substantial way, inconsistent with the Bidding documents, the Employer's rights or the
Bidder's obligations under the Contract; or (c) whose regtification would affect unfairly
the competitive position of other Bidders presenting substantially responsive Bids.

25.3 If a "Financial Bid" is not substantially responsive, it will be rejected by the Emplover,
) and may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation.

26. Correction of Errors

26.1 "Financial Bids" determined to be substantially responsive will be checked by the
Employer for any arithmetic errors. Errors will be corrected by the Employer as follows:

(a)_where there is a discrepancy between the rates in figures and in words, the rate in
words will govern; and '

(b) where there is a discrepancy between the unit rate and the line item total resulting
from multiplying the unit rate by the quality, the unit rate as quoted will govern.

26,2 _ The amount stated in the "Financial Bid" will be corrected by the Employer in accordance
with the above procedure and the bid amount adjusted with the concurrence of the Bidder
in the following manner:

L]
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L : mount as stated in the
i s of these corrections, the a
I the Bid price Increases as a [oSUl ill be treated as rebate;

(a) .
bid will be the 'bid price' and the increase W

" ount will b
(b) If the bid price decreases as a result of the corrections, the decreased am e

freated as the 'bid price'

' id pri i binding upon the Bidder. If the Bidder
Such adjusted bid price shall be con3|dered_ as | ‘
does not accept the corrected amount the Bid will be rejected, and the Earnest money

" may be forfeited in accordance with Sub-Clause 16.6(b).

27. Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be substantially

27.1

27.2

responsive in accordance with Sub-Clause 25.2.

In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price

274

by adjusting the Bid Price as follows:

(a) making any correction for errors pursuant to Clause 26; or

(b} making an appropriate adjustments for any other acceptable variations, deviations.

The Employer reserves the right to accept oigiebf any variation or deviation. Variations

and deviations and other factors. which are in excess of the requirements of the Bidding
documents or otherwise result in unsolicited benefits for the Employer shall not be taken
into account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's

27.5

estimate of the cost of work to be performed under the contract, the Employer may
require_the Bidder to produce detailed price analyses for any or all jtems of the Bill of
Quantities, to demonstrate the internal consistency of those prices with the construction
methods and schedule proposed. After evaluation of the price analyses. the Employer
may require that the amount of the performance security set forth in Clause 31 be
increased at the expense of the successful Bidder to a fevel sufficient to protect the
Employer against financial loss in the event of default of the successful Bidder under the

Contract.

A bid. in the opinion of employee which contains several items in the Bill of Quantities

which are unrealistically priced low and which cannot be substantiated satisfactorily by
the bidder, may be rejected as non-responsive.

F. AWARD OF CONTRACT

28. Award Criteria

28.1

Subject to Clause 29, the Employer wilt award the Contract to the Bidder whose Bid has

been determined

. to be substantially responsive to the Bidding documents and who has offered the
lowest evaluated Bid Price; and ,

11, to be within the available bid capacity adjusted to account for his bid price which
is evaluated the lowest in any of the packages opened earlier than the one under

consideration.

W )\\p& I
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In_no case, the contract shall be awarded to any bidder whose available bid capacity is
less than the evaluated bid price, even If the said bid is the lowest evaluated bid. The
contract will in such cases be awarded to the next lowest bidder at his evaluated bid

price.

29. Emplovyer's Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 28, the Employer reserves the right to accept or reject any Bid,
and to cancel the Bidding process and reject all Bids, at any time prior to the award of
Contract, without thereby in incurring anvy liability to the affected Bidder or Bidders or any
obligation to inform the affected Bidder or Bidders of the ground for the Employer's
action.

30. Notification of Award and Signing of Agreement

30.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the General Conditions of Confract called
the "Letter of Acceptance”) wili state the sum that the Employer will pay the Contractor in
consideration of the execution, completion and maintenance of the Works by the
Contractor as prescribed by the Contract (hereinafter and in the Contract called the

"Confract Price").

30.2 The notification of award will constitute the formation of the Contract, subject only to the
furnishing of the performance security in accordance with the provisions of Clause 31.

30.3 The Agreement will incorporate all agreements between the Employer and the

successful Bidder. It will be signed by the Employer and the successful Bidder, after the
perfermance security is furnished. )

31. Performance Security

31.1  Within 21 (Twenty one) days of receipt of the Letter of Accepiance, the successful Bidder
shall deliver to the Employer a Performance Security in any of the forms given below for
an amount equivalent 2% of the Contract price including earnest money plus additional
security for unbalanced Bids in accordance with the Clause 28.5 of ITB and
the provisions of Bihar Financial Rules.

31.2 If the performance security is provided by the successful Bidder in the form of an Bank
Guarantee or fixed deposit receipts in the name of Employer, it shall be issued either (a)
at_the Bidder's option, by a Nationalized/ Scheduled Indian bank within state or (b)
acceptable to the Emplover.

31.3  Failure of the successful Bidder to comply with the requirements of Sub-Clause 31.1 shall
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid

Security.

32. Advance Payment and Security

324 The Emplover will provide an Advance Payment on the Contract Price as stipulated in the
General Conditions of Contract, subject to maximum amount, as stated in the Contract
Data.

33. Corrupt or Fraudulent Practices

BVNE.
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3341 The Employer will reject a_proposal for award if it determl'nes ‘that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in competing for
the contract in question and will declare the firm ineligible, either lndefmltely or for a
stated period of time, lo be awarded a contract with RCD and any other agencies, if it at
any time determines that the firm has engaged in corrupt or fraudulent practices in
competing for the contractor, or in execution.

33.2 Furthermore, Bidders shall be aware of the provision stated in Sub-Clause and Sub-
Clause 14 of the General Conditions of Contract.

S

N X
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G. APPENDIX to ITB

AMon....... ve0.05/09/2026

Siwan.

Venue- Office of Executive Officer Nagar Parisad

Clause Reference with respect to Section-l.

1. [Name of the Employer: Executive Officer Nagar | [[CL. 1.1
Parisad Siwan.

2. [The last five years means for this tender L

2020-2021

2021-2022
: 2022-2023

2023-2024
i 2024-2025
3. |The required annual financial turn over amount is Rs. ||[CL 4.5A(a)]
| 1,35,77,683.00 { One Crore Thirty five Lakh seventy

seven thousand six_hundred eighty three Only)

4. |Value of work is Rs 2,93,06,400.00 ! [Cl. 4.5A(b)]
5. |Quantities of work are :- as prescribed in Bill of [Cl. 4.5A(c)]
1 guantity. : 5
6. |The cost of electric work is Rs. 2,61,23,239.00 I[CI. 4.5A(d)]
1. [The cost of water supply/ sanitary works is Rs. Nil I[CI. 4.5A(e)].
8. Liquid assets and/or availability of credit facilities is | [[CI. 4.5B(c)]
| Rs. 2,83,226.00 (10%)
9. |Price level of the financial year 2026-2027 [Cl. 4.7]
10 The pre-bid meeting will take place at 11 Cl.9.1.2

11, [The technical bid will be opened Through website:

www.eproc2.bihar.gov.in only Date .....16.09.2026......
Time (11.00 AM).

12. |Address of the Employer -

—_—

Officer Nagar Parisad Siwan.

Office of Executive| [[Cl. 4.5(a)l

13,

nagr parishad siwan.

- Bid reference No. 11/2026-27

- Do hot open before Date 16-09-2026 Time (11.00 AM).

Identification: Supplying,Installation and| |[/cl. 19.2(b}]
commissioning of LED street lights in wardno.-[
5,9,10,11,12,13, 14,22 ,23,24,25,26,27, 28, 29,
30,31,32,33,34,35,36,37,38,39,40,42,43 on poles under

14. |Bids may be submitted only in Percentage Rate

Method.

,\“u_/Kb 2
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15. Schedule nf rate applicable for Percentage Rate i
Mothod is effective from 01.09.2023 (BCD SOR). | |

16. 'The bid should be submitted latest by Date . 15- ng - %1
2026 '

Time (3.00 PM)

17. | The bid will be opened at — through [Cl. 22.1]
w\ww eproc2.bihar.gov.in

18. The Bank Draft in favour of Executive Officer Nagar| [http:/www.eproc.bihar.gov.in/
'Pallsad Slwan.

s o e o e e e S i B

financial figure to a common base value for works
‘completed)

20. Bids will be submitted in Percentage Rate. ]
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ANNEXURE -

List of Key Personnel to be deployed on Contract Work

[Reference Cl. 4.5(B) (b)]

sl. |Personnel*  |Qualification Contract Package Size ]
Rs. 5. [Rs,30 |Rs.70 |Rs.2-10[Rs.10- [Rs.31- More
N 30 |Lacsto |Lacsto 2|Crores |30 50 Ithan 50
No. Lacs |70 Crores Crores [Crores [Crores
Lacs -
1. |Project |B.E. Electrical + 10 Years | | i i 1 No. |1 No. |1 No
Manager |[Exp. (5 years as Manager)

or retired E.E.

2. |Site Engineer |B.E. Electrical + 07 Years
Exp. or retired A.E.

1 No. |1 No. [1No.

1 No. 1 No. |1 No. {2 Nos.

;kp q
4

lant Engineer
4. \Quantity_

B.E. Electrical + 05 Years i
Exp. or Dip. Electrical + 07 |
Years Exp. or Retired J.E.

B.E. Civil + 05 Years Exp. or i i ] 1 No. |2 Nos
Surveyor |Dip. Civil + 07 Years Exp. | | )
5. |Soil & Material |B.E. Civil + 07 Years Exp. i I 1 No. |2 Nos.
~ |Engineer | T "
6. [Surve B.E. Civil + 03 Years Exp. or i i 1 No. [2 Nos.
Engineer |Dip. Civil + 05 Years Exp. "
1. |Site | [1No.|[1No. 1 2 3 4 Nos.
Supervisor Nos. |Nos. [Nos.
Exp. or retired L.T.1 Holder.
|_Total L [T h kB B o W

*

—1he designati

The designation and no. of the personnel has to be decided by the department
concerned as per the requirement 4

A ¥
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SECTION 2

QUALIFICATION INF ORMARION
(to be filled in by Bidder)
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[ QUALIFICATION INFORMATION

7 A The information to be filled in by the Bidder in the following pages will be used for purposes of
post qualification as provided for in Clause 4 of the Instructions to Bidders. This information will

not be incorporated in the Contract.

1. For Individual Bidders

1. Constitution or legal status of Bidder

(Attach copy)

Place of registration :

Principal place of business :

Power of attorney of signatory of Bid

(Attach)
1.2 Total value of Electrical Engineering construction . 2020 2021
work performed in the last five years* 2021 2022
(in Rs. , | . “
2022 2023
2023 2024
2024 2025 —c

131 Work performed as prime contractor, work performed in the past as a
nominated sub- contractor will also be considered provided the sub-
contract involved execution of all main items of work described in the bid
document, provided further that all other qualification criteria are satisfied
(in the same name) on works of a similar nature over the last five

years.™

Project |Name of the |Description |Contract Value of Date of " |Stipulated Actual date of {Remarks explaining
Name [Employer* [of work No Contract (Rs. lissue of  [period of complefion” ~ [reasons for delay &
InCrore) %{ﬂ completion work completed

order

N "
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* Attach certificate(s) from the Engineer(s)-in-Charge

** jmmediately preceding the financial year in which bids are received.

B Attach certificate from Chartered Accountant.

1.4 Information on Bid Capacity (works for which bids have been submitted and works

which are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works:

Description of [Place & -C-ontract Name &

Value of Stibu!ated Period |Value of works* Anticipateq date
works State  [No. Address of ~ |Contract (Rs |of Complefion  |remaining to be of completion
% : ‘ Employer  Cn) completed (Rs Cr)
i1 2 3 4 5 6 7 3

[ Y R B I

o

* Attach certificate(s) from the Engineer(s)-in-Charge

@ The item of work for which data is re

quested should tally with that specified in ITB clause 4.5A

(c)

N

‘Jﬂ// ’
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« |mmediately preceding the financial year in which bids are received.

# Delete, if prequalification has been carried out,

(3 scanned with OKEN Scanner



B. Works for which bids already submitted :

e A
2 O A S i d period of |Date when s L)
oss [Eslimated valug of |Stipulate S any
Descriptionof [Place & [Name & Address |E o decision i

works State  |of Employer works (Rs Cf comp=i expected

1 kB 4 2 :

1.5 Availability of key items of Contractbr‘s Equipment essential for carrying out the Works [Ref.

Clause 4.5(B)(a)]. The Bidder should list all the information requested below. Refer also to Sub
Clause 4.3 (d) of the Instruction to Bidders.

Description of  |Requirement [Availability proposals Remarks (from whom to be
i_works INo. |Capacity [Owned/Leased to be Nos./Capacity |Age/ purchased)
| ' procured s Condition
1 2 3 4 5 il i
_ N i I i
N A
| Ll | | .
[

1
1
]
T
1
—
T

1
— 7
T
T
T
T

1
7 [ 2 o
—
T
T
T
-—

1.6 Qualifications and experience of ke
the Contract [Ref. Clause 4.5(B)(b)]
instructions to Bidders and Sub Cla

ersonnel required for administration and execution of
. Attach biographical data. Refer also to Sub Clause 4.3 (e) of
use 9.1 of the Conditions of Contract.

“%\vﬁ' A— X 2
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f%%ﬁi [Name |Qualification [Year of Experience (General) [Years of experience in the proposed position
Project Manager | ‘_ ! [_
Eic: i | i |

7. Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3(k}]

Sanction of the works  [Value of Sub-contract  [Sub-contractor (Name & Address) Experience im similar work
1 2 3 4

Attach copies of certificates on possession_of valid license for executing water supply/ sanitary
work/ building electrification works [Reference Clause 4.5(d) & Clause 4.5(e)]

1 8 Financial reports for the last five years: balance sheets, profit and loss statements, auditors'
reports (in case of companies/corporation), etc. List them below and attach copies..

* Delete, if prequalification has carried out

1.9 Evidence of access to financial resources to meet the gualification requirements: cash_in
hand. lines of credit, etc. List them below and attach copies of support documents.

.y
"‘“"‘K” 2

il
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1

Other Pa:rf'."('ji'e-sj' R EI?mbiBi(éF _

10 Name, address and telephone, telex and fax numbers of the Bidders' bankers’_\'l@_mﬂ

provide references if contacted by the E.mp!o?.fer. ek
Information on litiqation history in which the Bidder is :

alil

”Caruée'ofi Dispute  |Amount Involvefl E_eharks showing Present Status T

1

.12 Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to

Bidders. (Name of Consultant engaged for project preparation [ I

ok

1

.13 Proposed work method and schedule. The Bidder should attach descriptions, drawinas and
charts as necessary to comply with the requirements of the Bidding documents. [Refer ITB

Clause 4.1 & 4.3(1)]
.14 Programme

.15 Quality Assurance Proqrammz

1

1

2. Additional Requirements

2

.1 Bidders should provide any additional information required to fulfill the requirements of Clause

4 of the Instructions to the Bidders, if applicable.
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1. Affidavit
il.  Undertaking

*+ (jii) Update of original prequalification application

*+ (jv) Copy of original prequalification application

*+ (y) Copy of prequalification letter

** Cjll the Name of Consultant.

* Dalete, if prequalification has not been carried out.
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR

AVAILABILITY OF CREDIT FACILITIES

(CLAUSE 4.2 (i) OF ITB)

BANK CERTIFICATE

This is to_certify that M/s. Is 3
reputed company with a good financial standing.
is

If the contract for the work, namely - TTPY th

awarded to the above firm, we shall be able to provide overdraft/credit facilities to e
extent of Rs. to _meet their _working capital
requirements for executing to the above contract during the contract period.

(Signature)

Name of Bank

Senior Bank Manager

Address of the Bank

AFFIDAVIT
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1. I, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

2. The undersigned also hereby certifies that neither our firm
M/s has been

blacklisted nor has abandoned an work in any government department, India nor
any contract awarded to us for such works have been rescinded, during last five

years prior to the date of this bid.

3. The undersigned hereby authorises and request(s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and re uested b
the Department to verify this statement or regarding my (our) competence and

general reputation.

4. The undersigned understand and agrees that further qualifying information ma
be requested, and agrees to furnish any such information at the request of the

Department Project implementing agency.

(Signed by an Authorized Officer of the Firm)_

Title of Officer

Name of Firm

DATE

UNDERTAKING
) ol

o K

el
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1, the undersigned do hereby undertake that our firm M/s
would invest a minimum cash up to 25% of the value of
the work during implementation of the Contract.

(Signed by an Authorised Officer of the Firm)

Title of Officer

—  Name of Firm_

DATE

« /k“\_
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SECTION 3

GENERAL CONDITIONS OF CONTRACT -

oy
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o et - B
'1 'IMMQQMQ_ s RSP 2 “_—_[[5__3 _______
A |Recovery of SECLITMQ@?—I_ ----------------------------------------- s 53
;-—i | Compensation for delay (Liquidated Damade) . s = ety
E_A ___:IE‘IEGHEIVEfO_r ef HV completion 73—/1-%——0];1&—8*6 ‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘ 75_?—‘
2 When cor can be determine escingey . it W ST A e
%W R —‘;gjn%?ii}g;rl?;&é to pay compensation even if action not taken under clause 3 [l—T;—g
18 |Contractor to supply tools & plants etc. 0
20 [Min. Wages Actto be complied with 7
21 Work not to be sublet/ Action in case of insolvency 176
23 Changes in firm’s constitution to be intimated =
24 Approval of Engineer Incharge ot
32 Hire of Plant & Machinery 80
33 Employment of Technical Staff and employees 82
34 [Levy/ Taxes payable by Contractor 84
. 37 Termination of Contract on death of contractor 84
38 If relation working in P.W.D. than contractor not allowed to tender 85
39 INo Gazetted Engineer to work as contractor within two years of retirement. 185
41 [Release of Security Deposit. 86
46 Safety, Security and Protection of the Environment EZ
50 Commencement of Works |ﬂ
Time Control
5  [Time and Extension for delay 55
45 [Cash flow estimate to be submitted. r§§
Cost Control
5A  Minutes of Meeting 56
6 Measurement of work done :—56
7 IPayment on Intermediate certificate to be reqarded as advances EF
9 |Payment of final bill 59
9A  |Payment of contractor’s Bills to Banks é
10B |Secured Advance on Non-Perishable materials/ Mobilisation Advance / Plant & Machine 62
& Shuttering material advance / Interest & Recovery.
10C |Payment on account of Increase in Prices / Wages due to Statutory order(s) 63
10CA [Payment on account of increase / decrease in prices of construction materials after 64

receipt of tender.

10CC|Payment due to Increase / Decrease in Prices ! Wages after receipt of tender for works

(Time more than 18 eighteen months)

6

10D [Dismantled material government property.

12 |Deviations / Excess item Variations / extent and pricing

EIEE

W A E

w
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22 Devalon,erafemsandpiong oo |69
‘123 IDeviation, Deviated quanlmes anmg [ et

“|Foreclosure of conlract due to Abandohmani t-ir Reduction In scope ofwork. o

14 lCéncél\atnon of contract in full or Darl T

3§ ‘Suspens'.on of work | "
E ‘Actign_ in case work not done as per specification W ’“"“@

22 |Compensation 76
Fg?'wl.g_étt'lement of disputes & arbitration |77
27  |Lumpsum Provisions in Tender 78
29 With holding and lien in respect of sums due from contractor 79
79
84
186
86
87
87
87

20A |Lien in respect of claims in other Contracts
E_g [Condition of reimbursement of lavy / taxes after receipt of the tender.
43  |Contractor's Risks

44 \lnsurance

47 |Cost of Samples

48  |Costof Tests

4 \Cost of Tests not provided for

Finishing Control

8 [Completion certificate and completion plan

8A |Contractor to keep site clean

8B |Completion plans to be submitted by the contractor

17 |Contractor liable for damage, defects during maintenance period.
40 |Return of materials and recovery of excess materials issued.

51 \Substantiai Completion of Parts

& RS SIS

Quality Control

10 |Materials supplied by Government

10A IMaterials to be provided by the contractor

1" |Work to be executed in accordance with specification. drawings, orders efc.
26 'lContractor to indemnity Govt. against Patent Rights.

28 [Action where no Specifications are specified

42 |Responsibility of technical staff and employees

BBB|I8|2|iS

=9

Other Condition & Control

=y
>

8
8

\Recovem of compensation paid to workman
Ensuring payment and amenities to workers if contractor fails 74
[Labour laws to complied by the Contractor 74
IPayment of wages 75
Unfiltered water supply 80
[Relurn of Surplus matﬁﬂa_ls

[=

-
o

2]

°
o

|

2]

13|

A
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1Contract0r to mdemmt

26 s

35 [Acton where no speciication are 84
55 hm nsonment of conhaptor ) {’g
% |Reiurn of materials andtecover fq “exces — Eé
£ iRes onsubiht/_oﬂf}_aichn_lcaldsta[f_'anﬁdfmy_“!oWoes_ ngw
53 ""_mrllié‘covem g

GENERAL GUIDELINES

1. This book of "General Conditions of Contract” is applicable to both_t es of tendz:ars
i.e. "Percentage rate tenders" and "ltem rate tenders”. Accordingly alternative

provisions for conditions Nos. 4, The appropriate alternatives will be applicable in

specific cases depending on whether thls is used for percentage rate tender (P.W.D.-
2)or item rate tender (P.W.D.-3)

2. P.W.D.- 1, Schedules A to F, special conditions/ specifications and drawing only will
be issued to intending bidders. The standard form shall form part of the agreement to be

drawn and signed by both parties after acceptance of tender.

3. All blanks are confined to Notice Inviting Tender (P.W.D.- 1) and Schedules A to F.

4. Authority approving the Notice Inviting Tender (NIT) shall fill up all the blanks in
P.W.D.-6 and in Schedules B to F before issue of Tender Papers.

5. The intending bidders will quote their rates in Schedule A.

6. The proforma for registers and Schedules A to F are only for information and
quidance. These are not to be filled in the Standard Form. The Schedules with all blanks.
duly filled shall be separately issued to all intending tenderers.

PWD. -1

GOVERNMENT OF BIHAR

URBAN DEVELOPMENT AND HOUSING DEPARTMENT

N 3
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NAGAR PARISAD SIWAN
NOTICE INVITING TENDER

1 The Executive Officer on the behalf of Nagar Parisad Siwan invites item rate/
percentage rate bids from the eligible and approved contractor registered with State
P.W.D./ other State P.W.D. & Cenlral Government / PSU ro any Agency of National or
International repute for each of the following works.

DistrictName [Estimated  |Earnest Time allowed [Last date and time [Time and  |Place of sale
‘ of costin Rs./ |money |for for receipt of date of and
work  |Lakh " |completion |application for opening of |submission of
lissue of tender tender tender
forms ‘
1 k3 4 5 g Iz 8

r - ATTACHED SEPERATELY -

the bidding documents from the internet _site
t of bid documents and submit it in a
downloaded from internet.

The bidders who download
would have to pay the cos

e B
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Criteria of eligibility for issue of tende;r

document

§ i ; /[ any Sta
1.1 Issue of Tender to any Contractor reqtstered with Celntral %(:tai\gir;‘l[mgyute n\:av btz
Government or_any PSU or an_agency of internationa Or'th the concerned works
submitted_without_the registration. However, registration Wi

department will be essential after issue of L.O.A.

i i d photocopied are required at
Following documents duly attested by gazetted officer an ed
the time of submission of bid (In case of other State PWD/ CPWD/ any PSU eligible

contractors or Agencies of National/ International repute following documents (from a to

¢) have to be submitted after letter of acceptance).
(2) Registration paper (renewed) of appropriate class and deptt.

Latest sales tax clearance/ sales tax registration in State of Bihar.

Latest labour license (renewed) in State of Bihar.

Power of attorney/ partnership deed/ MoU of private limited company.

Bank Draft for B.O.Q. cost,

Tools & plans ownership/ lease certificate required in aforesaid work duly verified
from Divisional Engineer / other State PWD / CPWD Contractor will provide
definite proof from appropriate authority for tools & Plant and Undertaking to
install it on works site after getting letter of acceptance.

o a0 o

2. Agreement shall be drawn - with the successful tenderer on prescribed Form No.
P.W.D. 2/3 which is available as a Govt. of Bihar Publication, Tenderer shall quote his
rates as overall percentage above/below the amount of B.O.Q. oritem rate as per various
terms and conditions of the said form which will form part of the agreement.

3. The amount of Estimated Cost or B.O.Q. Cost of the work may vary.

4. The earnest money will be applicable on the sanction cost of B.O.Q. only.

5. The time allowed for carrying out the work will be seven days from the day after the
date of written orders to commence the work or from the first date of handing over of the
site, whichever is later, in accordance with the phasing, if any, indicated in the tender

documents.

6. The site for the work is available.

7. Receipt of applications for issue of forms will be stopped by l..'?..' °""°"‘ Up to (3.00
PM). Issue of tender forms will be stopped on the date fixed for opening of tenders or as

mentioned in press Notice.

Tender documents consisting of plans, specifications, the schedule of uantities of the
various classes of work to be done and the set of terms & conditions of contract to be
complied with by the contractor whose tender may be accepted and other necessa

documents can be seen Through website: www.eproc2.bihar.gov.in only. . -

i) Rs.10000.00 (exclusive of GST) Online as cost of tender.
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15,8L,158. 00
ii) Earnest Money of Rs..5;48;600:00 as mentioned in Bihar Financial Rule .For work
costing more than one crore, Bank Guarantee from any scheduled bank in the state. (If
issued from any bank outside state then it will be converted from any bank within sfate
before executing the work agreement) , Bank Guarantee from any scheduled bank in the
state. (If issued from any bank outside state then it will be converted from any bank within
state before executing the work agreement) '

8. Tenders, which _should always be placed will be received by the Dated
1501002 . Up to (3.00 PM)

(Through website: www.eproc2.bihar.gov.in only.

will be opened by him or his authorized representative in his office 0N ..ocovveviiriiiieiinieeee

at (03.30 PM) |

9. The Contractor shall be required to deposit an amount equal to 2% of the tendered
value of the work as performance guarantee in including earnest money in the form as
mentioned in Bihar Financial Rules. For works costing more than ong_Crore, bank
guarantee is acceptable.

10, The description of the work is as follows:-

Copies of other drawings and documents pertaining_to_the works will be open for
inspection by the tenderers at the office of the above-mentioned officer.

* as applicable

Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to the nature of the ground and bub-soil
(so far as is practicable), the form and nature of the site, the means of access to the site
the accommodation they may require and in general_shall themselves obtain all
necessary information as to risks, contingencies and other circumstances which may
r affect their tender. A tenderer shall be deemed to have full knowledge of the
or not_and no extra charges consequent on_ any
misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for
arranging and_maintaining at his own cost all materials, tool & plants, water, electricity
access. facilities for workers and all other services required for executing the work unless
otherwise specifically provided for in the contract documents. Submission _of a tender by
a tenderer implies that he has read this notice and all other contract documents and has
made himself aware of the scope and specifications of the work to be done and of
conditions and rates at which stores, tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the execution of

the work.

influence o
site whether he inspects i

11 Canvassing whether directly or_indirectly, in connection_with tenders is strictly
prohibited and the tenders submitted by the contractors who resort to canvassing will be

liable to rejection.

12 The competent authority on behalf of Governor of Bihar reserves to himself the right of
accepting the whole or any part of the tender and the tenderer shall bound to perform the

same at the rate guoted.

—h— ‘@’)
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to tender for works in the RCD Division wip

13 The contractor shall not be u?iz)rglt(l)?cclgontracts  which his near relative is posted o

(responsible for award and execan TR ey Betwean 16 dades
=== e
Divisional _Accountant or any capaciiy

: i i He shall also intimate
. ' ineer _(both inclusive).
intending Engineer and Assistant Engineor (Dol ity or are subsequently
ﬁxl:epigmzl.:,dg]fqpers%m who are working with_him in_any_capacity o >

icer in_ the RCD
employed by him and who are_near relatives_to_any ﬁ.azigg?e?glggrré%oved fr(ﬁ%
breach of this condition by the contractor would render him

approved list of contractors of this Department.

14 No Engineer of Gazetled rank or other Gazetted officer emglovgﬁln gei?qé?eg{ér;? ?sr
Administrative duties in_an Engineering Department of the Gowi e e
allowed to work as a contractor for a period of tyvo years after his r i
Government service, without the previous permisspn of the Government O Io? h'fs
writing. This contract is liable to be cancelled if either the coqtractor or any ¢ t
employee is found any time to be such a person who had not obtained the permission to
the Government of Bihar as aforesaid before submission. of the tender or engagement in
the contractors service.,

15 The tender for the works shall remain open for acceptance for a period of 120 da\(s
from the date of opening of tenders. If any tenderer withdraws his tender before‘the §a|d
period or_issue of letter of acceptance, whichever is earlier, or makes any modifications
in the terms and conditions of the tender which are not acceptable to the depgrtment,
then the Government shall, without prejudice to any other right or remedy, be at liberty to

forfsit 100 % of the said earnest money as aforesaid.

17. The Department has right to cancel or postpone any work without given any notice or
clarification, :

18. The Department may add or delete any of the condition required for execution of any
work. - . : 2

19. This Notice Inviting Tender shall form a part of the contract document. The successful
tenderer/contractor, the CompetentAuthority. shall issue the letter of acceptance and will
sign the contract within 15 days after submitting the performance guarantee :-

a) The notice _inviting tender, all the documents including _additional conditions
specifications and drawings, if any, forming the tender as issued at the time of invitation
of tender and acceptance thereof together with any correspondence leading thereto,

b) Standard P.W.D. Form 2/3

Exetutive o gﬁtu,_ .
Signature of Munisipal Gommissiensr

.......................................................... For & on behalf of Governor of Bihar.
\
\

P.W.D.-2/3

o | Ao *
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GOVERNMENT OF BIHAR

URBAN DEVELOPMENT & HOUSING DEPARTMENT

State- Bihar Circle — Nagar vikash Anchal-02

DEPARTMENT- URBAN DEVELOPMENT & HOUSING DEPARTMENT

DIVISION- NAGAR VIKASH PRAMANDAL. SIWAN-GOPALGANJ, SIWAN.

Percentage Rate Tender & Contract for Works : Supplying,Installation and commissioning
of LED street lights in wardno.- 5,9,10,11,12,13, 14,22 ,23,24,25,26,27, 28,29,30,
31,32,33,34,35,36,37,38,39,40,42,43 on poles under nagr parishad siwan.

17
(i) To be submitted by 3.00 PM on . 21-09-2026 as per N...T

’

(ii) To be opened at (11.00 AM) on dt........ 22-09-2026.....cc00iierieenninne On_webhsite
Wv'vw.eproclbihar.gov.in '

Signature of officer issuing the documents ..........cocceieiiiiemnessiinienseienne ez T —

Designation

......................................................................................................................................

(} Scanned with OKEN Scanner



TENDER

£l ule, AB.CDE
I read and examined the notice inviting tend?n ztr:lrcllegirections, Condigo:é
gWe ‘f;é‘:fion-: applicable, Drawings & Designs,.General Ru Ells ¥ Tiala & ather dopument.
??Ic:ntmct c]auses of contract, Special conditions, Schedu gther contents Il the tende
an Rules referred to in the conditions of contract and all other

document for the work.

I/We hereby tender for the execution of the work specified for the g?veg‘gsgrzggéza;nwéfr;g
the time specified in Schedule 'F' viz., schedule of guantities and in

wﬂw%
in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions o contrac
and with such materials as are provided for, by, and in respect in accordance with, such
conditions so far as applicable.

We agree to keep the tender open for one hundred twenty (120) days from the due date of
'submission thereof and not to make any modifications in its terms and conditions.

A sum of Rs. 5,86,128.00 has been deposited as/receipt treasury challan/ deposit at call
receipt of a scheduled bank/ Bank gquarantee of a scheduled bank as earnest money. If

I/We, fail to furnish the prescribed performance quarantee within prescribed period, l/we
adree that the said Governor of Bihar or his successors in office shall without prejudice to
any other right or remedy, be at liberty to forfeit the said_earnest money absolutely.
Further, if/we fail to commence work as specified, l/we agree that Governor of Bihar or his
successors in office shall without prejudice to any other right or remedy available in law,
be at liberty to forfeit the said earnest money and the performance guarantee
absolutely. otherwise the said earnest money shall be retained by him towards security
deposit to execute all the works referred to in the tender documents upon the terms and
conditions contained or referred to therein and to carry out such deviations as may be

ordered, up to maximum of the percentage mentioned in Schedule 'F' and those in excess

of that limit at the rates to be determined in accordance with the provision contained in
Clause 12.2 and 12.3 of the tender form. ‘

1/We hereby declare that I/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom I/We aml/are
authorized to communicate the same or use the information in any manner prejudicial to
the safety of the State. '

Dated ... Signature of Contractor

Postal Address

Witness :

Address :

Occupation :

A~
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is

accepted by me for and on behalf of the Governor of Bihar for a sum of

The letters referred to below shall form part of this contract Agreement :-

a)
b)
c)

For & on behalf of the Governor of Bihar.

Signature ......vevvveeceeessisirisiearemeni.
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GOVERNMENT OF BIHAR

ALL WORKS DEPARTMENT.

i t will_be notified in a form of
. ork proposed for execution b contra.c f in ¢
:n\ﬁtl::ti\;n to tender pasted in public places and signed by the Offlcr:)r inviting tender
or by publication in News papers and the internet as the case may be.

This form will state the work to be carried out, as we!! as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender, and the amount of th_e
security deposit to be deposited by the successful tenderer and_ the percentac!e, if
any, to be deducted from bills. Copies of the specifications, designs _and drawings
and any other documents required in connection with the work signed for the
purpose of identification by the officer inviting tender shall also be open for

inspection by the contractor at the office of officer inviting tender during office
hours,

2. In the event of the tender being submitted by a firm, it must be signed seg_arate!y
either by one or all the partners or person duly authorised by the partners, it must

be signed on behalf of the firm by a person holding the requisite authorisations,
such authorisations to be produced with the tender, and it must disclose that the

firm is duly registered under the Indian Partnership Act, 1952.

3. Receipts for payment on account of work done, when executed by a firm, must

also be signed by one or all the partners or a duly authorised signatory of the firm.

4. Any person who submits a tender shall fill u the usual printed form, stating at
what rate he is willing to undertake each item of the work. Tenders, which propose
any alteration in the work specified in the said form of invitation to tender, or in the
time allowed for carrying out the work, or which contain any other conditions of
any sort. will be liable to rejection. No single tender shall include more than one
work, but contractors who wish to tender two or more works shall submit separate
tenders for each; with the nature and number of works to which they refer on the
envelope.

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full
rupees by ignoring fifty paise and less and considering more that fifty paise as
rupee one.

4A.In case of Percentage Rate Tenders, tenderer shall fill up the usual printed
form, stating at what percentage below/above (in figures as well as in words) the
total estimated cost given in Schedule of Quantities at Schedule- A, he will be
willing to execute the work Tenders, which propose any alteration in the work
specified in the said form of invitation tender, or in the time allowed for carrying
out the work, or which contain any other conditions of any sort, will be liable to
rejection. No single tender shall include more than one work but contractors who
wish to tender for two or more works shall submit separate tender for each. Tender
shall have the name and number of the works to which they refer, written on the

envelope .

If for any special reasons, the contract provides for the payments for work
done to be made at a specified percentage below or above the rates entered in the
sanctioned estimate of the work (or the Scheduled of Rates), it should be stated in

” ¥
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clear terms in the contract that the deductions or additions, as the case may be of
the percentage, will be calculated on the gross, and not the net amounts of the

bills for work done and in fixing the percentage it should be borne in mind that the
calculations will be made.

5. The officer inviting tender or his duly authorized assistant, will open tenders in
the presence of any intending contractors who may be present at the time, and will
he several tenders in a co ement in a suitable

enter the amount of t mparative stat

form. In_the event of a tender being accepted, a receipt for the earnest money
rwarded _therewith shall thereupon be given to the contractor who _shall

fo p q

thereupon for the purpose of identification sign copies of the specifications and
other documents mentioned in Rule-l. In the event of a tender being rejected, the
earnest _money forwarded with such unaccepted tender shall thereupon_be
returned to the contractor remitting the same, without any interest.

6. The officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest or any other tender.

7. The receipt of an accountant or clerk for any money paid by the contractor will
not be considered as an acknowledgment or payment to the officer inviting tender
and the contractors shall be responsible for seeing that he procures a receipt
signed by the office inviting tender or a duly authorized person.

8. The memorandum_of work tendered for and the schedule of materials to be
supplied by the department and their issue-rates, shall be filled and completed in
the office of the officer inviting tender before the tender form is issu ed. If a form is
issued to an intending tenderer without having been so filled in and incomplete, he

shall request the officer to have this done before he completes and delivers_his
tender.

9. For works of sensitive nature the tenderers shall sign a declaration under the
Official Secrets Act 1923, for maintaining secrecy of the tender documents drawing
or other records connected with the work given to them. The unsuccessful
tenderers shall return all the drawing given to them.

40. In the case of ltem Rate Tenders, only rates quoted shall be considered. Any
tender containing percentage below/above the rates quoted is liable to be rejected.
Rates quoted by the contractor in item rate tender in figures and words shall be
accurately filled in so that there is no discrepancy if any discrepancy found or the
rates which correspond with the amount worked out of an item is not worked out
by the contractor or it does not corres ond with the rates written either in figures
or in words then the rates quoted by the contractor in words shall be taken as
correct. Where the rates quoted by the contractor in figures and in words tally but
the amount is not worked out correctly, the rates quoted by the contractor will
unless otherwise proved be taken as correct and not the amount.

wwwwd—““—“ '
considered. Any tender containing item rates is liable to be rejected. Percentage
guoted by the contractor in percentage rate tender shall be accurately filled in
figures and words, so that there is no discrepancy. However if the contractor_has
worked out the amount of the tender and if any discrepanc is found in_the
percentage quoted in words and figures, the percentage which corresponds with
the amount worked out by the contractor shall, unless otherwise proved, be take
as correct, If the amount of the tender is not worked out by the contractor or it
does not correspond with the percentage written either in figures or in words then
the percentage quoted by the contractor in words shall be taken as correct. Where

A Ko A
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tractor_in fiqures and in words ut

the percentage uoted by the con ;

amount is not worked out COIrEC"V, the percentaqe quoted by the (:(:)|"j___-__------.-“’.t]-;aCtOr'"E

t.
unless otherwise proved, be taken as correct and not the amoun

11. In the case of any tender where unit rates of any item/items appear unrealistic,
:su;:h tender will be considered as unbalanced and_m case the tende_rer is ypabfe to
provide satisfactory explanation such a tender is liable to be disqualified ang

rejected.

12. All rates shall be quoted on the tender form. The amount for each item s.hould
be worked out and requisite totals given. Special care should be taken to write the
rates in figures as well as in words and the amount in figures only, in such a way
that_interpolation is not possible. The total amount should be written both in
figures and in words. In case of fiqures. the word 'Rs' should be written before the
figure of rupees and word 'P' after the decimal figures, e.g. '‘Rs 2.15 P’ and in case
of words, the word, 'Rupees’ should precede and the word 'Paise' should be
written in the end. Unless the rate is in whole rupee and followed by the word 'only’
it should invariably be up to two decimal places. While quoting the rate in schedule
of quantities, the word ‘'only' should be written closely following the amount and it
should not be written in the next line.

13. (i) The contractor whose tender is accepted, will be re uired to furnish
erformance guarantee of 2 (two ercent) including earnest money of the
tendered amount within specified eriod. This quarantee shall be in the
form of Govt. Securities or fixed deposit receipt of any scheduled bank
guarantee bonds of any scheduled bank or State Bank of India or Bank
uarantee from any schedule bank in the State for works of more than one
crore.

(ii) The contractor whose tender is accepted, will also be required to
furnish by way of Security De osit for the fulfilment of his contract, an
amount equal to 8 % of the tendered value of the work. The security deposit
will be collected by deductions from the running bills of the contractor at
the rates mentioned above

4
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14. On acceptance of the tender, the name of the accredited representative(s) of
the contractor who would be responsible for taking instructions from the Engineer-
in-Charge shall be communicated in writing to the Engineer-in-Charge.

15. Sales-tax, purchase tax, turnover tax, service tax, entry tax royalty or any other
tax on material in respect of this contract shall be payable by the Contractor and
Government will not entertain any claim whatsoever in respect of the same.

16. The contractor shall give a list of both gazetted and non-gazetted P.W.D.
employees related to him posted in the division, if any.

17. The tender for the work shall not be withessed by a contractor or contractors
who himself/themselves has/have tendered or who may and has/have tendered for
the same work.

Failure to observe this condition would render, tenders of the confractors
tendering. as well as witnessing the tender, liable to summary rejection.

18. The tender for composite work includes in addition to building work all other
works such _as sanitary and water supply installations drainage installation,
electrical work, horticulture work, roads and paths etc. The tenderer apart from
being a registered contractor (B&R) of appropriate class, must associate himself
with agencies of appropriate class which are eligible to tender for sanitary and
water supply drainage, electrical and horticulture works in the composite tender.

19. Thé contractor shall submit list of works which are in_hand (progress) in the
following form:-

Name of [Name and Particular of Division. Value of |Position of work in Remarks
work where work is work progress

20. The contractor shall comply with the provisions of the Apprentices Act 1961, and
the rules and orders issued thereunder from time to time. If he fails to do so, his
failure will be a breach of the contract and the Superintending Engineer/Executive
Engineer may in his discretion without prejudice to any other right or remedy
available in law cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of
the said Act.

CONDITIONS OF CONTRACT

A.The contract means the document forming the tender and acceptances thereof
and the formal agreement executed between the competent authority on behalf of
the Governor of Bihar and the Contractor, together with the documents referred to
therein inciuding these conditions, the specifications, designs, drawings and

instructions _issued from time to time form one contract and shall be
complementary to one another,

A de 4
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2.In the contract, the following_expressions shall, ‘unlec??otrheerilo'r-]tEXt Otherwig,
requires have the meanings, hereby respectively assigne !

i) The expression works or work shall, unless there I?e something either in
the subject or context repugnant to stich construction, be construed and
taken to mean the works by or by virtue of the contract contracted to hg
executed whether temporary or permanent, and whether original, altered,
substituted or additional.

ii) The site shall mean the land/or other places on. into or through which
work is to be executed under the contract or any adjacent land, path or
street through which work is to be executed under the contract or any
adjacent land, path or street which may be allotted or used for the purpose
of carrying out the contract,

iii) The_Contractor shall mean the individual, firm or company, whether
incorporate or not, undertaking the works and shall include the legal
firm or company, or the successors of such firm or company and the
bermitted assignees of such individual, firm of company.

iv) The Engineer-in-Charge means the Engineer officer who shall supervise
arr:d be in-charge of the work and who shall sign the contract on behalf of
the

Governor of Bihar as mentioned in Schedule 'F' hereunder.

¥) Government or Government of Bihar shall mean the Governor of Bihar.

vi) Excepted Risk are risks due to riots (other than those on account of
cont_ractor emplovees), war (whether declared or not) invasion, act of
foreign enemies, hostilities civil war, rebellion revolution, insurrection an
act of Government, damages from aircraft, acts of God, such as
earthquake, lightening and un recedented flood
which the contractor has no control and accepted as such b the

Accepting Authority Provided that the contractor is also to show that he
has taken all due precautions to avoid / un minimise any adverse after /
damage from the above or causes solel

due to use or occupation b
Government of the part of the works in respect of which a certificate of
completion has been issued or a caused solely due to Government's faulty
design of works.

s. and other causes over

vii) Bill of quantity means the price and completed Bill of Quantities
forming part of the Bid.

viii) The Defect liabilit certificéte is the certificate issued by Engineer-in-
Charge after defect liability period has ended and upon_correction of
defects by the contractor.

ix) The defect liability period will be decided by the department for different
nature of works from date of completion of the work and must be
mentioned in the agreement.

It will be decided by the department for different nature of work
from time to time as mentioned in contract Data.

X) The intended completion date is the time intended to complete the work
by the contractor.

( )“\"\Iﬁ 5
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xi) The start date is given in the contract data, It is the date when the
contractor shall commence exectution of the works. It does not necessarily
coincide with any of the site possession date,

xii) A sub contractor is a person or corporate body who has a contract with
the contractor to carry out a part of the construction work in the contract,
which includes worl on the site.

xiii) Temporary works are works designed, constructed, installed and
removed by the contractor that are needed for construction or installation
of the works.

xiv) Market Rate shall be the rate as decided by the competent authority on
the basis of the cost of materials and labour at the site where the work is to
be executed plus the percentage mentioned in Schedule 'F' to cover, all
overheads and profits.

xv) Schedule(s) referred to iﬁ these conditions shall mean the relevant

schedule(s) annexed to the tender papers or the standard Schedule of
Government mentioned in Schedule 'F' hereunder, with the amendments

thereto issued up to date of receipt of the tender.

xvi) Department means any department of Government of Bihar, which
invite tenders on behalf of Governor of Bihar as specified in schedule 'F'.

xvii) Specifications means _the _specifications _followed by relevant
department of the Government of India / State Government.

xviii) Tender value means the value of the entire work as stipulated in the
letter award.

3. Where the context so requires, words imparting the singular only also include
the plural and vice versa. Any reference to masculine_gender shall whenever
required include feminine gender and vice versa.

4. Heading and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken info consideration in the interpretation or
construction thereof or of the contract.

5. The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming
part of the tender papers. None of these documents shall be used for any purpose
other that that of this contract.

6. The work to be carried out under the Contract shall, except as otherwise

rovided these conditions, include all labour, materials, tools lants, equipment
and transport which may be required in preparation of and for and in the full and
entire_execution and completion of the works. The descriptions given in the
Schedule of Quantities {Schedule - A) shall unless otherwise stated, be held to
include wastage on materials, carriage and cartage, carrying and return of empties,
hoistina, setting, fitting and fixing in position and all other labours necessar in
and for the full and entire execution and completion of the work as aforesaid in

accordance with good practice and recognized principles.

A W
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Ct ve ﬂtisﬁ I i lf f re tendeli
[ 1e CO |l aclol E\Il-l” be deelned to ha S ed 1imse he [0} ‘d\
}-e ICO|reC| ness and su ficiency Of hiS tendel or the WOIkS and Q ”‘ e rate

: tities, which rates and prices shajl excep;
i »d in the Schedule of Quan' S,
prlfﬁﬁﬁ%‘;“p.ﬁvided cover all his obligations under t.he Contractf?fr:d all Tatters
:id things necessary for the proper completion and maintenance of the works,

8. The several documents forming the co_ntract :dre :o]'boeéa?ﬁnp:eim
explanatory of one another, detailed drawmqs being fo ou{ oreferer '(;
small scale drawing_and fiqured dimensions in_preference to scale a pecia
conditions in preference to General Conditions.

8.1In the case of discrepancy between the schedule of Quantities, the
Specifications and/or _the Drawings, the following order of preference shall be
observed :- :

i) Description of Schedule of Quantities.

ii) Particular Specification and Special Condition, if any

iii) Drawings.

iv) MORT& H specification.

V) Indian Standard Specificatio_ns of B.1.S.

of the contract, the Accepting Authority shall be the deciding

a-uthoritv with regard to the intention of the document and his decision shall be
final and binding on the contractor.-

9. The successful tenderer/contractor, after submitting the performance guarantee
i.e. within 7 days of receipt of letter of acceptance shall attend the office of the
Engineer-in-Charge for authentication signing and completion of the contractor
document and execute the agreement consisting of :-

i ice inviti | the documents including drawings if an
forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

ii) Standard P.W.D. Form as mentioned in Schedule 'F’ consisting of :

Various standard clauses with _corrections up to the date stipulated
in_Schedule 'F' along with annexure thereto.

iii) Drawing
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CLAUSE OF CONTRACT

CLAUSE 1

i) (i) The contractor__shall submit__an |rrevzcabt:e ar:flﬁfioslh:ﬁ:icg
GUARANTEE of 2% (Two percent ‘of lh_e ten g'r':e o Rulu n

earnest money In the shape as mentioned in the Bihar Fin e? or
Bank Guarantee (for work costing more than ope crorf otr any other
deposits mentioned for his proper performance of the con rac' f’ ree_ment
not withstanding and/or without prejudice to 'al:l other rowsmng; in the
contract) within period specified in scheduled 'F' from the date of issue of
letter of acceptance. This period can be further e_xtended b t.h.e En ineer-
in-Charge up to a maximum period as specified in schedt-lle F' on ’wntten
request of the contractor stating the reason for de!avs in_procuring tt!e
Bank Guarantee, to the satisfaction of the Engineer-in-Charge. This

guarantee shall be in the form of N.5.C. of Post Office/ Pleadged in favour

of department; D.D. of any Scheduled Bank or State Bank of India or Bank

Guarantee (for work costing more than Rupees one Crore.

(ii) The performance Guarantee shall be initially valid up to 28 days beyond
the defect liability.

(iii) The Engineer-in-Charge shall not make a claim under the Performance

quarantee except for amounts to which the Governor of Bihar is entitled
under the contract (notwithstanding and/or without prejudice to any other
provisions in the contract agreement) in the event of:

(a) Failure by the contractor to extend the validity of the Performance

Guarantee as described herein above, in which event the Engineer-in-

Charge may claim the full amount of the Performance guarantee.

(b) Failure by the contractor to pay Governor of Bihar any amount due,

either as agreed by the contractor or determined under _any of the
Clauses/Conditions of the agreement, within 30 days of the service of
notice to this effect by Engineer-in-Charqe.

(c) Failure by the contractor to rectify any defects as defined in the defect
liability clause in the schedule — F of contract data to the satisfaction of the
Engineer incharge.

iv) In _the event of the contract being determined or rescinded under
rovisions of any of the clause/condition of the aareement, the
performance guarantee shall stand forfeited in full and shall be absolutely
at the disposal of the Governor of Bihar.

CLAUSE1A

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit Government at the time of making any payment to him for
work done under the contract to deduct a sum at 8 % (eight percent) from the
gross amount of each running bill till full amount of security deposit 10% (ten

ercent) of agreement value or value of work (whichever is higher) is reached. I
value of work exceeds the aqreement value, security deposit (10%) will be

recovered for the exceeded work.

W 5
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All compensations or the other sums of money payable by the contractor under
the terms of this contract may be deducted from, or paid by the sale of a sufficient
part of his security deposit or from the interest arising there from, or from any
sums which may be due to or may become due to the contractor by Government
on any account whatsoever and in the event of his Security Deposit being reduced
by reason of any such deductions or sale as aforesaid, the contractor shall within
10 days make good in cash or fixed deposit receipt tendered by the State Bank of
India or by Scheduled Banks or Government Securities (if deposited for more than
12 months) endorsed in favour of the Engineer-in-Charge, any sum or sums which
may have been deducted from, or raised by sale of his security deposit or any part
thereof. The security deposit shall be collected from the running bills of the
confractor at the rates mentioned above and the earnest money at the time of

tenders will be treated a part of the Security Deposit.

CLAUSE 2

If the contractor fails to maintain the required progress in terms of clause 5 or to
complete the work and clear the site on or before the contract or extended date of
completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the
Superintending Engineer (whose decision in writing shall be final and binding) ma
decide on the amount of tendered value of the work for every completed
day/month (as applicable) that the progress remains below that specified in Clause

5 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of

‘completion has been specified.

i) Compensation

for delay of work

@_2 % per month of delay to be computed on per Day basis

Provided always that fhe total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period

of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable
to the Contractor under this or any other contract with the Government. In case,
the contractor dies not achieve a particular milestone mentioned in schedule-F, or
the rescheduled milestone(s) in terms of Clause 5.4, the amount shown against
that milestone shall be withheld, to be adjusted against the compensation levied at
the final grant of extension of time. Withholding of this amount on failure to
achieve a milestone, shall be automatic without any notice to the contractor.
However, if the contractor catches up with the progqress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to
make up for the delay in subsequent milestone(s), amount mentioned against each
milestone missed subsequently also shall be withheld. However, no interest,

whatsoever, shall be payable on such withheld amount.

CLAUSE 2A - Not Applicable

ik
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D 4

he contractor completes the work ahead of scheduled completion time
bonus @ 1% (one percent) of the tendered value per montl_1 comp.utz.ed on per g4,
basis, shall be payable the contractor, subject to a maximum limit of 5% (fiye
percent) of the tendered value. The amount of bonus, if payable, sh.al.l be pajig
along with final bill after completion of work. Provided always that provision of the
Clause 2A shall be applicable only when so provided in 'Schedule F'.

In case, t

¢ ¥ :
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CLAUSE 3

Subject to the other provisions contained in this clause the Engineer-In-Charge

may, without prejudice to his any other rights or remedy against the contractor in

respect of any delay inferior workmanship, any claims for damages and/or any
other provisions of this contract or otherwise, and whether the date of completion

has or has not elapsed, by notice in writing absolutely determine the contract in
any of the following cases : '

i. It the contractor having been given by the Engineer-in-Charge a notice in
writing to rectify, reconstruct or replace any defective work or that the work

is being performed

in_an inefficient or otherwise improper or unworkman like manner shall
omit to comply with the requirement of such notice for a period of seven

days thereafter.

i) If the confractor being a company shall pass a resolution or the court
shall make an order that the company shall be wind up or if a receiver or a
manager on_behalf of a creditor shall be appointed or if circumstances
shall arise which entitle the court or the creditor to appoint a receiver or a
manager or which entitle the court to make a winding up order.

iii) if the contractor has, without reasonable cause, suspended the
progress of the work or has failed to proceed with the work with due
diligence so that in the opinion of the Engineer-in-Charge (which shall be
final and binding)} he will be unable to secure completion of the work by the
date of completion and continues to do so after a notice in writing of seven
days from the Engineer-in-Charge.

iv) If the contractor fails to complete the work within the stipulated date or
items of work with individual date of completion, if any stipulated, on or
before such date(s) of completion and does not complete them within the
period specified in a notice given in writing in that behalf by the Engineer-

in-Charge.

v) If the contractor persistently nealects to carry out his obligations under
the contract and/or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that

behalf by the Engineer-in-Charge.

vi) If the contractor commits any acts mentioned in Clause 21 hereof:

vii) If the work is not started by the contractor within 1/8t" of the stipulated
time subject to the maximum of 45 days.

When the contractor has made himself liable for action under any of the
cases aforesaid, the Engineer-in-Charge on behalf of the Governor of Bihar
shall have powers :

a) To determine or rescind the contract as aforesaid (of which termination
or_rescission notice in writing to the contractor under the hand
of _Engineer-in-Charge shall be conclusive evidence). Upon such
determination or rescission the Earnest Money Deposit, Security Deposit
already recovered and Performance Guarantee under the contract shall be

L
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\ Engineer-in-Ch
i shall be made by the arge
ount_admissible shall : itled by way of inter:
on_account_of a“; hich the contractor is considered entitied by T: fmtenm
certifying the sum fo W ecided by the Engineer-in-Charge. 2 _amount

- h rates_as _d . entati
ggl\:?i]ses?twleatslfalllrl;e paid by 10th working day after the day of presenta 1on_of the

bill by the Contractor to the Englneer—in-Charq('z or Ir1tir;$1efrﬁsi(frtilri];nfgngtlreile:nt:tge?::fsr
vial i y epa ;
i g unt of the material issued by the ¢ ' o
;:I;:\:f]ﬁ:t;?case of works outside the headquz.zrters of ﬂ;f Encclgl;zer in-Charge the
period of ten working days will be extended to fifteen working ]

All such interim payments shall be regarded as panent- i_)v w?‘vbozi adr\’l::lj:sz
against final payment only and shall not preclude the requiring of bad, u d
and_imperfect or unskilled work to be rejected, removed, ta!ten away an

reconstructed or re-erected. Any certificate given by the Engineer-in-Charge
relating to the work done or materials delivered forming paft of such payment may
be modified or corrected by any subsequent such certificate(s) or by the f!nal
certificate and shall not by itself be conclusive evidence that any wo_rlf or.matenals
to which it relates is/are in accordance with the contract and specifications. Any
such interim payment, or any part thereof shall not in_any respect conclude,
determine or_affect in_any way powers of the Engineer-in-Charge under the

contract or any of such payments be treated as final settlement and adjustment of

accounts or in any way vary or affect the contract.

Pending consideration of extension of date of completion interim pa mz_ants shall
continue to be made as herein provided as per clause - 2, without prejudice to the

right of the department to take action under the terms of this contract for delay in

the completion of work, if the extension of date of completion is not granted by the
competent authority.

CLAUSE 8

Within ten days of the completion of the work, the contractor shall give notice of

such completion to the Engineer-in-Char e and within fifteen days of the receipt of
such notice the Engineer-in-Charge shall ins ect the work and if there is no defect
in_the work shall furnish the contractor with a final certificate of completion
otherwise a provisional certificate of physical completion indicating defects (a) to
be rectified by the contractor and/or (b) for which ayment will be made at reduced
rates, shall be issued. But no final certificate of completion shall be issued, nor
shall the work be considered to be complete until the contractor shall have
removed from the premises on which the work shall be executed all scaffoldin
surplus materials, rubbish and all huts and sanitary arrangements required for
his/their work people on the site in connection with the execution of the works as
shall have been erected or constructed by the contractor s) and cleaned off the dirt
from all wood work, doors, windows, walls, floor or other parts of the building, in
upon, or about which the work is to -be executed or of which he may have had
possession for the purpose of execution thereof, and not until the work shall have
been measured by the Engineer-in-Charge. If the contractor shall fail to compl
with the requirements of this clause as to removal of scaffolding, surplus materials
and rubbish and all huts and sanitary arrangements as aforesaid and cleaning off
dirt on or before the date fixed for the completion of work the Engineer-in-Charge
may at the expense of the contractor remove such scaffoldin surplus materials
and rubbish etc. and dispose of the same as he thinks fit and clean off such dirt as
aforesaid, and the contractor shall have no claim in respect of scaffolding or
surplus materials as aforesaid except for any sum actually realised by the sale
thereof.

_CLAUSE 8A

6
: N L
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_When the annual repairs and maintenance of works are carried out, the splashes
and_droppings from white washing, color washing, painting etc. on walls, floor,
windows etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of worlc in the individual rooms, quarters or premises
etc. where the work is done without waiting for the actual completion of all the
other items of work in the contract. In case the contractor fails to comply with the
requirements of this clause, the Engineer-in-Charge shall have the right to get this
work done at the cost of the contractor either departmentally or through any other
agency. Before taking such action, the Engineer-in-Charge shall give ten days
notice in writing to the contractor.

CLAUSES8 B

.The contractor shall submit completion plan as required vide General
Specifications for Electrical works (Part-l internal) 1972 and (Part-ll External) 1974
as applicable within thirty days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid, he shall be

liable to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling

of Rs. 15,000 (Rs. Fifteen thousand only) as may be fixed by the Superintending
Engineer _concerned and in this respect the decision of the Superintending

Engineer shall be final and binding on the contractor.

CLAUSE 9

The final bill shall be submitted by the contractor in the same manner as specified -

in interim bills within three months of physical completion of the work or within
one month of the date of the final certificate of completion furnished by the

* Engineer-in-Charge whichever is earlier. No further claims shall be made by the

contractor after submission of the fina! bill and these shall be deemed to have
been waived and extinquished. Payments of those items of the bill in respect of
which there is no dispute and of items in dispute, for guantities and rates as
approved by Engineer-in-Charge, will, as far as possible be made within the period
specified herein under, the period being reckoned from the date of receipt of the
bill by the Engineer-in-Charge or his authorized Assistant Engineer, complete with

account of materials issued by the Department and dismantled materials.

i) If the Tendered value of work is up to Rs. 1 crores : 2 months

ii) If the Tendered value of work exceeds Rs. 1 crores : 4 months

CLAUSE9 A

Payments due to the contractor may, if so desired by him, be made to his bank
instead of direct to him provided that the contractor furnishes to the Engineer-in-
Charge (1) an authorisation in the form of a legally valid document such as a power
of attorney conferring authority on the bank to receive payments and (2) his own
acceptance of the correctness of the amount made out as being due to him b

Government or his signature on the bill or other claim preferred against
Government before settlement by the Engineer-in-Charge of the account or claim
by payment to the bank. While the receipt given by such banks shall constitute a
full and sufficient discharge for the payment, the contractor shall wherever

ossible present his bills duly receipted and discharges through his bankers.

Nothing herein contained shall operate to create in favour of the bank any rights
or equities vis-a-vis the Governor of Bihar,

Ny

P 6

o -
(} Scanned with OKEN Scanner



4%

o
C
<

CLAUSE 10

Materials which Government will supply in rare case are shown in schedule 'g'
which also stipulates quantum, place of issue and rate(s) to be charged In respect
thereof. The contractor shall_be bound to procure them from the Engineer-in.
Charqe.

As soon as the work is awarded, the contractor shall finalise the programme for
of materials required on the basis of drawings/or schedule of guantities of the
work. The Contractor shall give in writing his_requirement to the Engineer-in-
Charge which shall be issued to him keeping in view the progress of work as
assessed by the Engineer-in-Charge, in accordance with the agreed phased
programme of work_indicating monthly requirements of various materials. The
contractor shall place his indent in writing for issue of such materials at least 7
days in advance of his requirement.

Such materials shall be supplied for the purpose of the contract only and the
value of the materials so supplied at the rates specified in the aforesaid schedule
shall be set off or deducted, as and when materials are consumed in items of work
(including normal wastage) for which_payment is being made to the contractor,
from any sum then due or which may therefore become due to the contractor
under the contract or otherwise or from the security deposit. At the time of

sub.mission of bills the contractor shall certify that balance of materials supplied is
available at site in original good condition.

The contractor shall submit along with every running bill (on account or interim

bill) material wise reconciliation statements supported by complete calculations

reconciling total issue, total consumption and certified balance (diameter/section-

wise in the case of steel) and resulting variations and reasons therefore. Engineer-

in-Charge shall (whose decision shall be final and binding on the contractor) be

within his rights to follow the procedure of recovery in clause 42 at any stage of
the work if reconciliation is not found to be satisfactory.

The contractor shall bear the cost of getting the material issued, loading,
transporting to site, unloading, storing under cover as required, cutting
assembling and joining the several parts together as directed by the engineer-in-
charge. Not withstanding anything to the contrary contained in any other clause of
the contract and (or the PWD Code) all stores/materials so supplied to the
contractor or procured with the assistance of the Government shall remain_the
absolute property of Government and the contractor shall be the trustee of the
stores/materials, and the said stores/materials shall not be removed/disposed off
from the site of the work on any account and shall be at all times open to
inspection by the Engineer-in-Charge or his authorized agent. Any such
stores/materials remaining unused shall be returned to the Engineer-in-Charge in
as good a condition in which they were originally supplied at a require, but in case
it is decided not to take back the stores/materials the contractor shall haye no
claim for compensation on any account of such stores/materials so supplied to

him as aforesaid and not used by him or for any wastage in or damage to in such

stores/materials.

equired to return the stores/materials, the contractor shall hand over

On being r ! i
such price as the Engineer-in-

the stores/materials on being paid or credited r
Charge shall determine, having due regard to the condition of the stores/materials.

The price allowed for credit to the contractor, however shall be at th:h re:‘:lrlaiﬂe
market rate not exceeding the amount char ed to him, excludin es
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charge, if _any. The decision of the Engineer-in-Charge shall be final and

conclusive. In the event of breach of the aforesaid condition, the contractor shall in

addition to the throwing himself open to account for contravention of the terms of
the licences or permit and/or for criminal breach of trust, be liable to Government
for all advantages or profits resulting or which in the usual course would have
resulted to him by reason or such breach. Provided that the contractor shall in no
case be entitled to any compensation or damages on_account of any delay_in
supply or non-supply thereof all or any such materials and stores provided further
that the contractor shall be bound to execute the entire work if the materials are
supplied by the Government within the original scheduled time for completion of
the work plus 50% thereof or schedule time plus 6 months whichever is more if the
time of completion of work exceeds 12 months but if a part of the materials only
has been supplied within the aforesaid period then the contractor shall be bound
to do so much of the work as may be possible with the

materials and stores supplied in the aforesaid period. For the completion of
the rest of the work, the contractor shall be entitled to such extension of time as
may be determined by the Engineer-in-Charge whose decision in this regard shall
be final and binding on the contractor.

The contractor shall see that only the required quantities of materials are _got
issued. Any such material remaining unused and in perfectly good/original
condition at the time of completion or determination of the contract shall be
returned to the Engineer-in-Charge at the stores from which it was issued or at a
place directed by him by a notice in writing. The contractor shall not be entitled for
loading, transporting, unloading and stacking of such unused material except for
the extra lead, if any involved, beyond the original place of issue. Quantities issued

in excess of requirement with respect to work done and not returned back to the
department, recovery will be made of double of issue rate.

CLAUSE 10 A

The contractor shall, at his own expense, provide all materials, required for the
works other than those, which are stipulated. to be supplied by the Government.

The contractor shall, at his own expense and without delay, supply to the
Engineer-in-Charge samples of materials to be used on the work and shall get
these approved in advance. All such materials to be provided by the Contractor
shall be in conformity with the specifications laid down or referred to in_the
contract. The contractor_shall, if requested by the Engineer-in-Charge furnish

roof. to the satisfaction of the Engineer-in-Charge that the materials so comply.
The Engineer-in-Charge shall within fifteen days of supply of samples or within
such further period as he may require intimate to the Contractor in writing whether
sample are approved by him or not. If samples are not approved, the Contractor
shall forthwith arrange to supply to the Engineer-in-Charge for his approval fresh
samples complying with the specifications laid down in the contract. When
materials are required to be tested in accordance with specifications, approval of
the Engineer-in-Charge shall be issued after the test results are received.

The Contractor shall at his risk and cost submit the samples of materials to be
tested or analysed and shall not make use of or incorporate in the work any
materials represented by the samples until the required tests or analysis have
been made and materials finally accepted by the Engineer-in-Charge. The
Contractor shall not be eligible for any claim or compensation either arising out of

any delay in the work or due to any corrective measures required to be taken on
account of and as a result of testing of materials.

A K 6
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at his risk and cost, make all arranqen:lzr;:fnznisgall rovide
all facilities as the Engineer-in-Charge may reqtilrou(f:(r)]rtti:moe and té; SUChp,::asrm
the required number of samples for §uch t.ests ats e Boar
places as may be directed by the Engineer-in-Charge ar; bearal chars contracctOSt
specifications. The Engineer-in-Charge or his authorized represe a “f"
all workshops and places where work is

time have access to the worlks and to ‘ _ 1
being prepared or from where materials, manufactured articles or machinery are

being obtained for the works and the contractor shall afford every facility and
every assistance in obtaining the right to such access.

The contractor shall,

The Engineer-in-Charge shall have full powers to require the removal fr?m the
premises of all materials which in_his opinion_are not in_accordance :m’th the
specifications and in case of default the Engineer-in-Charge shall be at liberty to
employ at the expense of the contractor, other persons to remove the same
without being answerable or accountable for any loss for damage that may happen
or arise to such materials. The Engineer-in-Charge shall also have full powers to

require other proper materials to be substituted

thereof and in case of default the Engineer-in-Charge may cause the same
fo be supplied and all costs which may attend such removal and substitution shall

borne by the Contractor.

CLAUSE10B

1) The contractor, on signing an indenture in the form to be specified by
the Engineer-in-Charge, shall be entitled to be paid during the progress of
the_ execution of the work up to 75% of the assessed value of any materials
which are in the opinion of the Su erintending Engineer nonperishable
non-fragile and noncombustible and are in accordance with the contract -
and on the site in connection therewith and are adequately stored and/or

rotected against damage by weather or other causes but which have not
at the time of advance been incorporated in the works. When materials on
account of which advance has been made under this_sub-clause are
incorporated in the work the amount of such advance shall be
recovered/deducted from the next payment made under any or the clause
or clauses of this contract.

i) Mobilization advance not exceeding 10% of the tendered value may be
given, if requested by the contractor in writing within one month of the
order to commence the work. In such a case the contractor shall execute a
Bank Guarantee/ Bond from a Scheduled Nationalised Bank as specified by
the Engineer-in-Charge for the full amount of such advance before it is
released. Such advance shall be in two or more installments to be
determined by the Engineer-In-charge at his absolute discretion. The first
installment of such advance before shall be released by the Engineer-in-
Charge to the contractor on a request made by the contractor to the
Engineer-in-Charge in this behalf. The second and subsequent installment

shall be released by the Engineer-in-Charge only after the contractor

furnishes a proof of the satisfactory utilisation of the earlier installment to
the entire satisfaction of the Engineer-In-Charge..

iii) An advance for plant machinery required for the work and brought to

site_by the Contractor may be given if requested by the contractor in

writing within_one _month of bringing such plant and machinery to site.

Such advance shall be given on such plant and machinery which in the
opinion of the Engineer-in-Charge will add to the expeditious execution of

JWER N
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work and improve the quality of work. The amount of advance shall be
restricted to 5% of the tender value. In the case of new plant and equipment
to be purchased for the work the advance shall be restricted to 85% of the
price of such new plant and equipment paid by the contractor for which the
contractor shall produce evidence satisfactory to the Engineer-in-Charge
and approval from Engineer-in-Charge. In the case of second hand and
used plants and equipment, the amount of such advance shall be limited to
50% of the depreciated value of plant and equipment as may be decided by
the Engineer-in-Charge. The contractor shall, if so required by the
Engineer-in-Charge, submit the statement value of such old plant and
equipment duly approved by a Registered Valuer recognized by the Central
Board of Direct Taxes under the Income-Tax Act, 1961. No such advance
shall be paid on any plant and equipment of perishable nature and on the
plant and equipment of a value less than Rs. 50,000/- Seventy five percent
of such amount of advance shall be paid after the plant & equipment is
brought to site and balance twenty five percent on successfully
commissioning the same only after approval from Engineer-in-Charge.

Leasing of equipment shall be considered- at par with purchase of
equipment and shall be covered by tripartite agreement with the following:

1. Leasing company which gives certificate of agreeing to lease equipment
fo the contractor.

2. Engineerin Charage, and

3. The contractor.

This advance shall further be subject to the condition that such
plant and equipment (a) are considered by the Engineer-in-Charge to be
necessary for the works: (b) and are in and are maintained in working
order; (c) hypothecated to the Government as specified by the Engineer-in-
Charge before the payment of advance is released. The contractor shall not
be permitted to remove from the site such hypothecated plant and
equipment without the prior written permission of the Engineer-in-Charge.
The contractor shall be responsible for maintaining such plant and
equipment in good working order during the entire period of hypothecation
falling which such advance shall be entirely recovered in lump sum. For
this purpose steel scaffolding and from work shall be treated as plant and

equipment. :

The contractor shall _insure the Plant and Machinery for which
mobilization advance is sought and given, for a sum sufficient to provide
for their replacement at site. Any amounts not recovered from the insurer

will be borne by the contractor.

.iv) The mobilization advance and plant and machinery advance in (ii)&(iii)
above bear simple interest and should be equal to the prevailing rate of
interest charged by the bank as mentioned in contract date schedule ‘F’
and shall be calculated from the date of payment to the date of recovery,
both days inclusive, on the outstanding amount of advance. Recovery of
such sums advanced shall be made by the deduction from the contractor's
bills commencing after first ten per cent of the gross value of the work is
executed and paid, on pro-rata percentage basis to the gross value of the
work billed beyond 10% in such a way that the entire advance is recovered
by the time eighty per cent of the gross value of the contract is executed

-A'\QJ(L » 6
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on the entire outstanding am"%

and paid, togiether with interest due

the date of the instaliment.

i able by the Engineer-in-
i nces_are considered “reason :
\g| Ifrg";ze, tl?clarcpg]:;:ctlamentioned in (ii) and (iii) for request by the contractor in
' wr]ii‘inq for qrant of mobilization advance and p!ant' and equipment advance
may be extended in the discretion of the Chief Engineer.

hall initially be made for the full
d be kept renewed from time to
d of complete recovery

vi) The said bank quarantee for aclvar.lces S
amount and valid for the contract perlod,.an ¢
time to cover the balance amount and likely perio

together with interest.

vii) Any materials including tools plants e ui ments_etc brou _ht ?o the site
shall not be removed from the sites without the written permission of the

Engineer-in-charge.

LCLAUSE 10 C

If after submission bf the tender the price of any material incorporated in tl?e
works (not being a material supplied from the Engineer-in-Charge's stores in

accordance with clause 10 thereof) and/or wages of labour increases as a direct
result of the coming into force of any fresh law, or statutory rule or order but not

due to _any changes in sales tax) and such increase in the price and/or wadges
prevailing at the time of the last stipulated date for receipt of the tenders including
extensions if any for the work, and the contractor thereupon necessarily and
properly pays in respect of that material (incorporated in the works) such
increased price andior in respect of labour engaged on the execution of the work
such increased wages, then the amount of the contract shall accordingly be varied
and provided further that any such increase shall not be payable if such increase
has become operative after the stipulated date of completion of the work in

question.

If after submission of the tender, the price of any material incorporated in the
works (not being a material supplied from the Engineer-in-Charge's stores in
accordance with clause 10 thereof) and/or wages of labour is decreased as a direct
result of the coming not force of any law or statutory rules or order (but not due to
any changes in sales tax) and such decrease in the prices and/ or wages prevailing
at the time of receipt of the tender for the work. The government shall in respect of
materials incorporated in the works (not being materials supplied from the
Engineer-in-Charge's _stores in accordance with Clause-10 hereof) and/or labour
engaged on the execution of the work after the date of coming into force of such
law statutory rule or order be entitled to deduct from the dues of the contractor
such amount as shall be equivalent to the difference between the prices of the
materials and/or wages as prevailed at the time of the last stipulated date for
receipt of tenders including extensions if any for the work and the price of
materials and/or wages of labour on the coming into force of such law, statutory
rule or order.

The contractor shall, for purpose of this condition, keep such books of account
and other documents as are necessary to show the amount of any increase
claimed or reduction available and shall allow_inspection of the same by a duly
authorised representative of the Government, and further shall, at the re uest of
the Engineer-in-Charge may require_any documents so kept and such other

information as the Engineer-in-Charge may require.

W 6
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The contractor shall, within_a reasonable time of his becoming aware of any
alteration in the price of any such material and/or wages of labour, give notice
thereof to the Engineer-in-Charge stating that the same is given pursuant to this
condition together with all information relating thereto which he may be in position

to‘sug}glg.

CLAUSE 10 CA

_If after submission of the tender, the price of cement or steel reinforcement bars [
bitumen incorporated in_the works (not being a material supplied from the
Engineer-in-Charge's_stores in accordance with Clause 10 thereof) increase(s
bevond the price(s) prevailing at the time of the last sti ulated date for receipt of
tenders (including extensions, if any) for the work, then the amount of the contract
shall accordingly be varied and provided further that any such increase shall not
be payable if such increase has become gperative after the stipulated date of
completion of work in question. -

If after submission of the tender, the prices of cement and/or steel reinforcement
bars / bitumen incorporated in the works (not being a material stipulated from the
Engineer-in-Charge's stores in_accordance with the Clause 10 thereof) is
decreased, Government shall in respect of these materials _incorporated in the
works (not being materials supplied from the Engineer-in-Charge's stores _in
accordance with Clause 10 thereof) be entitled to deduct from the dues of the
contractor such amount as shall be equivalent to the difference between the prices
of Cement and/or Steel reinforcement bars/ bitumen as prevailed at the time of last
stipulated date for receipt of tenders including extensions if any for the work and
the prices of these materials on the coming into force of such base price of cement
and/or steel reinforcement bars/ bitumen issued under authority of Schedule of

Rate Committee.

The increasel/decrease in prices shall be determined by the All India Wholesale
Price Indices for Cement and Steel (bars and rods) as published by Economic
Advisor to Government of India, Ministry of Commerce and Industry and base price
for cement and/or steel reinforcement bars / bitumen as issued under authority of
Schedule of Rate Committee as valid on the last stipulated date of receipt of
tender, including extension if any and for the period under consideration.

The amount of the contract shall accordingly be varied for cement or steel
reinforcement _bars / bitumen and will be worked out as per the formula given

below:-

CLAUSE 10 CC

Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with the following principles
and procedures and as per formula given in the contract data :

a. The price adjustment shall apply for the work done from the start date
given in the contract data upto end of the initial intended completion date
or extensions granted by the Engineer and shall not apply to the work
carried out beyond the stipulated time for reasons attributable to the °

contractor.

o
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(b) Following_expressions and meanings are assigned to the work done during

each month:

—

'R = Total value of work cone during the month. !t would include the
amount of secured advance granted, if any, during tr}e month, less
the amount of secured advance recovered, if any d.ur!ng the month.
It will exclude value for works executed under variations for which
price adjustment will be worked separately based on the terms
mutually agreed.

(c) To the extent that full compensation for any rise or fz'ﬂl in costs to the :
contractor is not covered by the provisions of this or other clauses in

the

contract, the unit rates and prices included in the contract shall b'e
deemed to include amounts to cover the contingency of such other rise
or_ fallin costs.

The formula (e) for adjustment of prices are:

Adjustment for labour component

(i) Price adjustment for increase or decrease in the cost due to labour shall
be paid in accordance with the following formula:

VL =0.85x P4/100 x R x (Ls- Lo)/L,

Vi _=increase or decrease in the cost of work during the month
under consideration due to changes in rates for local labour.

Lo = the consumer price index for industrial workers for the State on
28 days preceding the date of opening of Bids as published by
Labour Bureau, Ministry of Labour, Government of Indjia.

L; =The consumer price index for industrial workers for the State
for the under consideration as published by Labour Bureau,
Ministry of Labour, Government of India.

P4 = Percentage of labour component of the work.

Adjustment for Plant and Machinery Spares component

(vi) Price_adjustment for increase or decrease in the cost of plant and
machinery spares procured by the Contractor shall be paid in accordance
with the following formula :

V. = 0.85 x P,/100 x R X (P4-Pg)/Po

V. =Increase or decrease in the cost of work during the month
under consideration due to changes in rates for plant and
machinery spares.

P, = The all India wholesale price index for heavy machine_m and
parts on 28 days preceding the date of opening of Bids as

ublished by the Ministry of Industrial Development Government of
India, New Delhi.

v
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P, =The all India_average wholesale price index for heavy
machinery and parts for the month under consideration as
published by Ministry of Industrial Development, Government of
India, New Delhi.

P, = Percentage of plant and machinery spares component of the
work,

Note : For the application of this clause, index of Heavy Machinery -
and Parts has been chosen to represent the Plant and Machinery

Spares group.

Adjustment of other materials component

(vii) Price_adjustment for increase or decrease in cost of_local materials

other than cement, steel, bitumen and POL procured by the contractor shall
be paid in accordance with the following formula:

Vi = 0.85 x Py/100 X R X {M1-Mo)/Mp

Vi =Increase or decrease in the cost of work during _the month
under consideration due to changes in rates for local materials
other than cement, steel, bitumen and POL.

Mo, = The all India wholesale price index (all commodities) on 28
days preceding the date of opening of Bids, as published by the
Ministry of Industrial Development. Government of India, New Delhi.

M; = The all India wholesale price index all commodities) for the
month under consideration as published by Ministry of Industrial
Development, Government of India, New Delhi.

P, = Percentage of local material component (other than cement,
steel, bitumen and POL) of the work.

The following percentages will govern the price adjustment for the entire
contract:

1. Labour - Py

2.Plant & Machinery Spares — Py

3. Other materials — Pm

Total 1"

viii) In contract where clause 10CA is a licable, this clause 10CC will not
be applicable and in contract where this clause 10CC is applicable previous

clause 10CA will not be applicable.

CLAUSE10D
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treat all materials obtained durind dismantling of a structure

The contractor shall G nment's pro erty and such mate—rizﬁ
i f the site for a work, etc. as ove prop J =
zﬁzilal\rsg?i?soposed off to the best advantage of Go.vernment according to the PWD
codal provision.

CLAUSE 11

The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner bothﬂgﬁ&limaferlais and otherwise in
every respect in strict accordance with the specifications. :The contra}ctor sh:’ﬂl als:o
conform exactly, fully and faithfully to the design, drawings and instructions in
writina in respect of the work signed by the Engineer-in-Charge and the contract_or
shall be furnished free of charge one copy of the contract documents together with
specification, designs, drawings_and instruction_as_are not included in_the
standard specifications of Public Works Department specified in Schedule 'F' or in
any Bureau of Indian Standard or_any other, published standard or code or,
Schedule of Rates or any other printed publication referred to elsewhere inA the
contract. \

The contractor shall comply with the provisions of the contract and with the care
and diligence execute and maintain the works and provide all labour and materials,
tools and plants - including for measurements and supervision of all works,
structural plans and other things of temporary or germanent nature reguired for
such execution and maintenance in so far as the necessity for providing these, is
specified or is reasonably inferred from the contract. The Contractor shall take full
responsibility for adequacy, suitability and safety of all the works and methods of
construction.

CLAUSE 12

The Engineer-in-Charge (As per codal provision) shall have power (i) to make
alternation in, omissions from additions to, or substitutions for the ori inal
specifications, drawings, designs and instructions that may appear to him to be
necessary or advisable during the progress of the work, and (ii) to omit a part of
the works in_case of non-availability of a portion of the site or for_any other

reasons and the contractor shall be bound to carry out the works in accordance
with any instructions given to him in writing signed by the Engineer-in-Charge

after approval from competent authority and such alterations omissions, additions
or substitutions shall form part of the contract as if originally provided therein and
any altered, additional or substituted work which the contractor may be directed to
do in the manner s acified above as part of the works shall be carried out by the
contractor on the same conditions in_all respects including price on_which he
agreed to do the main work except as hereafter provided.

12.1 The time_for completion of the works shall, in the event of any
deviations resulting in additional cost over the tendered value sum being
ordered, be extended, if requested by the contractor, as follows :

iYIn the proportion which the additional cost of the altered
additional or substituted work, bears to the original tendered value

plus.

ii) 25% of the time calculated in (i) above or such further additional
time as may be considered reasonable by the Engineer-in-Charge

after approval from competent authority

W 7
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12.2 In the case of extra item(s) the contractor may within fifteen days of receipt of

order or occuirence of the item(s) claim rates, supported by proper analysis, for

the work and the Engineer-in-Charge after a roval from competent authority shall
within one month of the receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine
the rates as per power delegated in PWD Code and on the basis of the market rates
and the contractor shall be paid in accordance with the rates so determined.

In the case of substituted items, the rate for the agreement item (to be substituted)
and substituted item shall also be determined in the manner as mentioned in the

aforesaid para.

If the market rate for the substituted item so determined is more than the market
rate of the agreement item (to be substituted) the rate pavable to the contractor for
the substituted item shall be the rate for the a reement item (to be substituted) so
increased to the extent of the difference between the market rates of substituted
item and the agreement item (to be substituted).

Jf the market rate for the substituted item so determined is less than the market
rate of the agreement item (to be substituted) the rate payable to the contractor for
the substituted item shall be the rate for the agreement item {to be substituted) so
decreased to the extent of the difference between the market rates of substituted

item and the agreement item (to be substituted).

In the case of contract items, substituted items, contract cum substituted items
which exceed the limits laid down in Schedule F, the contractor may within fifteen
days of receipt of order or occurrence of the excess, claim revision of the rates,
supported by proper analysis, for the work in excess of the above mentioned
limits, provided that if the rates so claimed are in excess of the rates specified in
the schedule of guantities the Engineer-in-Charge shall within cne month of receipt

of the claims supported by analysis, after giving consideration to the analysis of

the rates submitted by the contractor, determine the rates as per power delegated
in PWD Code and on the basis of the market rates and the contractor shall be paid
in accordance with the rates so determined.

12.3 The provisions of the preceding paragraph shall also apply to the decrease in
the rates of items for the work in excess of the limits laid down in Schedule 'F' and
the Engineer-in-Charge shall after giving notice to the contractor within one month
of occurrence of the excess and after taking into consideration any reply received
from him within fifteen days of receipt of the notice, revise the rates as per power

delegated in PWD Code for the work in question within one month of expiry of the
said period of fifteen days having regard to the market rates or current schedule of

rate.

12.4 The contractor shall send to the Engineer-in-Charge once every three months
an up to date account giving complete details of all claims for additional paymentis
to which the contractor may consider himself entitled and of all additional work
ordered by the Engineer-in-Charge after approval from competent authority which
he has executed during the preceding quarter failing which the contractor shall be
deemed to have waived his right. However, the Superintending Engineer is
authorized for consideration of such claims on merits.

12.5 For the purpose of operation of Schedule 'F' the following works shall be
freated as works relating to foundation :

i) For buildings, compound walls plinth level or 1.2 meters (4 feet) above
ground level whichever is lower excluding items of flooring and D.P.G. but
including base concrete below the floors.

a K v
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For abutments, piers rotaining walls_of culverts_and bridges, walls of
ii) For

water reservoirs the bed of floor level.

o floor level is not determinate 1.2 meters above

iii} For retainin walls wher :
the average ground level or bed level.

iv) For Roads all items of excavation and fillind including tfeatment of sub-
base. :

6. Any operétion incidental to or necessary has to be in c&zpten;?lf}:;o;ec:;
tenderer while filing tender, or necessary for p{oper execution ot
included in_the Schedule of guantities _or .m 'the sr_:.hedule o] ‘ra. es
mentioned above, whether or not, specifically indicated_in the de§cr|ptlon
of the item and the relevant specifications, shall be gleemed t.o be included
in the rates quioted by the tenderer or the rate given in the .saxpl schedule of
rates, as the case may be. Nothing extra shall be admissible for such

operations.

CLAUSE 13

_If at any time after acceptance of the tender Government shall decide to abandon
or reduce the scope of the works for any reason whatsoever and hence not require
the whole or any part of the works to be carried out, the Engineer-in-Charge shall
give notice in writing to that effect to the contractor and the contractor shall act
accordingly in the matter. The contractor shall have no claim to any payment of
compensation or otherwise whatsoever, on account of any profit or advantage
which he might have derived from the execution of the works in full but which he
did not derive in consequence of the foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates for works executed at site only.

CLAUSE 14

If the contractor :

i) at any time makes default in proceeding with the works or any part of the
work with due diligence and continues to-do so after a notice in writing of
7 days from the Engineer-in-Charge; or

ii) Commits default to comply with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7
days after a notice in writing is given to him in that behalf by the Engineer-
in-Charge; or

iii) Fails to complete the works or items of work with individual dates of
completion, on or before the date(s) of completion, and does not complete
them within the period specified in a notice given in writing in that behalf
by the Engineer-in-Charge; or

o
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iv) Shall offer or give or agree to give to any person in Government service
or to any other person on his behalf any gift or consideration of any kind as
an inducement or reward for doing or forbearing to do or for having done
or forborne to do any act in relation to the obtaining or execution of this or
any other contract for Government; or

v) Shall enter into a contract with Government in connection with which
commission has been paid or aqreed to _be paid by him or to his
knowledge, unless the particulars of any such commission and the terms
of payment thereof have heen previously disclosed in writing to the
Accepting Authority/Engineer-in-Charge; or

vi) Shall obtain a contract with Government as a result of wrong tendering
or other non-bonafide methods of competitive tendering; or

vii) Being an individual, or if a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administration of
his estate made against him or shall take any proceedings for liquidation or
composition (other than a voluntary liquidation for the purpose of
amalgamation or reconstruction) under_any Insclvency Act for the time
being in force or make any conveyance or assignment of his effects_or
composition or arrangement for the benefit of his creditors or purport so to
do, or if any application be made under any Insolvency_Act for the time
being in force for the sequestration of his estate or if a trust deed be
executed by him for benefit of his creditors; or

viii) Being a_company, shall pass a resolution or the Court shall make an
order for the winding up of the company, or a receiver or manager on
behalf of the debenture holders or otherwise shall be appointed or
circumstances shall arise which entitle the Court or debenture holders to
appoint a receiver or manager; or

ix) Shall suffer an execution being levied on his goods_and allow it to be
continued for a period of 21 days; or

x) Assigns, transfers, sublets (engagement of labour on a piece-work basis
or of labour with materials not to be incorporated in the work, shall not be
deemed to be subletting) or otherwise parts with or attempts to assign,
transfer sublet or otherwise parts with the entire works or any portion
thereof without the prior written approval of the Competent Authority;

The Competent Authority may, without prejudice to any other right or
remedy which shall have accrued or shall accrue hereafter to Government,
by a notice in writing to cancel the contract as a whole or only such items
of work in default from the Contract.

The Engineer-in-Charge shall on such cancellation by the Competent Authority
have powers {o :

(a) Take possession of the site and any materials, constructional plant,
implements stores, etc., thereon; and/or

b) Carry out the incomplete work by any means at the risk and cost of the
contractor.
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' ; Engineer-in-Charge sh
i 2 n full or In art, the i
On cancellation of the contr'icits'recoverable from the contractor for completion,

W or part of the works is not to

of the works or part of the works O
be completed, the loss of

nment. In determining the amount, credit shall be
given to the contractor for the value of the vyork executed bvnrc}l;: cuo?' ;gr?t: ;lmet [?;
cancellation, the value of contractor's maten_als taken ove; a -
work and use of plant and machinery belonging to the contractor.

damage suffered by Gover

Any excess expenditure incurred or to be incurred by Government n completl_nq
the works or part of the works or the excess loss or damaqes suffered or_ which
may be suffered by Government as aforesaid_after allowing such Cfe_dlt shall
without prejudice to any other right or remedy available to Government in law be
recovered from any moneys due to the contractor_on any accoun_t,. and if such
moneys are not sufficient the contractor shall be called upon in writing and shall
be liable to pay the same within 31 days.

M@M
MWMMM
contractors unused materials, _constructional _plant, _implements, _temporary
M&HWMMM
any sums due from the contractor under the contract and if thereafter there be any
balance is outstanding from the contractor, it shall be recovered in accordance
with the provisions of the contract.

Any sums in excess of the amounts due to Government and unsold materials,
constructional plant, etc., shall be returned to the contractor, provided always that
if cost or anticipated cost of completion by Government of the works or part of the
works is less than the amount which the contractor would have been paid had he

completed the works or part of the works, such benefit shall not accrue to the
contractor.

CLAUSE 15

i) The contractor shall, on receipt of the order in writing of the Engineer-

in-Charge (whose decision shall be final and binding on_the contractor)

suspend the progress of the works or any part thereof for such time and in

such manner as the Engineer-in-Charge may consider necessary so as hot

to cause any damage or injury to the work already done or endanger the
" safety thereof, for any of the following reasons :

a) on account of any default on the part of the contractor or;

b) for broper execution of the works or part thereof for reasons
other than the default of the contractor; or

c) for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect
and secure the works to the extent necessary and carry out the
instructions given in that behalf b the Engineer-in-Charge.

i) If the suspension is ordered for reasons b) and (c) in sub-para (i) above

the contractor shall be entitled to an extension of time egu-al to the period
of every such suspension PLUS 25%,. for completion of the item or group of

A
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items of work for which a separate period of completion is specified in the
contract and of which the suspended work forms a part, and;

LCLAUSE 16

All works under or in course of execution or executed in pursuance of the contract
shall at all times be open and accessible to the inspection and supervision of the
Engineer-in-Charge, his authorised subordinates in charge of the work and all the
superior officers, officer of the Quality Control Organisation of the Department and
of the Cabinet (Technical) Vigilance, and the contractor shall, at all times, during
the usual working hours and at all other times at which reasonable notice of the
visit of such officers has been given to the contractor, either himself be present to
receive orders and instructions of have a responsible _agent duly accredited in
writing, present for that purpose. Orders given to the Contractor's agent shall be
considered to have the same force as if they had been given to the contractor

himself.

If it shall appear to the Engineer-in-Charge or his higher authority or_his
authorised_subordinates_in_charge of the work or to the Cabinet (Technical)
Vigilance or his subordinate officers, that any work has been executed with
unsound, imperfect, or unskillful workmanship, or with materials or article
provides by him for the execution of the work which are unsound or of a quality
“inferior to that contracted or otherwise not in accordance with the contract the
contractor shall, on demand in writing which shall be made within the period
specified in schedule — F of contract data from the Engineer-in-Charge specifying
the work, materials or articles complained of notwithstanding that the same may
have been passed, certified and paid for forthwith rectify, or remove and
reconstruct the work so specified in whole or in part, as the case may reguire or as
the case may be, remove the materials or articles so specified and provide other
proper and suitable materials or articles at his own charge and cost. In the event of
the contractor failing do so within a period specified by the Engineer-in-Charge in
his demand aforesaid, then the contractor shall be liable to pay compensation at
the same rate as under clause 2 of the contract {for non-completion of the work in

time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
competent_authority may consider reasonable during the preparation of on
account bills or final bill if the item is so acceptable without detriment to the safety
and utility of the item and the structure and incidental items rectified, or removed
and re-executed at the risk and cost or contractor. Decision of the Engineer-in-
Charge to be conveyed in writing in respect of the same will be final and binding

on the contractor.

CLAUSE 17

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road,
road curb, fence, enclosure, water pipe, cables, drains, electric or telephone post
or wired, trees, grass or grassland, or cultivated ground contiguous toc the
premises on which the work or any part is being executed, or if any damage shall
happen o the work while in progress, from any cause whatever or if any defect,
shrinkage or other faults appear in the work within defect liability period after a
certificate final or otherwise of its completion shall have been given by the
Engineer-in-Charge as aforesaid arising out of defect or improper materials or
workmanship the contractor shall upon receipt of a notice in writing on that behalf
make the same good at his own expense or in default the Engineer-in-Charge
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and deduct the expense from,
ood by other workmen
cause the sta;mte It:abebn;agﬁe or at_any time thereafter Irjna\l :ret:ic;onmzec:tl;?n:: the
anntfalg::i :: from_his_security deposit exce.z.g.t ffoélatusee 1;5 fion procee;s .::f
a8 ic hich is governed by sub-para (iii) of €| (
B otas f. The security deposit of the contractor

sale thereof or of a sufficierit option ther?(zlefected iability period after the issue of

funded before the ex iry o _ [ : ;
fl?:'cl;:r%tfil;it:aeﬁnal or otherwise, of completion of work, or till the final bill has been

prepared and passed whichever is later.

works of Electrical & Mechanical services,
tractors shall be refunded within one r‘nonth’
onth from the date of completion of

In case of Maintenance and Operation
the security deposit deducted from con
from the date of final payment or within one m
the maintenance contract which ever is earlier.

CLAUSE 18

The contractor shall provide at his own cost all materials (except such special
materials, if any, as may in accordance with the contract be supplied from the
Engineer-in-Charge's _stores), plant, tools, appliances, implements, ladders,
cordage, tackle, scaffolding and temporary works required for the proper

execution of the work, whether original, altered or_substituted and whether
included in the specification or other document forming part of the contract or
referred to in these conditions or not, or which may be necessary for the purpose
of satisfying or complying with the requirements of the Engineer-in-Charge as to
any matter as to which under these conditions he is entitled to be satisfied, or
which he is entitled to require together with carriage therefore to and from_the
work. The contractor shall also_supply without charge the requisite number of
persons with the means and materials, necessary for the purpose of setting out

works, and counting, weighing and assisting the measurement for examination at
any time and from time to time of the work or materials. Failing his so doing the

same may be provided by the Engineer-in-Charge at case to the contractor, under
this contract or otherwise and/or from his security deposit or the proceeds of sale
thereof, or of a sufficient portions thereof.

CLAUSE 18 A

In every case in which by virtue of the provisions sub-section (1) of Section 12, of
the Workmen's Compensations Act, 1923, Government is obliged to pay
compensation to _a workman employed by the contractor, in execution of the
works, Government will" recover from the contractor the amount of the
compensation so paid; and without prejudice to the right of the Government under
sub-section (2) of section 12, of the said Act, Government shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit
or from any sum due by Government to the contractor whether under this contract
or otherwise. Government shall not be bound to contest any claim made against it
under sub-section (1) Section 12, of the said Act, except on the written request of
the contractor and upon his giving to Government full_security for all costs for
which Government might become liable in consequence of contesting such claim.

CLUASE18 B

In_every case in which by virtue of the provisions of the Contract Labour
Requlation and Abolition) Act, 1970, and of the Contract Labour (Regulation and
Abolition) Central Rules, 1971, Government is_obliged to pay any amounts_of
waages to a workman employed by the contractor in execution of the works, or to
incur any expenditure in providing welfare and health amenities required to be
rovided under the above said Act and the rules under Clause 19H or under the

JUg.
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P.W.D. Contractor's Labour Regulations, or under the Rules framed by
Government from time to time for the protection of health and sanitary
arrangements for_workers employed by P.W.D. Contractors, Government will
recover from the contractor the amount of wages so paid or the amount of
expenditure so_incurred; and without prejudice to the rights of the Government
under sub-section (2) of Section 20 and sub-section (4) of Section 21, of the
Contract Labour (Regulation and. Abolition) Act, 1970, Government shall be at
liberty to recover such amount or an art thereof by deducting it from the securit

deposit or from any sum due b Government to the contractor whether under this
contract or otherwise Government shall not be bound to contest an claim made
against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of the
§ﬂiAQLQEﬂﬁEﬂﬂEUMﬂEﬂﬁ%&EﬂEimEﬁmﬁﬁﬂﬂﬁmﬂﬂﬂmlmiﬂﬂﬂmizﬁ@
Government full security for all costs for which Government might become liable
in contesting such claim.

CLAUSE 19 A

No labour below the prescribed age shall be employed on the work.

CLAUSE19B

Payment of wages :

i) The contractor shall pay to labour employed by him either directly or
through sub-contractors, wages not less than fair wages as defined in
P.W.D. Contractor's Labour Regulations or as_per the provisions of the
Contract Labour (Requlation _and Abolition) Act 1970 and the contract
Labour (Regulation _and _Abolition) Central Rules, 1971, wherever

applicable.

i) The contractor shall, notwithstanding the provisions of any contract to
the contrary, cause to be paid fair wage to labour indirectly engaged on the
work including any labour engaged by his sub-contractors in_connection

with the said work, as if the labour had been immediately employed by him.

i) In respect of all labour directly or indirectly employed in the works for

erformance of the contractor's part of this contract, the contractor shall
comply with or cause to be com lied with the Public Works Department
contractor's Labour Re ulations made by Government from time to time in
regard to payment of wages, wage period, deductions from wages recovery
of wages not paid and deductions unauthorisedly made, maintenance of
wage books or wage slips, publication of scale of wages and other terms of
employment, inspection and submission of periodical returns and all other
matters of the like nature or as per the provisions of the Contract Labour
(Requlation and Abolition) Act, 1970, and the Contract Labour (Regulation
And Abolition) Central Rules, 1971, wherever applicable.

iv} a) The_Engineer-in-Charge concerned shall have the right to
deduct from the moneys due to the contractor any sum required or
estimated to be required for making good the loss suffered by a
worker or workers by reason of nonfulfilment of the conditions of
the contract for the benefit of the workers, non-payment of wages
or of deductions_made from his or their_wages which are not
justified by their terms of the contract or non-observance of the

Regulations.
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ntinuous work and
i ne day rest for 6 days co
em |°a°cé;n::1zg]?;kfa?e as for duty. In the evenI: ofudef,::m the
Ea gi::veer-in-Charge =hall have the right to deduct t fosa:] 1a§sms
5o paid ccount of wages for weekly holidays Vi urs
T o the persons entitled thereto from any money
by the Engineer-in-Charge concerned.

rovision of Mini

b) Under the
contractor _is bound_to allow

and pay the same t
due to the contractor

i isions Payment of
mply with the provisions of _the'en

W:qes Act, 1948, Employees Liability Act, 1938,
1923, Industrial Disputes Act, 1947,
reof or any other laws relating
to tims.

v) The contractor shall co
Wages Act, 1936, Minimum
Workmen's Compensation Act,
Maternity Act, 1970, or the modifications the '
thereto and the rules made thereunder__from time

vi) The contractor shall indemnify and keep indemnified Government again
ayments to be made under and for the observance of the Iayvs _aforesa[d
and the P.W.D. Contractor's Labour Regulations without prejudice to his

right to claim indemnity from his sub-contractors.

vii) The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of this contract.

viii) Whatever is the minimum wage for the time beind, or if the wage
payable higher than such wage, such wage shall be paid by the contractor
to the workmen directly without the intervention of Jamadar and that
Jamadar shall not be entitled to deduct or recover any amount from the
minimum wage payable to the workmen as and by way of commission or
otherwise. ’

ix) The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar from the wage of
workmen.

CLAUSE19C

In respect of all labour directly or_indirectly employed in the work for the
performance of the contractor's part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per P.W.D. Safely Code framed
from time to time and shall_at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid he shall be liable to pay a penalty of Rs.
200/- for each default and in addition the Engineer-in-Charge shall be at liberty to
make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor. )

CLAUSE 20

.The contractor shall at least pay and comply with all the provisions_of the
Minimum wages Act s and rules framed there under other labour laws related to

contract labour.

CLAUSE 21 )54"
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_The contract shall not be assigned or sublet without the written approval of the
Engineer-in-Charge, And if the contractor shall assign or sublet his contract, or
attempt to do so, or become insolvent or commence any insolvency proceedings
or make any composition with his creditors or attempt to do so, or if any bribe,
gratuity, qift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or any
of his servants or agent to any public officer or person in the employ of
Government in any way relating to his office or employment, or if any such officer
or person shall become in any way directly or indirectly interested in the contract
ﬂxLEﬂgmsgjﬂiJ@ﬂELgﬂj@nﬂL2LﬂELQg1@BELQLEMEu;i@ﬂJEmsJEmﬁiJQ
adopt the courses specified in Clause 3 hereof in the interest of Government and in
the event of such course being adopted the consequences specified in the. said

Clause 3 shall ensue.

CLAUSE 22

All sums payable by way of compensation under any of these conditions shall be

considered as reasonable compensation to be applied to the use of Government
without reference to the actual loss or damage sustained and whether or not any

damage shall have been sustained.

CLUASE 23

Where the contractor is a partnership firm, the previous approval in writing of the
EggmggﬁﬂiHEEgg_S3ﬂLJELJgEﬂng1Jxmm3_gni_ghﬂuuLig_E@gg_uLibé
constitution of the firm. Where the contractor is an individual or a Hindu undivided
family business concern such approval as aforesaid shall likewise be obtained
before the contractor enters into_any partnership agreement where under_the
partnership firm would have the right to carry out the works hereby undertaken by
the contractor. If previous approval as aforesaid is not

obtained, the contract shall bé deemed tb have been assigned in
contravention of Clause 21 thereof and the same action may be taken, and the
same consequences shall ensue as provided in the said Clause 21.

CLAUSE 24

_All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in_what manner they are to be
commenced, and from time to time carried on.

CLAUSE 25

Except where otherwise provided in the contract all guestions and disputes
relating to the meaning of the specifications, design, drawings and instructions
here-in-before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question, claim right matter or thing whatsoever in
any way arising out of or relating to contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the
works or the execution or failure to execute the same whether arising during the
progress of the work or after the cancellation, termination, completion or
abandonment thereof shall be dealt with as mentioned hereinafter.

v M’ 8
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appeal to the Chief Engineer who shall afford an oggortumt.y o 'e
contractor to be heard, if the latter so desires, and _to offgr_ ewd_enge in
support of his appeal. The Chief Engineer shall give his dec'lsmn- \o‘\{lthm '30
days of receipt of contractor's appeal. If the contractor is dISSBtISfled. with
this decision, the contractor shall within a period of 30 days from recglgt of
the decision, give notice to the Chief Engineer for appointment of ar_bltrator
failing which the said decision shall be final binding and conclusive and
not referable to adjudication by the arbitrator.

If the Superintending Engineer fails to

ii) Except where the decision has become final, binding and conclusive in
terms of Sub Para (i) above disputes or difference shall be referred for
adjudication through arbitrator appointed by Engineer-in-Chief or the
administrative head of the said P.W.D. If the arbitrator so_appointed is
unable or unwilling to act or resign his appointment or vacates his office
due to anv reason whatsoever another sole arbitrator shall be appointed in

the manner aforesaid. Such person shall be entitled to proceed with the
reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a
list of disputes with amounts claimed in respect of each such dispute along

with the notice for appointment of arbitrator and giving reference to the
rejection by the Chief Engineer of the appeal.

It is also a term of this contract that no person other than a person
appointed by such Engineer-in-Chief or the administrative head of the
department : as

aforesaid

should act as arbitrator and if for any reason that is not
possible, the matter shall not be referred to arbitrator at all.

It is also a term of this contract that if the contractor does not make any
demand for appointment of arbitrator in respect of any claims in writing as
aforesaid within 45 days of receiving the intimation from the Engineer-in-
Charge that the final bill is ready for payment, the claim of the contractor
shall be deemed to have been waived and absolutely barred and the

Government shall be discharged and released of all liabilities under the
contract in respect of these claims.

The arbitration shall be conducted in accordance with the provisions of
the Arbitration and Conciliation Act, 1996 (26 of 1996) or any statutory
modifications or re-enactment thereof and the rules made there under and

0}:"
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It_ is also a term of the contract that if any fees are payable toc the
arbitrator these shall be paid equally by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have
entered on the reference on the date he issues notice to both the parties
calling them to submit their statement of claims and counter statement of
claims. The venue of the arbitration shall be such place as may be fixed by

the arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if
required to be paid before the award is made and published, be paid half

and half by each of the parties. The cost of the reference and of the award
including the fees, if any, of the arbitrator) shall be in the discretion of the
arbitrator who may direct to any by whom and in what manner such costs
or any part thereof shall be paid and fix or settle the amount of costs to be

so paid.

All arbitration shall be held at PATNA and at no other place.

CLAUSE 26

The contractor shall fully indemnify and deep indemnified the Governor of Bihar
against any action, claim_or proceeding relatin to infringement or use of an
patent or design or any alleged patent or design rights and shall pay any rovalties
which may be payable in respect of an article or part thereof included in the
contract. In the event of any claims made _under the action brought against

e contractor shall be

Government in_respect of any such matter as aforesaid th
immediately notified thereof and the contractor shall be_at liberty, at his own

expense, to settle any dispute or to conduct any litigation that may arise therefrom,

rovided that the contractor shall not be liable to indemnify the Governor of Bihar
if the infringement of the patent or desian or any alleged patent or design right is
the direct result of an order passed by the Engineer-in-Charge in this behalf.

CLAUSE 27

When the estimate on which a tender is made inciudes lump sum in respect of
arts of the work, the contractor shall be entitled to payment in respect of the

items of work involved or the part of the work in question at the same rates as are
avable under this contract for such items, or if the part of the work in uestion is
not. in the opinion of the Engineer-in-Charge capable of measurement, The

Engineer-in-Charge may at his discretion pay the lump-sum amount entered in the

estimate, and the certificate in writing of the Engineer-in-Charge shall be final and
conclusive against the contractor with regard to any sum or sums payable to him

under the provisions of the clause.

CLAUSE 28

In the case of any class of work for which there is no such s ecifications_as
referred to in Clause 11, such work shall be carried out in accordance with the

Bureau of Indian Standards Specifications, Indian Road Congress for road works
and _Indian Building Congress for building works or any central government

agency. In case there are no such sgeclflcations

e
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CLAUSE 29

: i of money arises out
i) Whenever any claim or claims for panENt’f Oftif%"e S lna s s
of or under the contract or against the con rac d' Py ey
or the Government shall be entitled to vyrth hold an e o e
retain such sum or sums_in whole or in part from e g o
Charge or the Government shall be e L
depocs‘it, if any, furnished as the case may be and also have Ia Iltt;n zzz;:rg
same pending finalisation or adjudication of any such claim. In the rent of
the security being insufficient to cover the claimed amoupt or amounts or i
no security has been taken from the contractor, the Enq!neer-ln-Charge or
the Government shall be entitled to withhold and have a lien to retain to the
extent of payable or which may at any time thereafter become payable to
the contractor under the same contract or any other contract with the
Engineer-in-Charge of the Government or any contracting pers'on through
the Engineer-in-Charge of the Government or any contraction person

through the Engineer-in-Charge pending finalisation of adjudication of an

such claim.

It is an agreed term of the contract that the sum of MOoNey or moneys so

withheld or retained under the lien referred to above by the Engineer-in-
Charge or Government will be kept withheld or retained as such by the
Engineer-in-Charge or Government till the claim arising out of or under the
contract is determined by the arbitrator (if the contract is governed by the
arbitration clause) or by the competent court, as the case may be and that
the contractor will have no claim for interest or damages whatsoever on
any account in respect of such withholding or retention under the ljen
referred to above and duly notified as such to the contractor. For the

« purpose of this clause, where the contractor is a partnership firm or a
limited company, the Engineer-in-Charge or the Government shall be
entitled to withhold and also have a lien to retain towards such claimed
amount or amounts in whole or in part from an sum found payable to an
partner/limited company as the case may be, whether in his individual
capacity or otherwise. ’

ii) Government shall have the right to cause an audit and technical
examination of the works and the final bills of the contractor including all
supporting vouchers, abstract etc., to be made after payment of the final
bill and if as a result of such audit and technical examination any sum is
found to have been overpaid in respect of an work done by the contractor
under the contract or any work claimed to have been done by him under
the contract and found not to have been executed, the contractor shall be
liable to refund the amount of over-payment and it shall be lawful for
Government to recover the same from him in the manner prescribed in sub-
clause (i) of this clause or in any other manner legally permissible; and if is
found that the contractor was paid less than what was due to him under the

contract in respect of any work executed by him under it, the amount of

such under payment shall be duly paid by Government to the contractor

without any interest thereon whatsoever.
CLAUSE 29 A
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_Any sum of money due and payable to the contractor (including the security
deposit returnable to him) under the contract may he withheld or retained by way
of lien by the Engineer-in-Charge or the Government or any other contracting
person or persons through Engineer-in-Charge against any claim of the Engineer-
in-Charge or Government or such other person or persons in respect of payment
of a sum of money arising out of or under any other contract made by the
contractor with the Engineer-in-Charge or the Government or with such other

person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained
under this clause by the En ineer-in-Charge_or the Government_will be kept
withheld or retained as:such by the Engineer-in-Charge or the Government till his
claim arising out of the same contract or any other contract is_either mutually

bv the competent court, as the

settled or determined by the arbitration clause or
case may be and that the contractor shall have no_claim for interest or damages

whatsoever on this account or_on any other ground in respect of any sum of
money withheld or retained under this clause and duly notified as such to the

contractor.

CLAUSE 30

wn arrangements for water required for the

_The contractor(s) shall make his/their o ]
r the same. This will be subject to the

work and nothing extra will be paid fo
following conditions.

i) That the water used by the contractor(s) shall be fit for construction
purposes to the satisfaction of the Engineer-in-Charge.

ii) The Engineer-in-Charge shall make alternative arrangements for suppl
of water at the risk and cost of contractor?(s) if the arran ements made b
the contractor(s) for procurement of water are in_the opinion of the
Engineer-in-Charge, unsatisfactory.

LCLAUSE 31

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of
Government either by issue from Government stocks or purchase made under
orders or_permits or licences issued by Government the contractor shall hold the
said materials_economically and solely for the purpose of the contract and not
dispose of them without the written permission of the Government and return, if
required by the Engineer in Charge, all surplus or unserviceable materials that may
be left with him after the com letion of the contract or at its termination for an

reason whatsoever on being paid or credited such price as the Engineer in Charge
shall determine _having due re ard to the condition of the materials. The price
allowed to the contractor however shall not exceed the amount char ed to him
excluding the element of storage charges. The decision of the Engineer in Charge
shall be final and conclusive. In the event of breach of the aforesaid condition the
contractor shall in addition to throwin himself open to action for contravention of
the term of the licence or permit and/or for criminal breach of trust, be liable to
Government for all moneys, advantages or profits resulting or which in the usual

course would have resulted to him by reason of such breach.

LCLAUSE 32

I The contractor shall arrange at his own expense all tools lant
machinery and eguipment (hereinafter_referred to as T & P) required for

T
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for the Plant & Machinery listed in_ Schedule
the contractor. If the contrac_:tor requires any
item of T & P on hire from the T & p available will, if such item is available,

of T & P shall also be applicable to such T & P as is agreed to be issued.

execution of the work except
'C' and stipulated for issue to

lied on hire charges shown in Schedule

'C' shall be made over_and taken back at the departmental equipment

i le 'C' and the contractor shall bear the cost of
yard/shed shown in Schedule L Co e e hack.  Tho

carriage from the place of issue to t . '
contractor shall be responsible to return the plant and machinery in .the
condition in which it was handed over to him, and he shall bg responsible
for all damage caused to the said plant and machinery at the site of work or
elsewhere in operation and otherwise during transit including damage to or
loss of plant and for all losses due to his failure to return the sar_nf,- soon
after the completion of the work for which it was issued. The Divisional

Engineer shall be the sole judge to determine the liability of the c'omfrac’cor
and its extent in this regard and his decision shall be final and binding on

the contractor.

ii} Plant and Machinery when su

iii) The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor shall arrange his
programme of work according to the availability of the plant and machinery
and no_claim, whatsoever, will be entertained from _him for any delay in
supply by the Department. 2

iv) The hire charges shall be recovered at the prescribed rates from and
inclusive of the date the plant and machinery made over up to and
inclusive of the date of the return in good order even though the same may
not have been working for any cause except major breakdown due to no
fault of the contractor or fauity use requiring more than three working days
continuously (excluding intervening holidays and Sundays) for bringing
the plant in order. The contractor shall immediately intimate in writing to
the Engineer in Charge when any plant or machinery aets out of order
requiring major repairs as aforesaid. The Engineer in Charge shall record
the date and time of receipt of such intimation in the log sheet of the plant
or machinery. Based on this if the breakdown occurs before lunch period
or major breakdown will be computed considering half a day's breakdown
on the day of complaint. If the breakdown occurs in the post lunch period
of major breakdown will be computed starting from the next working day.
In case of any dispute under this clause the decision of the Superintending
Engineer shall be final and binding on the contractor.

v) The hire charges shown above are for each day of 8 hours (inclusive of
the one-hour lunch break) or part thereof.

vi) Hire charges will include service of operating staff as required and also
supply of lubricating oil and stores for cleaning purposes. Power fuel of
approved type, firewood, kerosene oil etc. for running the plant and
machinery and also the full time chowkidar for guarding the plant and
machinery against any loss or damage shall be arranged by the contractor
who shall be fully responsible for the safequard and security of plant an:lI
lant _an

machinery. The contractor shall on or before the supply of
machinery sign an agreement indemnifying the Department against an

loss or damage caused to the plant and machinery either during transit or

at site of work,

w 8
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vii) Ordinarily, no plant and machinery shall work for more than 8 hours a
day inclusive of one hour lunch break. In case of an urgent work however,
the Engineer in Charge may, at his discretion, allow the plant and
machinery to be worked for more than normal period or 8 hours a day. In
that case the hourly hire charges for overtime to charge (1/8)th of the daily
charges) subject to_a minimum of half day's normal charges on any
particular day. For working out hire charges for over time a period of half
an hour and above will be charged as one hour and a period of less than
hflf an hour will be ignored.

viii) The contractor shall release the plant and machinery every seventh

day for periodical servicing and/or wash out which may take about three to
four hours or more. Hire charges for full day shall be recovered from the
contractor for the day of servicing/Wash out_irrespective of the period
employed in servicing.

ix) The plant and machinery once issued to the contractor shall not be
returned by him on account of lack of arrangements of labour and
materials, etc. on his part, the same will be returned only when they are
required for major repairs or when in the opinion of the Engineer in Charge
the work or a portion of work for which the same was issued is completed.

x) Log Book for recording the hours of daily work for each of the plant
and machinery supplied to the contractor will be maintained by the
Department and will be countersigned by the contractor or his authorised
agent daily. In case the contractor contests the correctness of the entries
and/or fails to sign the Log Book the decision of the Engineer in Charge

shall be finaland binding on him. Hire charges will be calculated according

to the entries in the Log Book and will be binding on the confractor.
Recovery on account of hire charges for road rollers shall be made for the
minimum number of days worked out on the assumption that a roller can
consolidate per day and maximum quantity of materials or area surfacing
as noted against each in the annexed statement {see attached annexure).

xi) In the case of concrete mixers, the contractors shall arrange to get the
hopper cleaned and the drum washed at the close of the work each day or

each occasion.

a) In case rollers for consolidation are employed by the
contractor himself, log book for such rollers shall be maintained in the
same manner as is done in case of departmental rollers, maximum quantity
of any item to be consolidated for each roller day shall also be same as in
Annexure to Clause 34(x). For less use of rollers recovery for the less roller
days shall be made at the stipulated issue rate.

xii) The contractor shall be responsible to return the plant and machinery in
the condition in which it was handed over to him and he shall be
responsible for all damage caused to the said plant and machinery at the
site of work or elsewhere in operation or otherwise or during transit
including damage to or loss of parts, and for all losses due to him failure to
return the same soon after the completion of the work for which it was
issued. The Divisional Engineer shall be the sole judge to determine the
liability of the contractor and its extent in this regard and his decision shall
be final and binding on the contractor.

xiii) The contractor will be exempted for levy of any hire charges for the
number of days he is called upon in writing by the Engineer in Charge to

v
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machinery during the said period of two days as he likes including hiring
out to a third party.

CLAUSE 33

.Contractors Superintendence, Supervision, Technical Staff & Employees

i) The contractor shall provide all necessary superintendence during
execution of the work and as along thereafter as may be necessary for
proper fulfilling of the obligations under the contract.

The contractor along with bidding of the tender , intimate in writing to
the Engineer-in-Charge the name, qualifications, experience, age, address

and other particulars along with certificates, of the technical representative

o be in charge of the work, If there is any change then the new incumbents

qualifications and experience shall

not be lower than specified in Schedule in I.T.B. (Annexure —
2

._The Engineer-in-Charge shall within 15 days of issue of letter of
acceptance intimate in writing his approval or otherwise it is deemed to be
approved. Any such approval may at any time be withdrawn and in case of
such withdrawal the contractor shall appoint another such representative
according to the provisions of this clause. Decision of the tender acceptin
authority / Superintending Engineer shall be final and binding on the

contractor in this respect. Technical staff shall be available at site within
fifteen days of start of work.

If the contractor (or any partner in case of firm/company) himself has
such qualifications, it will not be necessary for the said contractor to
appoint such a principal technical re resentative but the contractor shall
designate and appoint a_responsible agent to represent him and to be

resent at the work whenever the contractor is not in a position to be so
present. All the provisions applicable to the principal technical
representative under the Clause will also be a licable in such a case to
contractor or his responsible agent. The principal technical representative
and/or the contractor or his responsible authorised a ent shall be actuall
available at site at least two working days every week these days shall be
determined in advance and also during recording of measurement of works

and whenever so required by the Engineer-in-Charge by a notice as

aforesaid and shall also note down instructions conveyed by the Engineer-
in-Charge or _his designated representative in the site order book and in
token of acceptance of measurements. There shall be no objection if the
representative/agent looks after more than one work and not more than
three works in the same station provided these details are disclosed to the
Engineer-in-Charge and he shall be satisfied that the provisions and the

purpose of the clause are fulfilled satisfactorily.
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If the Engineer-in-Charge, whose decision in this respect is final and
binding on the contractor, is convinced that no such technical
representative or agent is effectively appointed or is effectively attending
or fulfilling the provision of this clause, a recovery shall be effected from
the contractor as specified in Schedule 'F' and the decision of the
Engineer-in-Charge as recorded in the site order book and measurement
recorded in Measurement Books shall be final and binding on the
contractor. Further if the contractor fails to appoint a suitable technical
representative or responsible agent and if such appointed persons are not
effectively present or do not discharge their responsibilities satisfactorily,
the Engineer-in-Charge shall have full powers to suspend the execution of
the work until such date as a suitable agent is appointed and the contractor
shall submit _a certificate of employment of the technical
representativelresQonsibha agent along with every on account bill/fixed bill
and shall produce evidence if at any time so required by the Engineer-in-
Charge.

ii) The contractor shall provide and employ on the site only such technical
assistants as are skilled and experienced in their respective fields and
such foremen and supervisory- staff as are competent to aive proper
supervision to the work. .

The contractor shall provide and employ skilled, semiskilled and
unskilled labour as is necessary for proper and timely execution of the
work. .

The Enaineer in Charge shall be at liberty to object to and require the
contractor to remove from the works any person who .in_his_opinion
misconducts himself, or is incompetent or negligent in the performance of
his duties or whose employment is otherwise considered by the Engineer
in Charge to be undesirable. Such person shall not be employed again at
works site without the written permission of the Engineer in Charge and the
persons so removed shall be replaced as soon as possible by competent
substitutes. ‘

_CLAUSE 34

i) Sales Tax or any other tax on materials in respect of this contract shall be
payable by the contractor according to law in effect.

ii) The contractor shall deposit rdyalty and obtain_necessary permit for
supply of the red earth, moorum, sand chips bajri, stone, kankar, etc. from
local authorities. :

iii) If pursuant to or under any law, notification or order any royalty, cess or
the hike becomes payable to the Government of India and does not at any
time become payable by the contractor to the State Government/ Local
authorities in respect of any material used by the contractor in the works
then in such a case, it shall be lawful to the Government of India and it will
have the right and be entitled to recover the amount paid in_the
circumstances as aforesaid from the dues of the contractor.

LeUmodl s do dlibodiM 1 Y —e—e,e e —

CLAUSE 35

i) All tendered rates shall be inclusive of all taxes and levies payable under
respective statutes. However, pursuant to the Constitution (46th
Amendment) Act. 1982, if any further tax or levy is imposed by Statute,

A @i’“ ¢
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iii} The contractor shall, within a period of 30 days of t' ! s

such further tax or levy, pursuant to the Constitution (Forf:v SD_(th
Amendment) Act 1982, give a written notice thereof to the Engineer-in-

Charge that the same is given pursuant to this condition, together with all

necessary information relating thereto,

CLAUSE 36

f the contractor is imprisoned becomes insolvent compound with his creditors
the benefit of the creditors or any of them, or being a partnership firm becomes
dissolved, or being a company or corporations goes into liquidation or
commences to be wound up not bein a voluntary winding up for the purpose on!

of amalgamation or reconstitution the department shall be at liberty.

a) To give such liquidator receiver, or other person in whoin the contract
may become vested, the option of carrying out the contract or a ortion

there of to be determined by the department, subject to his providing an
appropriate quarantee for the performance of such contract or, ’
{b) To terminate the contract, forthwith by notice in_writing to the

contractor, the liguidator, the receiver or berson in whom the contract may
become vested and take further action as provided in the relevant clauses

of the contract,

CLAUSE 37

Without prejudice to_any of the rights or remedies under this contract if_the

contractor dies, the Divisional Officer on behalf of the Governor of Bihar shall have
the option of terminating the contract without compensation to the contractor after
the affidavit of his/ their legal heir/heirs that they are not going to be in this

profession in future.

_CLAUSE 38

The contractor shall not be ermitted to tender for works in the P.W.D. Division
responsible for award and execution of contracts) in which his near relative is
posted as Divisional Accountant or as an officer in_any capacity between the
rades of the Superintending En ineer and Assistant Engineer (both inclusive). He
shall also intimate the names of persons who are working with him in any capacit
Or are subsequently employed by him and who are near relatives to any Gazetted
Officer in the P.W.D. or in the concerned department. Any breach of this condition

A X 9
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by t_he cont.ractors of this Department shall lead to blacklisting. If the contractor is
reqgistered in any other department, he shall be debarred from tendering in P.W.D,
for any breach of this condition.

NOTE : By the term “near relatives” is meant wife, husband, parents and grand
parents, children_and grand children, brothers and sisters, uncles, aunts and
cousins and their corresponding in law.

CLAUSE 39

_No engineer of gazetted rank of other gazetted officer employed in engineering of

administrative duties in_an_engineering department of the Government of Bihar
shall work as a contractor or employee of a contractor for a period of two years
after his retirement from government service without the previous permission of
State Government in writing. This contract is liable to be cancelled if either the
contractor or any of his employees is found at any time to be such a person who
had not obtained said permission prior to engagement in the contractor’s service,
as the case may be. -

CLAUSE 40

i) After completion of the work and also at any. intermediate stage in the event of
non reconciliation of materials issued, consumed and in balance (see Clause 10)

theoretical quantity of materials issued by the Government for use in_the work
shall be calculated on the basis and method given hereunder. '

a) Quantity of cement & bitumen shall be calculated on the basis of quantity

of cement & bitumen required different items of work as shown in the Schedule
of Rates mentioned in-Schedule 'F'. In case any itemm is executed for
which standard constants for the consumption of cement or bitumen are not
available in the above mentioned schedule/statement or cannot be derived from
the same shall be calculated on the basis of standard formula to be laid down by
the Engineer in Charge.

b) Theorstical quantity of steel reinforcement of structural steel sections shall
be taken as the quantity required as per design or as authorised by Engineer
in Charge, including authorised !appages, chairs etc., plus 3% wastage due
to cutting into pieces, such theoretical quantity being determined and
compared with the actual issues each diameter wise, section wise and

categoriwise separately.

c) For any other material as per actual requirements.

ii) Over the theoretical quantities of materials so computed a variation shall be
allowed as specified in Schedule 'F'. The difference in the net quantities of material
actually issued to the contractor and the theoretical quantities including such
authorised variation, if not returned by the contractor or if not fully reconciled to
the satisfaction of the Engineer in Charge within fifteen days of the issue of written
notice by the Enaineer in Charge to this effect shall be recovered at the rates
specified in Schedule 'F'_without prejudice to the provision of the relevant
conditions regarding return of materials governing the contract. Decision of
Engineer in Charge in regard to theoretical quantities of materials, which should
have been actually used as per the Annexure of the standard schedule of rates and
recovery at rates specified in Schedule 'F', shall be final & binding on_the
contractor
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the decision of the Superintending Engineer regarding

For hon scheduled ilems, terfals. which should have been actually used, shall be

theoretical quantities of ma
final and hinding on

the contractor,

ii) The said action under this clause is without prejudice toth’the(;(r)lrcljgitﬁgrflsthe;
Government to take action against the contractor unf;ler any o.f‘ ert- n o
contract for not doing the work according to the prescribed specifications.

CLAUSE 41

_On completion of the whole of the work, half of the total amount of security shall
be repaid to the contractor after six months of completion. However, the balance
half of the total amount of security will be returned after completion of defe:ct
liability period and after the Engineer has certified that all defects notified by him

to the contractor before the end of this period have been corrected and also after
recovery of any dues.

_CLUASE 42

«

Technical officers / staff deployed by the Contractor at any construction site will
also_be responsible for inferior quality / poor performance of any work and his

name will be circulated to all works division of the P.W.D. to debar from any other

site, if his name is being proposed by other contractor.

CLAUSE 43

All risks.of loss of or damage to physical propertv and of personal injury and
death which arise during and in consequence of the performance of the Contract
other than the excepted risks are the responsibility of the Contractor.

CLAUSE 44

_The Contractor shall provide, in the joint names of the Emplover and the
Contractor, insurance cover from the Start Date to the end of the Defects Liability
Period, in the amounts and deductibles stated in the Contract Data for the
following events which are due to the Contractor's risks :

a. loss of or damage to the Works, Plant andt Materials ;
b. loss of or damage to Equipment:

c. loss of or damage of property (except the Works, Plant, Materials
and Equipment) in connection with the Contract; and

d. personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer's approval before the Start Date. All such insurance shall
rovide for compensation to be payable in the types and proportions of currencies

required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a debt
due.

Ao ;
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Alteration to the terms of an insurance shall not be made without the approval of
the Engineer.

Both parties shall comply with any conditions of the insurance policies,

CLAUSE 45

The Contractor shall, within the time stated in_special Conditions of contract after
the date of the Letter of Acceptance, provide to the Engineer for his information a
detailed cash flow estimate, in quarterly periods, of all pa ments to which the
Contractor will be entitled under the Contract and the Contractor shall
subsequently supply revised cash flow estimates at quarterly intervals, if required

to do so by the Engineer. in charge

CLAUSE 46

The Contractor shall, throughout the execution and completion of the Works and
the remedying of any defects therein :

a. have full regard for the safety of all persons entitled to be upon the Site and keep
the Site (so far as the same is under his control) and the Works (so far as the same
are not completed or occupied by the Employer) in an orderly state appropriate to
the avoidance of danger to such persons,

b. Provide and maintain at his own cost all lights uards, fencina, warning signs and
watchmen and where necessa r required by the Engineer or by an dul
constituted authority, for the protection of the Works or for the safety and
convenience of the public or others, and

c. take all reasonable steps’to protect the environment on and off the Site and to’
avoid damage or_nuisance to persons or to pro erty of the public or others
resulting from pollution, noise or other causes arising as a conseguence of his

methods of operation.

CLAUSE 47

_All samples shall be supplied by the Contractor at his own cost if the supply
thereof is clearly intended by or provided for in the Contract.

CLAUSE 48

The cost of making any test shall be borne by the Contractor if such test is :

a. clearly intended by or provided for in the Contract, or

b. particularised in the Contract (in case only of a test under load or of a test to
ascertain_whether the design of any finished or partially finished work is
appropriate for the purposes which it was intended to fulfill) in sufficient detail to
enable the Contractor to price or allow for the same in his Tender. ‘

CLAUSE 49

If any test required by the Engineer which is :

a. notso intended by or provided for

b. (in the cases above mentioned) not so particularised, or

e b - :
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; the Engineer to be carried out at

i ided for) re uired b ried

ol oy :1 . 12:;:2?5331:; tr‘?(;n site or_the lace of manufacture, fabrication or
any place _ p
preparation of the materials or Plant tested,

not to be in accordance with the

; manshi
shows the materials, Plant c}:evgg[iksmction L Engineer, then the cost of such

isions of the Contract to { ! 4
Eers:”sj:?all be borne by the Contractor, but in any other case department will bear

the cost.

CLAUSE 50

_The contractor shall commence the Works as soon as i_s reasone_\blv po:e:s:ble after
the receipt by him of a notice to this offect from the Engineer, which notice shall be
issued within the time stated in the Appendix to Tender after the date of thg. Letter
of Acceptance. Thereafter, the Contractor shall proceed with the Works with due
expedition and without delay.

CLAUSE 51

.mwxmmww
satisfactorily passed any Test on Completion prescribed by the Contract, the
Engineer may issue a Taking-Over Certificate in respect of that part of the
Permanent Works before completion of the Works and, upon the issue of such
Certificate, the Contractor shall be deemed to have undertaken to complete with
due expedition any outstanding work: in that part of the Permanent Works during
the Defects Liability Period.

CLAUSE 52

" Force Majeure

_Neither party shall be liable to the other for any loss or damage occasioned by or
arising out of acts of GOD such has Unprecedented flood, Volcanic eruption,
Earthquake or other convulsion of nature and other acts such as general/ partial
strikes by a section of government employees! invasion, the act of foreign
countries/ hostilities or war like operations before or after declaration of war,
rebellion/ military or usurped power-which prevent performance of the contract
and which could not have been foreseen or avoided by a prudent person.

CLAUSE 53

Recovery

_Any amount found recoverable from the contractor shall be recovered as public
demand under the Bihar Public Demand Act. without prejudice to any other mode

of recovery.

NOTE :

In case of difference or ambiguity in Hindi and English version the English version
will prevail.

rkv\%_ 9
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SECTION 4

CONTRACT DATA
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(PROFORMA OF SCHEDULES)

PROFORMA OF SCHEDULES

les to be supplied separately to each intending tenderer)

(Operative Schedu

SCHEDULE 'A’

Schedule of quantities

[Description of Item(with brief specification and

sk
‘No. [lreference to book of specification)

In

BlEEOFqJWAi@I_Y:w;” [Amount
Quantity |Unit Rate L

figure words

in

———

5

1 2

Y

 Attached

K-

6 [

e ss e o]

As per attached B.0.Q

SCHEDULE 'B’

ials to be issued to the contractor.

Schedule of mater

Rates in figures & words at which the material will
Issue

 S. | Description of |Quantity Place of
No. item be charged to the contractor
1 2 3 4 [ 5
- -Nil-
SCHEDULE 'C'

Tools and plants to be hired to the contractor

S..No. | Description

| Hire charge per day l

Place of Issue j

A B

P

m\ 9

| -
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i Attached

SCHEDULE 'D'

Extra schedule for spesific requirements/ document for the work, if any.

SCHEDULE 'E'

mmmnﬁm&remwateﬁalsﬂabemtﬂhwm
ovision ¢ . lation..

AS-PEPAGtuaLeamgaﬁeﬂ
CLAUSE 10 CC :- Applicable
...______..,-h.._________&____m__‘__‘w____'____m o :
mﬁﬁ 2ssed as bereent o tfﬁ_ta'_w“___%“a""e otwork,
e_*BFessed—a&BeFeent—ef-t.egaWalu&e#wen&
wﬁ%ﬂmﬁh@eﬂammesswas—pemeﬂ%mw%m perB.0.Q
— . [ |
WMM% .........................

B.Oo.Q.
Q*ﬁe%dés—peree;mef_tmu&eiwwle
§ I ““‘“\—P As per
expressed as percent of-total value-of work.
SCHEDULE 'F’

Reference to General Condition of Contract.

.N.mf,_meupplying,lnstallation and commissioning of LED street
no.- 5,9, 10,11,12,13, 14,22 123,24,25,26
poles under nagr parishad siwan.

lights in ward
27, 28,29,30,31,32,33,34,35.36.37,38,39.40,42,43 on

- W
EU, A “)(&9
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2,,‘{?>,OCIL,00 D
Estimated cost of work : Rs. 3;18;04;500:00

i Earnest money : Rs. 2% upto 10 Crores & 1 percent of the amount above 10
crores

ii) Performance Guarantee: 29 of tendered value including earnest money.

iii) Security Deposit : 8% of tendered value.

iv) Defect Liability period: Five years

v) Rate of Interest : Prevailing Lending rate (P.L.R.) SBI

GENERAL RULES AND : Officer inviting tender EOQ Nagar Parisad Siwan.

DIRECTIONS Maximum percentage for quantity of

items of work to be executed beyond

which rates are to be determined in

accordance with Clauses 12.2812.3
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Definitions:

Enginee)f;i?{-Charge
I;Efgéﬁ‘{é"g_gai"é‘bgf‘(')“f materials [N/A
and labour to cover_all
overheads and profl’t_s;m_mﬂ

Stand—aFd“ ‘Schedule of Rates

B B

T

2
j

R,

~ [Executive Engine
Siwan-Gopalgan) 2=

S

Urban Development

L

—or. Nagar Vikash Pramandal-,
iwan

Department, (igvt. of Bihar

Depéftﬁent & Employer

2(xii) P ~or to
® Standard PWD Contract Form SBD as modified & corrected upto

date

Clause 1
i) (Time allowed for submission of performance Guarantee from the date of 21 days
issue of letter of acceptance, in days
i) [Maximum allowable extension beyond the period provided in i) above in [One
days week
Clause 2

Authority for fixing compensation

Chief Engineer,

under clause 2.

Clause 2A

Whether Clause 2A shall be applicable  No

Clause 5

Number of days from the date of issue of

notice to start. 07 days

Mile stone(s) as per table given below:

Table of Mile Stone(s)

Sl Dgscrigtion of Time allowed in days |Amount to be with-held in

No. Milestone(Physical) K.m. (from date of start) |case  of non achievement of
L milestone

1.

2.

3.

Aw-‘tf“kg?’
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Sl. [Financial Progress Time allowed

Amount to be with-held in case _ of

No. |(Lakh) non achievement of milestone
- (from date of start)
1, %L‘[j@h (o“twhole\yodgi 1/4% (of whole work) In the event of not achieving the
2 BotaEholon ot th necessary progress as assessed
= mS ._SLQ£1\%h°1 work) |1/2" (of whole work) from the running payments, 1% of
3. ﬁ?/ﬁthWh work) 3/4" (of whole work) !the tendered value of work will be
4. [Full Full w!thheld for failure of each
o milestone.
Time allowed for execution of work MONTHS
Authority to ive fair and reasonable IChief Engineer
extension of time for completion of work.
As per quide line of UDHD,
Bihar
Clause 7

‘Gross work to be done together with net payment/ adjustment of advances 2%
} t for being eligible

since the last such paymen

for material collected, if any,
to interim payment

Clause 10CC N/A

Clause 11

Clause 12

Clause 16

Cluase 10CC to be applicable in contracts with stipulated period of 18

completion exceeding the period shown in next column Month
“Specifications to be followed for execution of work MORT&H

Deviation, variation Extent | N/A
and pricing. ‘

As per P.W.D. Code clause
" 482A, 292XI1, 293XVl & .
294XV

Competent Authority for deciding

reduced rates.

Superintending Enqgineer,
Nagar Vikas Anchal- Saran Chapra,

Patna UD&HD

*The following document also form part of the contract. Special Condition, BID document

o B

ol

—

i
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*The law, which applies to the contract, is The Law of Union of India.

*The court of jurisdiction Siwan

*The Language of contract document English

*The limit of sub-contracting NIL

“The Currency of the Contract is Indian Rupees
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SECTION 5§

SPECIAL CONDITION OF CONTRACT

(Condition of Particular Application)
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CT
5. SPECIAL CONDITIONS OF CONTRA

(A) OTHER TERMS AND CONDITION®, 0. iicate, PAN Card, Cancelled eheque and

1. Certificate of Incorporation | Registration, al should be uploaded with the bid.

=or igned by bank offici irad valid electrical license
X Mand?te lt-c?rI ‘c?r?ﬁéyisg?ﬁﬂedysub-conlractor shou|d|g ohss\?: Z;Zgllﬂre% similar electrical works
Ko COPE?\\G building electrification works and should ha
for execullr

s i i one year.
for a minimum amount as indicaled in Ap;ﬁr;l‘;],l: }ggg{;gfg& p ce{tification, ‘ '
3. The bidder of the offered products mus swhould  be Under liquidation, court receivership or

et ﬁnagg‘agsé?ﬁﬁ%gﬁomz g:ﬁ?rzpt. Bidder to upload underltakmg'}o thl(?n ?zfncsx't?oﬁf'of
?m“‘ar proiegrg:j?t"Evidence of access to or availability of credit facili lﬁs bidder intends to
g:st:ﬁwnaidocost) cerlified by the bankers as per clause 4.1.(i) (Appljfagxljnw;;gence o e
invest with bank credit facilities). If the bidder mtends to 1nYest ohn‘1 Shand,/ Vit Bssiets 2 pey
financial resources to meet the quahﬂcatié)n .;ﬁclxélrebmdents. cash in

; tion 2 should be uploaded with the bid. ) . - y
g.agfc_ew? gu?;gr?zcation Certificate: T?me Bidders must have a valid AuthonzatlonOQeirsllgltsaEte&ils;ueenti
specifically for this bid and having the bid number, from any reputed OE;\)/_Id( an . Iicc]:ense e
Manufacturer) of the LED lights. The same shall be uploaded with the bid. Factory
bidder / OEM should be submitted with the bid. :
7. OEM Average Turnover (Last 3 Years): Rs. 10.0 Crores (Rupees Ten Crores).

OEM Turn Over Criteria: The minimum average annual financial turnover (_)f the OEM of the
offered product during the last three years, ending on 31st March of the previous financial year,
should be as indicated in the bid document. Documentary evidence in the form of certified
Audited Balance Sheets of relevant periods or a certificate from the Chartered Accountant / Cost
Accountant indicating the turnover details for the relevant period shall be uploaded with the bid. In
case the date of constitution / incorporation of the OEM is less than 3 years old, the average
turnover in respect of the completed financial years after the date of constitution shall be taken
into account for this criteria. Net Worth of the OEM should be positive as per the last audited
financial statement. -

8. Data Sheet of the product(s) offered in the bid, are to be uploaded along with the bid
documents. Buyers can match and verify the Data Sheet with the product specifications offered.
In case of any unexplained mismatch of technical parameters, the bid is liable for rejection.
Bidder must upload drawing copy of the offered product (street light of various wattage as per
BoQ) in technical bid.

9. LM 79 (Photometry (Ref.1S:16106:2012)) and LM 80 (Ref.1S:16105:2012) report of the offered
product from Central Government Lab /NABL/ILAC accredited lab. should be submitted along
with the bid. (LM-79 report shali have total lumen output, power, PF, Gurrent in Amps, CRI & CCT
etc. and LM-80 report shall have the Photo Biclogical report).

10. IS certificate (as per BIS) and Type Test report from an NABL accredited lab of the offered
product should be submitted with the bid,

11. Valid character certificate of individual / partners / directors / authorized person issued by
concerned DM / SP.

12. A joint survey shall be conducted by the ULB and the successful bidder to mark / locate the
street light installation points. Such a survey shall start within five days of the award of the tender.
(B) OPERATION AND MAINTENANCE (O&M)

1. Bidder has to give an undertaking that it will provide O&M Service for five years for the offered
products at the rate not more than 5 % of contract price (for the Supply-and Installation of Street
Lights) per annum. Siwan Nagar Parishad (SNP) reserves the right to enter into an O&M
agreement (covering preventive maintenance and servicing) with the Successful Bidder at rate as
mentioned above and the payment for the O&M charges would be made monthly after rendering
of the O&M Services of the relevant O&M period. Performance Security of the successful bidder
shall be forfeited if it fails to accept the O&M contract when called upon by the SNP. (Undertaking
of acceptance to be uploaded with bid).

2. Dedicated /toll Free Telsphone No. for Service Support: Bidder must have dedicated/toll Free

Telephone No. for Service Support.
Ao hs é\&{l’/
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3. Escalation Matrix for Service Su : Bi ' [ '
oot e pport: B1c‘|der must provide Escalation Matrix of Telephone

4. The Bidder should have a pro ' [ '

_ per established Office Premises in Siwan (Bih i
necessary mfra—stru_c‘ture and_ sufficient mar-power on its rolls so as to provige: i?nrangc?gpeg
ss?\t,\l’s;fr?czgrg E;n?h effltc;:ent ier\?ges. In case, the bidder does not have an established office in

ar), then they should submit an undertaking that they will establish ffi ithi
days once the work is awarded to them. g ! eeiablsh an offce wihin 19

5, QEM mus? have a Eunctional Service Centre in the State of Bihar. Documentary evidence of
having Functional Service Centire to be submitted along with bid.

6. The bidder shall provide a 24 X 7 service support number for complaint register, inquiries, and
an updated report of O&M work cf the street light. .
7. The bidder shall maintain a daily log book for repair works of LED street lights in O&M period.
8. The bidder shall rectify LED lights faults within 72 hours of written intimation by the nodal
officer, failing which a penalty of Rs. 25 per day per lamp shall be deducted from the bidders’ due
O&M payment, PBG or any other due payment. However, the uppér limit for penalty during the
month will be 10 % (Ten Per cent) of the monthly bill submitted by the agency irespective of the
penalties. The penalty may also lead to termination of contract if the performance of agency is
found unsatisfactory and other remedies available as per law.
9. The bidder shall provide 24-hour service for special occasions like Chhath festival, Durga Puja,
Diwali, Muharram, and other festivals.
10. The period of the contract shall be for 5 years. The maintenance period can be extended as
per the requirement, depending upon the satisfactory service provided by the firm.
11. Cost of spares: O&M generally involves preventive maintenance support without involving the
cost of repitacements and spares. However, bidders should duly note that for the purpose of
scope of work of this bid document, cost of spare parts and its replacement shali be borne by the
bidder during the warranty period of one year for overall fixture and two years for LED light.
Bidders are therefore advised to include this cost including spares (excluding consumables) also
in quoted price. ;
12: Warranty: The "bidder" shall extend warranty of the LED luminaire (light) supplied for 2 (two)
years covering any manufacturing defects. Minimum warranty on overall fixture including
astronomical time switch shall be one year. However, the warranty shall not be applicable for any
damage or malfunctioning of LED streetlight fixtures on account of lightning strike, fire or any kind
of Act of God beyond the control of either of the Parties including adverse. weather conditions,
earth quakes, rains, tempest, whirlwind, landslides, storms, volcanic eruptions, fire any
calamities, riots, high voltage, phase-to-phase voltage, ' unauthorized handling, accidents and
thefts.
13. Penalty: The agency shall be liable to pay penalty for breach of any conditions of the
Contract/ Tender terms & conditions. The Penalty amount shall be decided by the Siwan and
shall be binding to the agency. The penalty amount shall be recovered from the Tenderer from
the pending amount of the Bills/ security deposit. The penalty/penalties may be because of the
following non-exclusive list: - )
13.1 The agency shall rectify LED faults within 72 working hours of intimation failing which a
penalty of Rs 25/- per day per lamp shall be deducted from its monthly bill. However, the upper
limit for penalty during the month will be 10 % {Ten Per cent) of the monthly bill submitted by the
agency irrespective of the penalties.
13.2 The agency is not responding to an inquiry / suggestion / complaint.
13.3 The agency is not in compliance of the any law (s).
13.4 There are complaints about an agency from reporting heads and the agency is not
responding adequately.
13.5 There are complaints of fraud and malpractices, and the agency is not complying to the
explanations asked.

The penalty may also lead to termination of contract if the performance of agency is found
unsatisfactory.

W
4.
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14. Period of O&M: O&M service agreement shall continu

period and up to @ total of five year.

e even after the expiry of warrangy
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TECHNICAL SPEC

SECTION 6

IFICATION / FINANCIAL SHEET

(Along with Basic drawings)

ﬁEEnr.o&

TECHNICAL SPECIFICATION TABLE / SHEET

Specification

Specification Name

Bid Requirement

values)

|
(Allowed

70W / as per BOQ.

STANDARDS LED Rating (in watts) /

System Wattage / Rated

Power .

Luminaire System Efficacy |>/= 100 Lm/Watt

(Lumen/watt)

Ingress Protection (IP Rating) |IP66

as per 1S:10322 (Part 1):1982

latest

Lamp life in hrs 50,000 \

Warranty (in Years) - 2 or more ~
ELECTRICAL " |lInput  operating Voltage [140 to 270 V olts AC at 50 Hz+/-2 with
EFFICIENCY range and frequency auto cut off at below 120V
OPTICAL LED chip Efficacy =135 Lm/Watt J

Colour Rendering Properties |>70 \
THERMAL Heat sink should be die-castyYes
MANAGEMENT jaluminium along with

ufficient heat sink fins to

dissipate heat effectively

Operating temperaturerange |-10 deg Cto +50 deg C
PROTECTION., Short circuit Protection Yes

Over load protecton IYes

Over Voltage protection Yes

Reverse polarity Yes

The Iluminaire shall be >[=5KV

protected against surges

[and transients (Internal)

Toughened glass / PC lens  |Yes

PG

—_—
e ——
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The luminaire shall be
protected against surges and h
transients of >/=10KV
(External)

lYes

CONSTRUCTION
AL

housing (both LED section
and driver section) as per
1s:10322 (Part 1):1982
latest

Protection of the entireiP66

Number of electronic
control gear (power

1 No.

_U..m:n_ on the aluminium die

supplies) :
Light Source SMD LED Chip as per LM 80/1516106
I : -
MARKING "Manufactures Name and Engraved JEmbossed

cast body "

(} Scanned with OKEN Scanner



<

SECTION 7
BILL OF QUANTITY
(Attached)
BILL OF QUANTITIES
Preamble

1. The Bill of Quantities shall be read in ooj.w_znmmg with the ._=m=,=n:o:m to
Bidders, Conditions of Contract, Technical Specifications and Drawings.

riced Bill of Quantities
as the Engineer may fix within the terms of the Contract.

3. The rates and
far as it is otherwise
labour sy ervision, m

duties, together with all general risks,

in the Contract.
Il.llnlllllll

insurance, profit taxes and
liabilities and obligations set out or implied

4. The rates and prices shall be quoted entirely in Indian Currency.

5. A rate whole cost of complying with the provisions 0
included in the items provided in the priced Bill of Quantit
are provided the cost shall be deemed to be distributed am
entered for the related ltems of Work.

f the Contract shall be
ies, and where no Items
ong the rates and rices

7. General directions and descriptions of work
repeated or_summarized

8. The method of measurement of completed w
accordance with the specification issued by the dep
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BOQ Attached Separately

Note :

rate or price has been entered in will not be paid for b the

1. ltem for which no
d shall be deemed covered by the other rates and

Employer when executed an
prices in the bill of quantities

2. Unit rates and prices shall be quoted by the bidder in Indian rupee

3. Where there is a discrepancy between the rate in figures and words, the rates in

words will govern.

tween the unit rate and the line item total
the unit rate quoted

4. - Where there is a discrepancy be
resulting from multiplying the unit rate by quantity,

shall govern

N b W
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SECTION 8

SECURITIES AND OTHER FORMS

to be filled by Bidder/Employer
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BID SECURITY (BANK GUARANTEE UNCONDITIONAL)

WHEREAS i

A9, [name of Bidder] {herein:

"the m_nmmq ) has submitted his Bid dated : :mﬂmmﬂu:oﬁ«omm_ﬁ_mm
construction of fname of Contract hereinafter called

"the Bid"].

KNOW ALL PEOPLE by these presents that We
[name of Bank] of [name of country] having

our reqistered office at
(hereinafter called "the Bank™)

[name of Employer] (hereinafter called "the
*for which payment well and
sors and assigns by

are bound unto
Employer") in the sum of
truly to be made to the said Employer by the Bank itself, his succes

these presents.

dya of

SEALED with the Common Seal of the said Bank_this
20 .

THE CONDITIONS of this obligation are :

1. If after Bid opening the Bidder withdraws his bid during the period of Bid validity

specified in the Form of Bid;

2. |f the Bidder having been notified to the acceptance of his bid by the Employer

during the period of Bid validity :
a. fails or refuses to execute th
Instructions to Bidders if required; or
b. fails or refuses to furnish the Performance Security, in accordance with the
Instruction to Bidders; or
c. does not accept the correction of the Bi

e Form of Agreement in accordance with the

d Price pursuant to Clause 27.

e above amount upon receipt of his first

We undertake to pay to the Employer up to th
written demand, without the Employer having to substantiate his demand, provided that in

his demand the Employer will note that the amount claimed by him as due to him owing to
the occurrence of one or any of the three conditions, (specifying the occurred condition or

conditions).
This Guarantee will remain in_ force up to and including the date

+* days after the deadline for submission of Bids as such deadline is
stated in the Instructions to Bidders or as it may be extended by the Employer, notice of
which extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee

should reach the Bank not later than the above date.
DATE SIGNATURE
WITNESS SEAL

Signature, name and address
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of the quarantee in words and figur
should be the same as shown m:‘o%

* The Bidder should insert the amount
denominated in Indian Rupees. This fiqure
16.1 of the Instructions to Bidders.

idity period of the Bid. Date should be inserted by
documents are issued.

+ 45 days after the end of the val
the Employer before the Bidding
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PERFORMANCE BANK GUARANTEE

To
[name of Employer]
._mn_a_.mmw of Employer]
WHEREAS . [name and address of Contractor]
(hereafter called "the Contractor") has undertaken, in pursuance of Contract No.
dated to execute
"the Contract”).

[name of Contract and brief description of Works] (hereinafter called

AND WHEREAS it has been stipulated b

shall furnish you with a Bank Guarantee by a recoqniz
:.m_.mm:mmmmn..:gﬁo_.oo:._u:m:nm with his obligation in accordance with the Contract;

e Contractor such @ Bank Guarantee :

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you

on behalf of the Contractor, upto a total of .
(in words), such sum being

famount of quarantee]®
payable in the types and proportions of currencies in which the Contract Price is payable,
and we undertake to pay you, upon your first written demand and without cavil or

argument, any sum or m:BmE:E:.sm:B:m o_"
amount of uarantee] as aforesaid without your needing ta prove or to m:os\n«o::n_mo_‘

reasons for your demand for the sum specified therein.

AND WHEREAS we have agreed to give th

We hereby waive the necessity of your demanding the said debt from the contractor

before presenting Us with the demand.

hange or addition to or other modification of the terms of the
Contract or of the Works to be performed there under or of any of the Contract documents
which may be made between our and the Contractor shall in any way release us from an
liability under this quarantee, and we hereby waive notice of any such change, addition or

modification.

e

We further agree thatno ¢

This guarantee shall be valid until 28 days from the date of expiry of the Defect

Liability Period.

Signature and Seal of the quarantor

Name of Bank

Address

Date

kW



* An amount shall be inserted b tl
Price specified in the Contract includin

and denominated in Indian Rupees.

1e Guarantor, repre

additional se

senting the percentage the Contracy
curity for unbalanced Bids, if any
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UNCONDITIONAL BANK GUARANTEE FOR ADVANCE PAYMENT:- N/A

To
[name of Employer]
[address of Employer]
[name of Contractor]
Gentlemen ;

In accordance with the u_,.osmmo:m of the Conditions of Contract, sub-clause 51 A

vadvance payment”) of the above-mentioned Contract
[name and address of Contractor] (hereinafter called

shall deposit with name of Em
erformance under the said Clause of the

quarantee to quarantee his proper and faithful
Contract in an amount of famount of Guaranteel*
fin wordsl.

"the Contractor”

as instructed

Em:w of financial institution],
obligator

nconditionall and irrevocably to
the payment to

by the Contractor, agree u
and not as Surety merely,

name of Employer on his first
demand without whatsoever right of obligatio nd without his first claim fo
the Contractor, in the amount not exceeding = - famount of

i [in words].

guarantee]”

We further agree that no change or addition to or other modification of the terms of the

Contractor or Works to be performed there under or_any of the Contract documents which

may be made between [name_of Employer] and the Contractor,

shall in any wa release us from an liability under this quarantee, and we hereby waive

h change, addition or modification. ,

.:._mwn:mqm:nmm shall remain valid and_in full effect from the date of the advance
[name of ‘ W

payment under the Contract until .
Employer] receives full repayment of the same amourit from the Contractor.

Yours truly,

Signature and Seal :

Name of Bank /Financial Institution

Address @

Date :

NG
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* An amount shall be inserted by the Bank or Financial Institution representing the
amount of the Advance Payment, and denominated in Indian Rupees.
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Letter of Acceptance

(Letterhead paper of the Employer)

_ (Date)
To
(Name and address of the Contractor)
Dear Sirs,
This is to notify you that vour Bid dated for execution of the

{name of the contract and

identification number, as given in the Instructions to Bidders) for the Contract Price of
Rupees { ) (amount

in words and figures), as corrected and modified in accordance with the Instructions to
Bidders! is hereby accepted by our agency.

We accept/ do not accept that be appointed as the
Adiudicétorz. Your are hereby requested to furnish Performance Security, in the form
detailed in Para 34.1 of ITB for an amount equivalent to Rs. 7 within 21 days
of the receipt of this letter of acceptance valid up to 28 days from the date of expiry of
defects Liability Period i.e. up to and sign the contract, failing

which action as stated in Para 34.3 of ITB will be taken.

Yours faithfully,

Authorized Signature

Name and title of Signatory

‘Name of Agency_

1 Delete ”corrected.a'nd"'or *and modified” if only one of these actions applies. Delete as
corrgc.:ted-and modified in accordance with the Instructions to Bidders, if corrections or
modifications have not been affected.

2 .
To be used only if the Contractor disaqrees in his Bid with the Adjudicator proposed by
the Employer in the "Instructions to Bidders".

A \Asf
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Issue of Notice to proceed with the work

(Letterhead of the Employer)

(Date)

(Name and address of the Contractor)

Dear Sirs,

Pursuant to your furnishing the requisite security as stibulatéd in ITB Clause 34.1 and
sianing of the Contract for the construction of

at a Bid

Price of Rs.

You are hereby instructed to proceed with the execution of the said works in
accordance with the contract documents.

Yours faithfully,

(Signature, name and title of signatory authorized

to sign ob behalf of Employer) -

S a\}”
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Agreement Form
Agreement
This agreement, made the day of hetween

(name and address of Employer) [hereinafte i
_ r called "the
(name and address of contractor) hereinafter called "the Contractor” of the other part.]

Whereas the Employer is desirous that the Contractor execute

(name and identification number of Contract) (hereinafter called "the Works") and the
Employer has accepted the Bid by the Contractor for the execution g_d_@_ﬂ_ﬂl@io-'l—‘lf
i acostofRs. _ ——

such works and the remedying of any defects therein, at

I

NOW THIS AGREEMENT WITNESSETH as follows :

1.1n this A reement words and meanings as are
respectivel assigned t the conditions of contract hereinafter referred to and the
shall be deemed to form and be read and construed as part of this Agreement.

2.1n consideration of the pa ments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereb covenants with the Employer to exec_:ute and
complete the Works and remedy an defects therein in conformit in all aspects with the

ovisions of the contract.

pr

3. The Employer hereby covenants to pa the Contractor in consideration of the Execution
nd completion of the Works and the remedying the defects wherein Contract Price or

a
such other sum as may become payable under the provisions of the Contract at the times
grescribed by the Contract.

and in the manner

4. The followind dgcuments shall be deemed to form and be ready and construed as part
of this Agreement viz.

7. Letter of Acceptance

(if) Notice to Qroceed with the works;

(iii) Contractor's Bid

Nt =

iv. Condition of Contract : General and Special
V. Contract Data
vi. ‘Additional condition
vii. Drawings
viii. Bill of Quantities and
ix.  Any other documents listed in the Contract Data as forming part of the
Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the
day and year first before written.

ay &P
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The Common Seal of

was hereunto affixed in the presence of :

Sianed, Sealed and Delivered by the said

in the presence of :

Binding Signature of Employer

Binding Signature of Contractor

UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s

agree to abide by this bid for a period

date fixed for receiving the

days for the

same and it shall be binding on us and may be accepted at any

time before the expiration of that period.

T

(Signed by an Authorised Officer df the Firm)

"PW
O ¢

ob
X

—_—

Title of Officer

—_— e

———e

Name of Firm

—— e T
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