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NIT No:- 12/2026-27.

Dated:- 20/08/2026

The Executive Officer, Nagar Parishad Siwan, Bihar invites online tender in two Bid
System (Technical & Financial) on engineering, procurement and construction (EPC) mode basis
from eligible firm/contractors for repute for the following work:

Sr Name of Work Estimated Bid Cost of Bid | Work Completion
No. Project Cost | Security/EMD | Document Time
(2%)

Estimate of Instalation of Street

Light Extention ward No. 1, 2, 3, 4, 2% s
1 |6,7,8,15,16,17, 18, 19,20, 21, 41, | 3,18,04,500.00 | 27 Fstimated | 19,099,99 6 Months

44, 45 In Nagar Parishad Siwan, Dist =

Siwan.

2. Tender Publisher and time Details :-

1. Name of Publisher & Officer/Address: | Executive Officer, Nagar Parishad Siwan
2. Web address to download the RFP ) https://eproc2.bihar.gov.in
3. | Date of Issue of NIT: | Date : 20/08/2026
4. | Bid Submission Start Date: Date : 05/09/2026

Pre- Bid Meeting Date, Time & Place: Date: 08/09/2026 till 2:00 PM To 3.30 PM, at Office of
5. . . .

Executive Officer Nagar Parishad Siwan

6. Bid Submission Due Date & Time : Date : 21/09/2026 till 05:00 PM ) B

Bid Open date and time of online | Date : 22/09/2026 till 11:00 AM )
7. opening of documents (Mandatory

Documents Technical): _
8. Financial Bid Opening date: | After the evaluation of Techmcal Bid. ) B
9. Periods of Bid Validity : 120 Days B

1. The Bid Forms and other details can be seen and downloaded from the Website portal

3.

https://eproc2.bihar.gov.in

Document fee is mandatory to be paid through online mode i.e, internet payment

gateway (credit/debit card), net banking, NEFT, RTGS in favour of Executive Officer, Nagar

Parishad Siwan.

reasons and no claim shall be entertained on this account.

The RFP may be postponed, modified or cancelled at any time due to administrative

o’%

REIN
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INVITATION FOR BID
(IFB)
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1. NAME OF WORK : Supplying,Installation and commissioning of LED street
lights in wardno.- 1,2,3,4,6,7,8,15,16,17,18,19,20,21,41,44,45
on poles under nagr parishad siwan.

2. PERIOD OF CONSTRUCTION : 06 month

3. DATE OF ISSUE OF NOTICE INVITING BID :- 20/08/2026.......

4.PERIOD AND PLACE OF DOWNLOAD OF BID DOCUMENT: FROM
05/09/2026(12:00 AM) TO 21/09/2026Up to (3:00 PM) PLACES Through website:
www.eproc2.bihar.gov.in only ' ‘

5. TIME, DATE AND PLACE OF PRE-BID MEETING : Date ..08/09/2026.......... Time
11:00 AM to 01:00 PM Place Office of the Executive Ofiicer, Nagar Parishad Siwan .

6. LAST DATE AND TIME FOR UPLOAD OF BIDS : Date....21/09/2026........... Time
3:00 PM :

7. *TIME AND DATE OF OPENING TECHNICAL BIDS: Date
........ 22/09/2026..........Time11.00 AM

8. *TIME AND DATE OF OPENING FINANCIAL BIDS: To be announcs later
9. PLACE OF OPENING OF BIDS : Through website: www.eproc2.bihar.gov.in
only

10. PERIOD OF BID VALIDITY : 7120 Days

11. OFFICER INVITING BIDS : EXECUTIVE OFFICER ,NAGAR PARISHAD SIWAN.

*Should be the same as for the deadline for receipt of bids or promptly thereafter.

L
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CINVITATION FOR BID
(IFB)
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SECTION 1

INSTRUCTION TO BIDDERS

Section 1 : Instructions to Bidders

(3 Scanned with OKEN Scanner



Table of Clauses

(3 Scanned with OKEN Scanner

Page No.
AlGeneral | |p. [submission of Bids _
o ‘1 Scope o B — 7 19. Sealing a'ld Marki T T
2. Source of Funds 7 20. Deadline for Submission of BICS
~ [3.Eligible Bidders 7 21. Late Bids 17
4. Qualification of the Bidder |7 E. [Bid Opening and Evaluation
5. One Bid per Bidder 10 22. Bid Opening 17
6. Cost of Bidding 10 23. Process to be Confidential ‘18
- |7. Site Visit 11 24, Clarification of Financial Bids ‘18
B.|Bidding Documents 12 25. Examination of Bids _ 18
{ and Determination of Responsiveness
~ |8. Content of Bidding 12 26. Correction of Errors 19
_ | |Documents
| |9 Clarifications of Bidding |12 27. Evaluation and Comparison of 19
{ - |Documents Financial Bids
10. Amendment of Bidding 13 F. |Award of Contract
Documents '
C.|Preparation of Bids 28. Award Criteria 20
|11 Language of Bid 13 29. Employer's Right to Accept any Bid |20
| and to Reject any or all Bids
12. D9cuments Comprising |13 30. Notification of Award and Signing of |20
the Bid : Agreement
13. Bid Prices 14 31. Performance Security 20
14. Currencies of Bid and 14 32. Advance Payment and Security 21
Payment
15. Bid Validity 14 33. Corrupt or Fraudulent Practices 21
16. Bid Security 14 G. |Appendixto1TB 22
17. Alternative Proposals by |15 H. |Annexure - Il (List of key personnel) 24
Bidders
18. Format and Signing of 16
Bid
6




2,

AL

A. GENERAL

1. Scope of Bid

1. The Employer (named in Appendix to ITB) invites bids for supplying , installation
and commissioning of streetlight on electric poles under nagar parishad siwan. .

2. The successful bidder will be expected to complete the works by the intended
completion date specified in the Contract data.

3. Throughout these bidding documents, the terms 'bid' and 'tender’ and their
derivatives (bidder / tenderer, bid/tender, bidding/tendering, etc.) are
synonymous.

1.4 Administrative authority shall decide that this agreement would be either
PERCENTAGE RATE/ITEM RATE and accordingly the non-relevant sections of this
document must be crossed. -

2. Sources of Funds

1. The expenditure on this project will be met as decided by the Competent
Authority.

3. Eligible Bidders

1. This Invitation for Bids is open to all bidders.
All bidders shall provide in Section 2, Forms of Bid and Qualification Information,
a statement that the Bidder is neither associated, nor has been associated,
directly or indirectly, with the Consultant; Engineer-in-Charge or any other entity
that has prepared the design, specifications, and other documents for the Project
or being proposed as MC/EE for the Contract or involved in supervision of the
contract. A firm that has been engaged by the Employer to provide consulting
services for the preparation or supervision of the works, and any of its affiliates

shall not be eligible to bid.

3. Bidders shall not be under a declaration of ineligibili‘ty for delay, failure or corrupt and
fraudulent practices by any of the State Govt. or Central Govt. or Public Undertaking

or any Autonomous Body.

4. Qualification of the Bidder

1. All bidders shall provide in Section 2, Forms of Bid and Qualification Information,
a preliminary description of the proposed work method and schedule, including
drawings and charts indica_tﬁng miles stones to complete the project on time.

4.2 All bidders shall also furnish the following information in Section 2.

i.  Evidence of access to or availability of credit facilites (minimum 10% of
estimated cost) certified by the bankers.
ii.  Undertaking that bidder would be able to invest a minimum of cost upto 25% of
the contract value of work, during implementation of contract.
iii.  Proposals, if any, for sub contracting of elements of work, costing more than 10%
of the bid amount. (for all contracts over Rs. 5 crore)

iv.  Power of attorney, if any.

4.3 If the Employer has not undertaken prequalification of potential bidders, all bidders shall
include the following information and documents with their bids in Section 2:

7
s
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4.4

4.5 A) A

ot s, pla
a copies of original documents defining the'con.stltuho(r;\/v(;rr I(e;?zltfot?nt:y ; tﬁz
‘ of registration, and principal place %fdbu.smess, written p _
signatory of the Bid o commit the Bidder; last five
b. total monetary value of construction work performed for each of the
years; . '
experience in works of a similar nature and size for .each Ofdﬂ(];ﬁelr?tsst\/\flllzg
years, and details of works underway or contractually committed; an
may be contacted for further information on those contracts;

(2]

A_J/I

evidense-of-arrangement—of-possessing-them-on-hire/leasel-buying-¢ '
therein: .

qualifications and experience of key site management and technical
personnel proposed for contract:

reports on the financial standing of the Bidder, such as profit and loss
statements and auditor's reports for the past five years;

g. evidence of access to line(s) of credit and availability of other financial

;osources facilities (10% of contract value), certified by the Bankers (Not more
than 3 months old)

: jer-items-of-construction-equipment-proposed-to-carry-eut-the-Gontract-or

h. undertaking that the bidder will be able to invest a minimum cash up to 25%
of contract value of work, during implementation of work.

i authority to seek references from the Bidder's bankers;

J- information re

garding any litigation, current or during the last five years, in

which the Bidder is involved, the parties concerned and dispute amount;

k. proposals for subcontracting components of the Works amounting to more
than 10% of the Bid Price (for each, the qualifications and experience of the

identified sub-contractor in the relevant field should be annexed); (for all
contracts over Rs. 5 Crore)

L. the proposed methodology and programme of construction, backed with

" equipment planning and deployment, duly supported with broad calculations and

quality control procedures proposed to be adopted, justifying their capability of
execution and completion of the work as per technical specifications within the

stipulated period of completion as per milestones (for all contracts over Rs. 5
Crore)

Bids from Joint ventures are not acceptable.*

To qualify for award of the contract, each bidd

er in its name should have in the last
five years as referred to in Appendix :-

a. Achieved in any one year a minimum annual financial turnover (in all classes of
electrical construction works only) volume of construction work of at least the

amount equal to the 50 % (fifty percent) estimated cost of works for which bid
has been invited.

b. executed in any one year, the minimum quantities of the following items of work
as indicated in Appendix.

Min Electrical work (in amount) 1,569,02,250

c.Executed in one year, the minimum quantities of the following items of

work as indicated in appendix.supplying and installation of 2169
streetlights,

R v
AN
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4.6

4.7

** Also, see section 5, the special condition of contract

*(d) The contractor or his identified sub-contractor should possess required valid
electrical license for executing the building electrification works and should have
executed similar electrical works for a minimum amount as indicated in Appendix
in any one year.

B. Each bidder should further demonstrate :

(a) availability (either owned or leased or by procurement against mobilization
advances) of the following key and critical equipment for this work:

Based on the studies, carried out by the Engineer the minimum suggested major
equipment to attain the completion of works in accordance with the prescribed
construction schedule are shown in the Annexure-l.

Availability of the testing equipment required for establishing field laboratory to
perform mandatory tests e.g. those stated in Appendix to ITB.

The bidders should, however, undertake their own studies and furnish with their
bid, a detailed construction planning and methodology supported with layout and
necessary drawings and calculations (detailed) as stated in clause 4.3(1) above
to allow the employer to review their proposals. The numbers, types and
capacities of each plant/equipment shall be shown in the proposals along with
the cycle time for each operation for the given production capacity to match the
requirements.

(b) availability for this work of personnel with adequate experience as required;
as per Annexure-|l.

(c) liquid assets and/or availability of credit facilities of no less than amount
indicated in Appendix

C.To qualify for a package of contracts made up of this and other
contracts for which bids are invited in the IFB, the bidder must
demonstrate having experience and resources sufficient to meet the
aggregate of the qualifying criteria for the individual contracts.

Sub-contractors' experience and resources shall not be taken into account in
determining the bidder's compliance with the qualifying critefia except to the

extent stated in 4.5(A) above. .
Bidders who meet the minimum qualification criteria will be qualified only if thglr
available bid capacity is more than the total bid value. The available bid capacity

will be calculated as under :

Assessed Available Bid capacity = (A*N*3 — B) Where

A = Maximum value of Electrical engineering works executed in any one
year during the last five years (updated to the price level of the year
indicated in Appendix) taking into account the completed as well as

works in progress.

& ;
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4.8

N = Number of years prescribed for completion of the works for which
bids are invited.

X Delete, if not applicable o ' )
B = Value (updated to the price level of the year Indlcateci lg Q\Sﬁsn?;]xg
of existing commitments and on-going works to be complete g

next...... years (period of completion of the works for which bids are
invited)

] jstii tments and
Note : The statements showing the value of existing commi a
on-going works as well as the stipulated period’of completion remaining
for each of the works listed should be counters:/gned by th_e Engineer in
charge, not below the rank of an Executive Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

* - made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements: and/or

have record of poor performance such as abandoning the works, not

properly completing the contract, inordinate delays in completion,

litigation history, or financial failures etc; and/or

" participated in the previous bidding for the same work and had quoted

unreasonably high bid prices and could not furnish rational justification to
the employer.

S. One Bid per Bidder

1.

Each bidder shall submit only one bid for any work or one package or group. A
bidder who submits or participates in more than one Bid (other than as a
subcontractor or in cases of alternatives that have been permitted or requested)
will cause all the proposals with the Bidder's participation to be disqualified.

6. Cost of Bidding

6.1 The bidder shall bear all costs associated with the
Bid, and the Employer will in no case be responsible an

pPreparation and submission of his
d liable for those costs.

In case of cancellation of tender, cost of bidding document will be charged each times.

7. Site Visit

7.1 The Bidder, at the Bidder's own responsibilit
of Works and its surroundings and obtain al}

y and risk must visit and examine the Site
information that may be necessary for

preparing the Bid and entering into a contract for construction of the Works. The costs of
visiting the Site shall be at the Bidder's own expense.

7.2. Tender documents are not transferable.
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B. BIDDING DOCUMENTS

8. Content of Bidding Documents

The set of bidding documents comprises the documents listed below and
addenda issued in accordance with Clause 10;

Section Particulars Volume No.
Invitation for Bids

1 Instructions to Bidders '

2 Qualifications of Bidders o l

3 Conditions of Contracts |

4 Contract Data

5 Special condition of Contract It

6 Technical Specifications

7 Bill of Quantities i

;3 Securities and other forms

9 Drawings - v

10 Documents to be furnished by bidder \J

8.2 One copy of each of the volumes I, II, Il and IV will be issued to the bidder
Documents to be furnished by the bidder in compliance to section 2 will be
prepared by him and furnished as Volume- V in two parts (refer clause 12).

8.3 The bidder is expected to examine carefully all instructions, conditions of
contract, contract data, forms, terms, technical specifications, bill of quantities,
forms, Annexes and drawings in the Bid Document. Failure to comply with the
requirements of Bid Documents shall be at the bidder's own risk. Pursuant to
clause 25 hereof, bids which are not substantially responsive to the requirements
of the Bid Documents shall be rejected.

9. Clarification of Bidding Documents

9.1 Pre-bid meeting

9.1.1 The bidder or his official representative is invited to attend a pre-bid
meeting which will take place at the address, venue, time and date as indicated
in appendix.

9.1.2 The purpose of the meeting will be to clarify issues and to answer
questions on any matter that may be raised at that stage.

9.1.3 The bidder is requested to submit any questions in writing or by fax to
reach the Employer not later than one week before the meeting.

9.1.4 Minutes of the meeting, including the text of the questions raised (without

identifying the source of enquiry) and the responses given will be transmitted
without delay to all purchasers of the bidding documents. Any modification of the
bidding documents listed in Sub-Clause 8.1 which may become necessary as a
result of the pre-bid meeting shall be made the Employer exclusively through the
issue of an Addendum pursuant to Clause 10 and not through the minutes of the

- v
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10.

10.1

10.2

10.3

pre-bid meeting. All bidders have to colle(?t any adqendum fotr;] ner;(texﬁ:k'g% (tjsg
of pre-bid meeting. The bidder shall receive the minutes of the g

next working day of the pre-bid meeting. ) o
Non-altendgnceyat the pre-bid meeting will not be a cause for disqualification of a

bidder.

Amendment of Bidding Documents

i

Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addendum. ‘

Any addendum thus issued shall be part of the bidding documents and shall be
collected by all the purchasers of the bidding documents. Prospective bidders
shall acknowledge receipt of each addendum in writing or by cable to the
Employer. The Employer will assume no responsibility for postal delays.

To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may, at his discretion, extend as

necessary the deadline for submission of bids, in accordance with Sub-Clause
20.2 below.

C. PREPARATION OF BIDS

11. Language of the Bid

11.1 All documents relating to the bid shall be in English / Hindi.

12. Documents Comprising the Bid

12.1 The bid to be submitted by the bidder as Volume V of the bid document
(refer Clause 8.1) shall be in two separate parts;

Part I shall be named "Technical Bid" and shall comprise

1. Earnest money in the form specified in Section 8
1. Qualification Information and supporting documents as specified in Section- 2
iii.  Certificates, undertakings, affidavits as specified in Section 2
iv.  Any other information pursuant to Clause 4.2 of these instructions
V. Undertaking that the bid shall remain valid for the period specified in Clause 151
vi.  An affidavit affirming the information be has furnished in the bidding document is
correct to the best of his knowledge and belief,

Part Il shall be named "Financial Bid" and shall comprise

1. Form of Bid as specified in Section 6
li.  Priced Bill of Quantities for items specified in Section 7

12.2
12.3 Following documents, which are not submitted with the bid, will be deemed to be
part of the bid.
| Section : Particulars | Volume No. ]

W
o ¥ 1
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Invitation for Bids (IFB)
Instruction to Bidders

Conditions of Contracts Volume I

Contract Data

Specifications Volume II

DO |+ |

Drawings Volume IV

13. Bid Prices

13.1

13.1.1

13.1.2

13.2

13.3

The contractor shall bid for the whole work as described in Sub-Clause
1.1 based on the priced Bill of Quantities submitted by the Bidder. -

The bidder shall adopt the percentage rate method only as specified in the
appendix to ITB; only the same option is allowed to all the bidders. Percentage
rate/item rate method requires the bidder to quote a percentage above/below/ at
par of the schedule of rates specified in the appendix to ITB. '

All duties, taxes, and other levies payable by the contractor under the
contract or for any other cause shall be included in the rates, prices and total Bid
Price submitted by the Bidder.

If applicable in this bid.

The rate should include the cost of all seen and unseen expenditure. No claim,
whatsoever, will be entertained due to non-inclusion of any such event necessary
for the completion of the item of work. .

14. Currencies of Bid and Payment

14.1

The prices shall be quoted by the bidder entirely in Percentage. All payments
shall be made in Indian Rupees.

15. Bid Validity

15.1

15.2

Bids shall remain valid for a period not less than 120 days after the

deadline date for bid submission specified in Clause 20.A bid valid for a shorter
period shall be rejected by the Employer as non-responsive. In case of
discrepancy in bid validity period between that given in the undertaking pursuant
to Clause 12.1 (v) and the Form of Bid submitted by the bidder, the latter shall be
deemed to stand corrected in accordance with the former and the bidder has to
provide for any additional security that is required.
In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request that the bidders may extend the period of validity for a
specified additional period. The request and the bidders' responses shall be
made in writing or by cable. A bidder may refuse the request without forfeiting his
bid security. A bidder agreeing to the request will not be required or permitted to
modify his bid.

16. Earnest Money

16.1

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown
in column 4 of the table of IFB for this particular work. This bid security shall be in

o ¥ 1
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. tnanel d shall be i
favour of Employer as mentioned in the Bihar Financial Rules, an in

any of the following forms.

a. NIT14 A ) . .
b. Fixed deposit receipt of a Schedule bank, Fixed deposit rgcellptdSZ?JUilg ft;iovu?l:)c}
for six months after last date of receipt of tender and shall be pledg
the department.

sV

¢. 5 year National Development bond/ State development loan Certificate.

d. Unconditional bank guarantee from any scheduled Indian bank igsued \/tt/ithiqltge
state in the format given in Vol. Ill (If issued from any bank outside state will be
Converted to any bank within the state before executing the agreement.

16.2 Unconditional bank guarantees (and other instruments having fixed yalidity) issued
as surety for the bid shall be valid for 12 Month beyond the validity of the bid.

16.3 Any bid not accom
indicated in Sub-Clauses
responsive.

panied by an acceptable Bid Security and not secured as
16.1 and 16.2 above shall be rejected by the Employer as non-

16.4 The Earnest money of unsuccessful

bidders will be returned after awarded the bid to
the successful bidder in Sub-Clause 15.1

16.5 The Earnest money of the successful bidder will be discharged when the bidder has
signed the Agreement and furnished the required Performance Security.

16.6  The Earnest money may be forfeited

(a) if the Bidder withdraws the Bid after Bid'opening during the period of Bid validity;

(b) if the Bidder does not acce

pt the correction of the Bid Price, pursuant to
Clause 26; or

C. in the case of a successful Bidder, if the Bidder fails within the specified time limit
to '

1. sign the Agreement; or

ii.  furnish the required Performance Security.

17. Alternative Proposals by Bidder

17.1 Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including mobilisation advance
or time for completion), basic technical design as indicated in the drawing and

specifications. Conditional offer or alternative offers will not be considered further
in the process of tender evaluation.

17.2 Conditional tender will be rejected forthwith.

18. Format and Signing of Bid
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18.1 Thg ‘B‘ldder sha!l submit one set of the Technical bid and two set of Financial bid
(oggmal & duplicate) comprising of the documents as described in clause 12 of
ITB.

18.2 The Bid shall be typed or wrilten in indelible ink and shall be signed by a person

or persons duly authorized to sign on behalf of the Bidder, pursuant to Sub-
Clause 4.3. All pages of the bid where entries or amendments have been made
shall be initialed by the person or persons signing the bid and a certificate of
corrections must be given by the employer.

18.3 The Bid shall contain no alterations: or additions, except those to comply with
instructions issued by the Employer, or as necessary to correct errors made by
the bidder, in which case such corrections shall be initialed by the person or
persons signing the bid.

D. SUBMISSION OF BIDS

19. Sealing and Marking of Bids

19.1 The Bidder shall be submit through bid throughout eproc-2 portal only qnd
accordingly the hard copy willl be submit as per condition of NIT (EMD, Existing

Commitment, Affidevit etc.)

nad_in _case it is declared |ata
}egi—63Ser—o

[aY
gEeoitroa—TatTpuUTow
a

20. Deadline for Submission of the Bids

Complete Bids (including Technical and Financial) must be received by the

201
eproc-2 portal only.

20.1 The Employer may extend the deadline for submission of bids by i;suing an
amendment in accordance with Clause 10, in which case all rights gnd
obligations of the Employer and the bidders previously subject to the original
deadline will then be subject to the new deadline.

21. Late Bids
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i ribed in Clause
1. Any Bid received by the Employer after the deadline prescri
20 zvill be returned unopened to the bidder.

E. BID OPENING AND EVALUATION

22. Bid Opening

sl

; ; f i ccept
22.1 The Employer or their authorized representative will open all the B]?Stir\?:selv\cﬁg g;); Coespe
those received late), in the presence of the Bidders or thelr‘ representa Soiiad T
to attend at time, date and the place specified in Appendn‘( in thelmann'er s(;j) Gt o
Clause 20 and 22.3. In the event of the specified date of Bid opening belngl ect?gg o
holiday for the Employer, the Bids will be opened at the appomted time gnd Ofca j
the next working day. Even in the case of absence of the bidder at the time o opening
of bids, department will proceed a head with the opening.

222 If any of the tenderers or their agents are not present at the time of opening, the
employer will open the tender in their absence thrqugh eproc-2 and prepare a
statement and that will be binding on the absent tenderers.

22.3 N/A

22.4.(i)  Subject to confirmation of the bid security by the issuing Bank, the bids accompanied
with valid security will be taken up for evaluation with respect to the Qualification
Information and other information furnished in Part | of the bid pursuant to Clause 12.1.

(if)  After receipt of confirmation of the bid security, the bidder will be asked in writing
(usually within 10 days of opening of the Technical Bid) to clarify or modify his technical
bid, if necessary, with respect to any rectifiable defects.

(iii) The bidders will respond in not more than 7 days of issue of the clarification letter.

(iv) Immediately (usually within 3 to 4 days), on receipt of these clarifications the Evaluation

Committee will finalize the list of responsive bidders whose financial bids are eligible for
consideration.

225 At the time of opening of "Financial Bid", the names of the bidders found responsive in
: accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will
be opened. The remaining bids will be retuned to the bidg
responsive Bidders' names, the Bid prices, the total amount of each bid, any discounts,

Bid Modifications and withdrawals, and such other details as the Employer may

consider appropriate, will be announced by the Employer at the opening. Any Bid price

or discount, which is not read out and recorded will not be taken into account in Bid
Evaluation.

226 In case bids are invited in more than one package, the order for opening of the
"Financial Bid" shall be that in which they appear in the “Invitation For Bid".

227 The Employer shall prepare minutes of the Bid opening, including the information

disclosed to those present in accordance with Sub-Clause 22.5

23. Process to be Confidential

231 Information relating to the examination, clarification, evaluation and comparisqn of Bids
and recommendations for the award of a contract shall not be disclosed to Bidders or

RN
P\
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any other persons not officially concerned with such process until the award to the
successful Bidder _has been announced. Any effort by a Bidder to influence the
Employer's processing of Bids or award decisions may result in the rejection of his Bid.

24. Clarification of Financial Bids

241 To assist in the examination, evaluation and comparison of Bids, the Employer may, at
his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit |
rates. The request for clarification and the response shall be sought, offered or
permitted except as required to confirm the correction of arithmetic errors discovered
by the Employer in the evaluation of the Bids in accordance with Clause 26.

24.2 Subject to sub-clause 24.1, no Bidder shall contact the Employer on any matter relating
to his bid from the time of the bid opening to the time the contract is awarded. If the
Bidder wishes to bring additional information to the notice of the Employer, it should do
so in writing. :

243 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid
comparison or contract award decisions may result in the rejection of the Bidders' bid.

25. Examination of Bids and Determination of Responsiveness

251 During detailed evaluation of "Technical Bids", the Employer will determine whether
each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been
properly signed; (c) is accompanied by the required securities and; (d) is substantially
responsive to the requirements of the’ Bidding documents. During the detailed
evaluation of the "Financial Bid", the responsiveness of the bids will be further
determined with respect to the remaining bid conditions, i.e., priced bill of quantities,
technical specifications, and drawings.

25.2 A substantially responsive "Financial Bid" is one which conforms to all the terms,
conditions, and specifications of the Bidding documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality or performance of the Works; (b) which limits in any
substantial way, inconsistent with the Bidding documents, the Employer's rights or the
Bidder's obligations under the Contract; or (c) whose rectification would affect unfairly
the competitive position of other Bidders presenting substantially responsive Bids.

25.3 If a "Financial Bid" is not substantially responsive, it will be rejected by the Employer,

and may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation.

26. Correction of Errors

26.1 "Financial Bids" determined to be substantially responsive will be checked by the
Employer for any arithmetic errors. Errors will be corrected by the Employer as follows:

(a) where there is a discrepancy between the rates in figures and in words, the rate in
words will govern; and

(b) where there is a discrepancy between the unit rate and the line item total resulting
from multiplying the unit rate by the quality, the unit rate as quoted will govern.

26.2  The amount stated in the "Financial Bid" will be corrected by the Employer in accord;nce
with the above procedure and the bid amount adjusted with the concurrence of the Bidder

in the following manner:
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of these corrections, the amount as stated in the

i 4 ult :
(a) If the Bid price increases as a res s will be treated as rebate;

bid will be the 'bid price' and the increas d s
' creased amoun

(b) If the bid price decreases as a result of the corrections, the de

treated as the 'bid price’

indi idder. If the Bidder
Such adjusted bid price shall be considered. as pmdmg ‘up?erzj tgendBlthe Eamest money
does not accept the corrected amount the Bid will b?) rejected,
may be forfeited in accordance with Sub-Clause 16.6(b).

S

27. Evaluation and Comparison of Financial Bids

; i antiall
27.1 The Employer will evaluate and compare only the Bids determined to be subst y
responsive in accordance with Sub-Clause 25.2.

. ; id Price
27.2 I evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Pric
by adjusting the Bid Price as follows:

(a) making any correction for errors pursuant to Clause 26; or

(b) making an appropriate adjustments for any other acceptable variations, deviations.

27.3  The Employer reserves the right to accept or reject any variation or deviation. Variations

and deviations and other factors, which are in excess of the requirements of the Bidding

documents or otherwise result in unsolicited benefits for the Employer shall not be taken
into account in Bid evaluation.

27.4 If the Bid of the successful Bidder

is seriously unbalanced in relation to the Engineer's
estimate of the cost of work to be

performed under the contract, the Employer may
require the Bidder to produce detailed price analyses for any or all items of the Bill of

Quantities, to demonstrate the internal consistency of those prices with the construction
methods and schedule proposed. After evaluation of the price analyses, the Employer
may require that the amount of the performance security set forth in Clause 31 be

increased at the expense of the successfu Bidder to a level sufficient to protect the
Employer against financial loss in the event of default of the successfut Bidder under the
Contract. :

27.5 A bid, in the opinion of employee which contains several items in

the Bill of Quantities
which are unrealistically priced low and which cannot be substantiated satisfactorily by
the bidder, may be rejected as non-responsive.

F. AWARD OF CONTRACT

28. Award Criteria

281 Subject to Clause 29, the Em

ployer will award the Contract to the Bidder whose Bid has
been determined

1. tobe substantially responsive to
lowest evaluated Bid Price; and
ii.  to be within the available bid ca

is evaluated the lowest in any o
consideration,

the Bidding documents and who has offered the

pacity adjusted to account for his bid price which
f the packages opened earlier than the one under

3
A
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In no case, the contract shall be awarded to any bidder whose available bid capacity is
less than t.he‘ evaluated bid price, even if the said bid is the lowest evaluated bid. The
contract will in such cases be awarded to the next lowest bidder at his evaluated bid

. price.

29. Employer's Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 28, the Employer reserves the right to accept or reject any Bid,
and to cancel the Bidding process and reject all Bids, at any time prior to the award of
Contract, without thereby in incurring any liability to the affected Bidder or Bidders or any
obligation to inform the affected Bidder cr Bidders of the ground for the Employer's
action.

30. Notification of Award and Signing of Agreement

30.1

30.2

30.3

The Bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the General Conditions of Contract called
the "Letter of Acceptance”) will state the sum that the Employer will pay the Contractor in
consideration of the execution, completion and maintenance of the Works by the
Contractor as prescribed by the Contract (hereinafter and in the Contract called the

"Contract Price").

The notification of award will constitute the formation of the Contract, subject only to the
furnishing of the performance security in accordance with the provisions of Clause 31.

The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and the successful Bidder, after the
performance security is furnished. ,

31. Performance Security

31.1

31.2

31.3

Within 21 (Twenty one) days of receipt of the Letter of Acceptance, the successful Bidder
shall deliver to the Employer a Performance Security in any of the forms given below for
an amount equivalent 2% of the Contract price including earnest money plus additional
security for unbalanced Bids in accordance with the Clause 29.5 of ITB and

the provisions of Bihar Financial Rules.

If the performance security is provided by the successful Bidder in the form of an Bank
Guarantee or fixed deposit receipts in the name of Employer, it shall be issued either (a)
at the Bidder's option, by a Nationalized/ Scheduled Indian bank within state or (b)

acceptable to the Employer.

Failure of the successful Bidder to comply with the requirements of Sub-Clause 31 .1 shall
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid

Security.

32. Advance Payment and Security

321

The Employer will provide an Advance Payment on the Contract Price as stipulated in the
General Conditions of Contract, subject to maximum amount, as stated in the Contract
Data.

33. Corrupt or Fraudulent Practices

o B

(3 Scanned with OKEN Scanner



ot

33.1

33.2

'.

The Employer will reject a proposal for award if it determines that the Bidder
{Iecommendeq for awgrd has engaged in corrupt or fraudulent practices in competing for
e contract in question and will declare the firm ineligible, either indefinitely or for 5

+ Stated period of time, to be awarded a contract with RCD and any other agencies, if it a

any time determines that the firm has en i i
\ gaged in corrupt or fraudulent pr. i
competing for the contractor, or in execution. P Plizisas i

Furth i
ok e1rmore, Bidders shall be aware of the provision stated in Sub-Clause and Sub-
€ 14 of the General Conditions of Contract.

AN se”

_l///‘
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G. APPENDIX to ITB

Clause Reference with respect to Section-I.

Name of the Employer: Executive Officer Nagar
Parisad Siwan.

[CL. 1.1]

.(The last five years means for this tender

2020-2021

2021-2022

2022-2023

2023-2024

2024-2025

The required annual financial turn over amount is Rs.
1,35,77,683.00 ( One Crore Thirty five Lakh seventy
seven thousand six hundred eighty three Only)

[Cl. 4.5A(a)]

Value of work is Rs 3,18,04,500.00

[Cl. 4.5A(b)]

Quantities of work are :- as prescribed in Bill of
quantity. ’

[Cl. 4.5A(c)]

The cost of electric work is Rs. 2,83,22,683.00

[Cl. 4.5A(d)]

The cost of water supply/ sanitary works is Rs. Nil

[CL. 4.5A(e)]

Liquid assets and/or availability of credit facilities is
Rs. 2,83,226.00 (10%)

[Cl. 4.5B(c)]

Price level of the financial year 2026-2027

[CL 4.7]

The pre-bid meeting will take place at 11
AMon ............ 08/09/2026

Venue- Office of Executive Officer Nagar Parisad
Siwan.

[Cl.9.1.2]

_ [The technical bid will be opened Through website:

www.eproc2.bihar.gov.in_only Date 22/09/2026 Time
(11.00 AM). ' )

12.

Address of the Employer - Office of Executive
Officer Nagar Parisad Siwan.

[Cl. 4.5(a)]

13.

Identification: Supplying,Installation and
commissioning of LED street lights in wardno.-
1,2,3,4,6,7,8,15,16,17,18,19,20,21,41,4445 on poles
under nagr parishad siwan.

- Bid reference No. 12/2026-27

- Do not open before Date 22-09-2026 Time (11.00 AM).

[/cl. 19.2(b)]

14,

Bids may be submitted only in Percentage Rate
Method.

15

Schedule of rate applicable for Percentage Rate

/\w—& )
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]MethOd IS effechve fron1 01 09 2023 (BCD SOR) s i R

16. [The bid should be submlllcd Tatest by Date . 21-09- 20.1

2026
Time@ooPM) |

? o [Cl. 22.1 ,
17. [The bid will be opened at — through [ ] \

www.eproc2.bihar.gov.in 5 T— ——

1har ov.in/ in/
18. IThe Bank Draft in favour of Excecutive Oﬂlcel Nagar tt //WWW & roob

Parisad Siwan.

19. fEscalatlon factors (for the cost of works executed and
financial figure to a common base value for works
‘completed)

20. ‘Bids will be submitted in Percentage Rate.

N X
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ANNEXURE - |
List of Key Personnel to be deployed on Contract Work

[Reference Cl. 4,5(B) (b)]

Sl [Personnel* ]Qualification Contract Package Size
Rs. 5- [Rs. 30 |Rs.70 Rs.2-10 |Rs. 10- [Rs. 31- [More
No 30 Lacs to |Lacs to 2 |Crores |30 50 than 50
' Lacs (70 Crores Crores |[Crores [(Crores
Lacs
1. |Project B.E. Electrical + 10 Years 1 No. (1 No. 1 No.
Manager Exp. (5 years as Manager)

or retired E.E.

2. [Site Engineer |B.E. Electrical + 07 Years 1No. |1No. [1No. |2 4 Nos.
| Exp. or retired A.E. Nos.
3. [Plant Engineer |B.E. Electrical + 05 Years 1 No. {1 No. (1 No. |2 Nos.

Exp. or Dip. Electrical + 07
Years Exp. or Retired J.E.

4. |Quantity B.E. Civil + 05 Years Exp. or 1 No. 2 Nos.
‘ Surveyor Dip. Civil + 07 Years Exp.
5. |Soil & Material |B.E. Civil + 07 Years Exp. 1 No. |2 Nos.
. - |Engineer
6. [Survey B.E. Civil + 03 Years Exp. or ‘ 1 No. |2 Nos.
Engineer Dip. Civil + 05 Years Exp. r
7. |Site Fresh Graduate in 1No. [1No. |1 2 3 4 Nos.
Supervisor Civil/Electrical or Diploma Nos. |[Nos. N°5_-
perv Civil/Electrical + 03 Years
Exp. or retired L.T.l Holder.
Total | ' 1 2 3 5 10 |17
*

The designation and no. of the personnel has to be decided by the department
concerned as per the requirement
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SECTION 2
QUALIFICATION INFORMARION

(to be filled in by Bidder)
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QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for purposes of
post qualification as provided for in Clause 4 of the Instructions to Bidders. This information will

not be incorporated in the Contract.
1. For Individual Bidders
1. Constitution or legal status of Bidder
(Attach copy)
Place of registration :
Principal place of business :

Power of attorney of signatory of Bid

(Attach)
1.2 Total value of Electrical Engineering construction 2020 2021
work performed in the last five years™ | 2021 2022
(in Rs.
2022 2023
2023 2024
’ 20242025

131 Work performed as prime contractor, work performed in the past as a
nominated sub- contractor will also be considered provided the sub-
contract involved execution of all main items of work described in the bid
document, provided further that all other qualification criteria are satisfied
(in the same name) on works of a similar nature over the last five
years.*

Project [Name of the |Descriptior Contract [Value of Date of |Stipulated Actual date of |Remarks explaining
Name [Employer* of work No. Contract (Rs. |issue of |period of completion*  [reasons for delay &
In Crore) work completion work completed)
order

Ao & W
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* Attach certificate(s) from the Engineer(s)-in-Charge
™ Immediately preceding the financial year in which bids are received.

B Attach certificate from Chartered Accountant.”

1.4‘|nformation on Bid Capacityl(works for which bids have been submitted and works
which are yet to be completed) as on the date of this bid.

(A) Existing commitments ang on-going works:

Deskcnptxon of |Place & |Contract Name & Value of Stipulated Period [Value of works* Anticipated date

WOIRS State  |No. Addressof  |Contract (Rs |of Completion  Iremaining to be of completion
] Employer Cr) completed (Rs Cr)

1 2 3 4 5 6 7 8

* Attach certificate(s) from the Engineer(s)-in-Charge
@ The item of work for which data is requested should tally with that specified in ITB clause 4.5A

(c) |
. w
\Q" AN 2

S
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* Immediately preceding the financial year in which bids are received.

# Delete, if prequalification has been carried out.
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B. Works for which bids alr

eady submitted

S S g T n ?R—emark& if
Description of [Place & |Name & Address [Estimated value of Stspullaeiggnpefm s i s
works State  |of Employer works (Rs Ci) comp expected
AE—— 4 7
1 P 4 5 E |

1.5 Availability of key items of Contractor’s Equipment essential for carrying out the Works [Ref.
Clause 4.5(B)(a)]. The Bidder should list all the information requested below. Refer also to Sub
Clause 4.3 (d) of the Instruction to Bidders.

Description of

Requirement |Availabi1ity proposals

|Remarks (from whem to be

works No. |Capacity |[Owned/Leased tobe ~ |Nos./Capacity |Age/ purchased)
| procured Condition
q 2 3 4 5 6 7

1.6 Qualifications and experience of key personnel required for administration and execution of
the Contract [Ref. Clause 4.5(B)(b)]. Attach biographical data. Refer also to Sub Clause 4.3 (e) of

instructions to Bidders and Sub Clause 9.1 of the Conditions of Contract.

A
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»Pos“it_ipn Name |Qualification |Year of Expenegce(peneral) feér/s})'fuégﬁérwiénée in the proposed position
Project Manager

Etc.

7. Proposed sub-contracts a_nd firms involved. [Refer ITB Clause 4.3(k)]

Sanction of the works ~ [Value of Sub-contract  |Sub-contractor (Name & Address) Experience in similar work
1 2 3 4

Attach copies of certificates on possession of valid license for executing water supply/ sanitary -
work/ building electrification works [Reference Clause 4.5(d) & Clause 4.5(e)]

*1.8 Financial reports for the last five years: balance sheets, profit and loss statements, auditors'’
reports (in case of companies/corporation), etc. List them below and attach copies..

* Delete, if prequalification has carried out

1.9 Evidence of access to financial resources to meet the qualification requirements: cash in
hand, lines of credit, etc. List them below and attach copies of support documents.

b
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telex and fax numbers of the Bidders' bankers who may
elex @

the Employer.

slephone,
Name, address and telep |
i hich the Bidder is involved.

i i tacted by
rovide references if con ; / '
1.11 : Information on litigation history In W

 [Rematk shoving Present Sttus

Otver Pary(es) _|Employer_[Cause of ispute A

1.12 Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to
Bidders. (Name of Consultant engaged for project preparation is **

1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawings and

charts as necessary to comply with the requirements of the Bidding documents. [Refer ITB
Clause 4.1 & 4.3(1)]

1.14 Programme
1.15 Quality Assurance Programme
2. Additional Requirements

2.1 Bidders should provide any additional information required to fulfill the requirements of Clause
4 of the Instructions to the Bidders, if applicable.

R
g >
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i.  Affidavit
ii.  Undertaking

* (ijii) Update of original prequalification application
*** (jv) Copy of original prequalification application

*++ (v) Copy of prequalification letter

** Ejll the Name of Consultant.

*** Delete, if prequalification has not been carried out.
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TO OR
SAMPLE FORMAT FOR EVIDENCE OF ACCESS

AVAILABILITY OF CREDIT FACILITIES

(CLAUSE 4.2 (i) OF ITB)

BANK CERTIFICATE

This is to certify that M/s. =
reputed company with a good financial standing.

If the contract for the work, namely : ‘ - P [
awarded to the above firm, we shall be able to provide overdraft/credit facl]ltles to ?he
extent of Rs. to meet their working capital
requirements for executing to the above contract during the contract period.

(Signature)
Name of Bank
Senior Bank Manager

Address of the Bank

AFFIDAVIT

N\§3
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1. 1, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct. '

2. The undersigned also hereby certifies that neither our firm

M/s has béen
blacklisted nor has abandoned any work in any government department, India nor
any contract awarded to us for such works have been rescinded, during last five
years prior to the date of this bid.

3. The undersigned hereby authorises and request(s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
the Department to verify this statement or regarding my (our) competence and
general reputation.

4. The undersigned understand and agrees that further qualifying information may
be requested, and agrees to furnish any such information at the request of the
Department Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

DATE

UNDERTAKING

. b “\””’Q”W
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emMls ___ — ———————
de“ﬁzﬁmﬁ,?:mmmum cash up to 25% of the value of
wou

ntract.

1, the undersigned do hereby un

e
the work during implementation of the Co

(Signed by an Authorised Officer of the Firm)

__-l//y/

Title of Officer

Name of Firm

DATE
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SECTION 3

GENERAL CONDITIONS OF CONTRACT

ko
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Table of Contents

Clause Details : sz

_____ _General ez

1 |Performance guarantee Ea

1A~ [Recovery of Securly deposi > \

?Eﬁ@w@i& for delay (Liquidated Damage) 53 \\

ﬁﬁﬁﬁm for gérly completion [53

S NVV‘hen contract can be determined / Rescinded -

4 Contractor liable to pay compensation evar action not taken under clause 3 73

18 Contractor to supply tools & plants etc. =

‘20 Min. Wages Act to be complied with o

21 Work not to be sublet/ Action in case of insolvency 76

23 E[\_anges in firm’s constitution to be intimated 76

24 Approval of ETgﬂre’é-ﬁ'rrcﬁangw iz

132 Hire of Plant & Machinery , -

33 Employment of Technical Staff ang employees 82

334 Levy/ Taxes payable by Contractor 84

137 Termination of Contract on death of contractor 84

38 If refation working in P.W D than contractor not allowed to tender 85

139 No Gazetted Engineer to work as contractor within two years of retirement. 85

41 Release of Security Deposit, 86

46 Safety, Security and Protection of the Environment 87

50 Commencement of Works ‘ 87
Time Control

S [Time and Extension for delay 55

'45 Cash flow estimate to be submitted. 86

Cost Control

5A  |Minutes of Meeting \\‘\’“\Eg
6 Measurement of work done : 56|

56
7 Payment on Intermediate certificate to be regarded as advances 57
9 Payment of final bill ' 59
9A _|Payment of contractor’s Bills to Banks 59
10B  |Secured Advance on Non-Perishable materials/ Mobilisation Advance / Plant & Machinery [62

& Shuttering material advance / Interest & Recovery.

10C |Payment on account of Increase in Prices / Wages due to Statutory order(s) [63
10CA |Payment on account of increase I decrease in prices of construction materials after 64

receipt of tender,

‘T(ECC Payment due to Increase / Decrease in Prices / Wages after receipt of tender for works |65

__|(Time more than 18 eighteen months)
10D___~ Dismantled material government property.
12 |Deviations / Excess item Variations / extent and pricing

68
69

X

(3 Scanned with OKEN Scanner



12.2 |Deviation, extra items and pricing l69
12.3 |Deviation, Deviated quantities , pricing 69
13 |Forec|osure of contract due to Abandonment or Reduction in scope of work. 70
14 |Cancellation of contract in full or part. 170
15  |Suspension of work 72
16 |Action in case work not done as per specification 72|
22 |Compensation 76
25 lSettlement of disputes & arbitration 77
27  |Lumpsum Provisions in Tender 78
29 iWith holding and lien in respect of sums due from contractor 79
29A |Lien in respect of claims in other Contracts 79
35 ICondition of reimbursement of lavy / taxes after receipt of the tender. 84
43  |Contractor’s Risks : 86
44  |Insurance 86
47  |Cost of Samples 87
48  |Cost of Tests 87
49  |Cost of Tests not provided for 87
Finishing Control
8 |Completion certificate and completion plan 58
8A |Contractor to keep site clean : 59
8B |Completion plans to be submitted by the contractor 59
17 |Contractor liable for damage, defects during maintenance period. 73
40 |Return of materials and recovery of excess materials issued. 85
51 |Substantial Completicn of Parts 85
Quality Control
10 |Materials supplied by Government [59
10A |Materials to be provided by the contractor 61
11  |Work to be executed in accordance with specification, drawings, orders etc. 68
26 |[Contractor to indemnity Govt. against Patent Rights. 78
28 |Action where no Specifications are specified 78
42 |Responsibility of technical staff and employees 86
Other Condition & Control
18A  |Recovery of compensation paid to workman 74
18B |Ensuring payment and amenities to workers if contractor fails 74
19  |Labour laws to complied by the Contractor 74
19B  |Payment of wages i [N
30  |Unfiltered water supply 80
31 Return of Surplus materials g

JU ;
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26 |Contractor to indemnity govit. against ?élent RO e 78"

28 |Action where no specification are specified e

38 ilmprisonment of contrac@or I M{éé“

40 |Return of materials and recovery for excess materials issued. o3

42 [Responsibilly of technical staff and employees g

52 [Force majeure les \
5_[Recovery - |
P

‘GENERAL GUIDELINES

b

e e,

1. This book of "General Conditions of Contract" is applicable to both.types of tends.ers
i.e. "Percentage rate tenders" and “ltem rate tenders". Accordingly alternative

provisions for conditions Nos, 4, The appropriate alternatives will be applicable in
specific cases depending on whether this is used. for percentage rate tender (P.W.D.-
2)or item rate tender (P.W.D.-3)

2.PW.D.- 1, Schedules A to F, special co

be issued to intending bidders. The stan

| nditions/ specificatfons and drawing only will
} drawn and signed by both parties after a
|

dard form shall form part of the agreement to be
cceptance of tender.

3. All blanks are confined to Notice Inviting Tender (P.W.D.- 1) and Schedules A to F.

% 4. Authority approving the Notice Inviting Tender (NIT) shall fill u

p all the blanks in
P.W.D.-6 and in Schedules B to F before issue of Tender Papers.

5. The intending bidders will quote their rates in Schedule A.

| 6.The proforma for registers and Schedules A to F are only for information and
' guidance. These are not to be filled in the Standard For

m. The Schedules with all blanks,
duly filled shall be separately issued to all intending tenderers.

P.W.D. -1
GOVERNMENT OF BIHAR

" URBAN DEVELOPMENT AND HOUSING DEPARTMENT

s ¥
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NAGAR PARISAD SIWAN
NOTICE INVITING TENDER

1. The Executive Officer on the behalf of Nagar Parisad Siwan invites item rate/
percentage rate bids from the eligible and approved contractor registered with State
P.W.D./ other State P.W.D. & Central Government / PSU ro any Agency of National or

International repute for each of the following works.

District/Name [Estimated |Earnest |{Time allowed |Last date and time [Time and  |Place of sale
of cost in Rs./ |money (for for receipt of date of and
work |Lakh completion |application for opening of [submission of
issue of tender tender tender
forms
1 2 3 4 5 6 |7 8

- ATTACHED S‘EPERATELY -

The bidders who download the bidding documents from the internet site
............................ would have to pay the cost of bid documents and submit it in a

separate envelope marked cost of bidding document downloaded from internet.
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Criteria of eligibility for issue of tender
document

1.1Issue of Tender to any Contractor registered with Central Government / any State
Government or any PSU or an agency of international or national repute may be
submitted without the registration. However, registration with the concerned works
department will be essential after issue of L.O.A.

J/l/

Following documents duly attested by gazetted officer and photocopied are requirgq at
the time of submission of bid (In case of other State PWD/ CPWD/ any PSU eligible

contractors or Agencies of National/ International repute following documents (from a to
c) have to be submitted after letter of acceptance)

(a) Registratiqn Paper (renewed) of appropriate class and deptt.

Latest sales tax clearance/ sales tax registration in State of Bihar.
Latest labour license (renewed) in State of Bihar,

Power of attorney/ Partnership deed/ MoU of private limited company.
Bank Draft for B.0.Q. cost.

o0 oPR

Tools & plans ownership/ lease certificate required in aforesaid work duly verified
from Divisional Engineer / other State PWD / CPWD Contractor will provide
definite proof from appropriate authority for tools & Plant and Undertaking to
install it on works site after getting letter of acceptance.

2. Agreement shall be drawn with the succe
P.W.D. 2/3 which is available as a Govt. of Bihar Pupjj

3. The amount of Estimated Cost or-B.0.Q. Cost of the work may vary.

4. The earnest money will be applicable on the sanction cost of B.0O.Q. only.

site, whichever is later, in accordance with the phasing, i
documents.

6. The site for the work is available,

7. Receipt of applications for issue of forms will be stopped by 21¢29.20%¢ Up to (3.00

PM). Issue of tender forms will be stopped on the date fixed for open'iﬁg. o.f”t‘enders or as
mentioned in press Notice.

Tender documents consisting of plans, specifications, the schedule of quantities of the
various classes of work to be done and the set of terms & conditions of contract to be
complied with by the contractor whose tender may be accepted and other necessary

documents can be seen Through website: www.eproc2.bihar.gov.in only. .

i) Rs.10000.00 (exclusive of GST) Online as cost of tender.

)@’\E 4
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6,246,090 060
ii) Earnest Money of Rs. 5;48;600:00_as mentioned in Bihar Financial Rule .For work
costing more than one crore, Bank Guarantee from any scheduled bank in the state. (If
issued from any bank outside state then it will be converted from any bank within state
before executing the work agreement) , Bank Guarantee from any scheduled bank in the
state. (If issued from any bank outside state then it will be converted from any bank within

state before executing the work agreement)

8. Tenders, which should always be placed will be received by the Dated
L 24:09.:20%4.... Up to (3.00 PM)

(Through website: www.eproc2.bihar.gov.in only.

will be opened by him or his authorized representative in his office O ......cccccccvvivine.
at (03.30 PM)

9. The Contractor shall be required to deposit an amount equal to 2% of the tendered
value of the work as performance guarantee in including earnest money in the form as
mentioned in Bihar Financial Rules. For works costing more than one Crore, bank
guarantee is acceptable. '

10. The description of the work is as follows:-

Copies of other drawings and documents pertaining to the works will be open for
inspection by the tenderers at the office of the above-mentioned officer.

* as applicable

Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to the nature of the ground and bub-soil
(so far as is practicable), the form and nature of the site, the means of access to the site
the accommodation they may require and in general shall themselves obtain all
necessary information as to risks, contingencies and other circumstances which may
influence or affect their tender. A tenderer shall be deemed to have full knowledge of the
site whether he inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for.
arranging and maintaining at his own cost all materials, tool & plants, water, electricity
access, facilities for workers and all other services required for executing the work unless
otherwise specifically provided for in the contract documents. Submission of a tender by
a tenderer implies that he has read this notice and all other contract documents and has
made himself aware of the scope and specifications of the work to be done and of
conditions and rates at which stores, tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the execution of

the work.

11 Canvassing whether directly or indirectly, in connection with tenders is strictly
prohibited and the tenders submitted by the contractors who resort to canvassing will be

liable to rejection.
12 The competent authority on behalf of Governor of Bihar reserves to himself the right of

accepting the whole or any part of the tender and the tenderer shall bound to perform the
same at the rate quoted.

o
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i ender for works in the RCD Division win
roson c_g;w;rfocl} (;:A/s;:glIaEgtei:(zcﬁig?%?%otr?trtacts) in which'his netar relatnx]ee is prgzteesd asf
(Dri/si’spigl;?l Accountant or as an officer in any Capaclﬂy‘vzi \?,-Ieeers]hall a!sgo intima?e
Superintending Engineer and Assistant Enginee'r (b.oth inclusi i'l or 86 SubszUm
the names of persons who are working vy|th him in any catpzc )f/ficer in the RCD An,
employed by him and who are near relatives to any g.aze‘t E! tt) b6 removed from 1
breach of this condition by the contractor would render him liable to
approved list of contractors of this Department.

o

14 No Engineer of Gazetted rank or other Gazetted officer employed in Englrfles'rrl]ng or
Administrative duties in an Engineering Department of the Goverr_1ment' of Bihar is
allowed to work as a contractor for a period of two years after his retlremen_t from
Government service, without the previous permission of the Government of Bihar in
writing. This contract is liable to be cancelled if either the con.tractor or any <_>f his
employee is found any time to be such a person who had not obtained the permission to

the Government of Bihar as aforesaid before submission of the tender or engagement in
the contractors service.

15 The tender for the works shall remain open for acceptance for a period of 120 days
from the date of

opening of tenders. If any tenderer withdraws his tender before the said
period or issue of lette

of acceptance, whichever is earlier, or makes any modifications
in the terms and conditions of the tender which are not acceptable to the department,
then the Government shall, with

out prejudice to any.other right or remedy, be at liberty to
forfeit 100 % of the said earnest money as aforesaid.

17. The Department has right to cancel or postpone any work without given any notice or
clarification, i

18. The Department may add or delete any of the condition required for execution of any
work.

a) The notice inviting tender, all the documen
specifications and drawings, if any, forming the tend
of tender and acceptance thereof together with any c

ts including additional conditions
er as issued at the time of invitation
orrespondence leading thereto.

b) Standard P.W.D. Form 2/3

Signature of Municipal Commissioner

.......................................................... For & on behalf of Governor of Bihar.

P.W.D.-2/3

(3 Scanned with OKEN Scanner



GOVERNMENT OF BIHAR
URBAN DEVELOPMENT & HOUSING DEPARTMENT

State- Bihar ' Circle — Nagar vikash Anchal-02

DEPARTMENT- URBAN DEVELOPMENT & HOUSING DEPARTMENT
DIVISION- NAGAR VIKASH PRAMANDAL S|WAN-GOPALGANJ, SIWAN.

Percentage Rate Tender & Contract for Works : Supplying,Installation and commissioning
of LED street lights in wardno.- 1,2,3,4,6,7,8,15,16,17,18,19,20,21,41,44,45 on poles
under nagr parishad siwan.

(i) To be submitted by 3.00 PM on . 21-09-2026 as per N.I.T

(ii) To be opened at (11.00 AM) on dt......... 22-09-2026........ccc000uriinses On website
www.eproc2.bihar.gov.in ‘

. Signature of officer issuing the dOCUMENES .....cccveiiiicccrreer st ettt r s eane i

Designation
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TENDER

nder, schedule, ABCDE & F,

ice i irecti ditions
amined the notice In s and Directions, Con
IWe have read,;?:qbelz Drawings & Designs,.General R;&Te of Rate & other documents
Specnflcau?r‘;"lal:sles ;f céntracl, Special conditions, Scr(}e il other contents in the tender
aolfig?{‘ljlreﬂ{sc 'ref(;rred to in the conditions of contract and a

document for the work.

viting te

4

k specified for the Governor of Bihar within

IIWe hereby tender for the execution of the WofIe of quantities and in accordance in all in

the time specified in Schedule 'F', viz., schedul ! p in writing referred to
respects V\!;’ith the specifications, designs, drawings and instructions in g

: itions of contract
in Rule-1 of General Rules and Directions and in Clause 11 of ttr:s ::cnoig:)nnce with, such
and with such materials as are provided for, by, and in respec

conditions so far as applicable.

te of
We agree to keep the tender open for one hundred twenty (120) days fmm;q;aog:e date
submission thereof and not to make any modifications in its terms and condi ’

A sum of Rs. 6,36,090.00 has been deposited as/receipt treasury challan/ deposit at CaII;
receipt of a scheduled bank/ Bank guarantee of a scheduled bank as e_arnest n"lone);.
I/We, fail to furnish the prescribed performance guarantee within prescribed period, liwe
agree that the said Governor of Bihar or his successors in office shall without prejudice to
any other right or remedy, be at liberty to forfeit the said earnest money a'bsolutely.
Further, if/we fail to commence work as specified, l/we agree that Governor of_ Blhar_or his
successors in office shall without prejudice to any other right or remedy available in law,
be at liberty to forfeit the said earnest money and the performance guarant_ee
absolutely, otherwise the said earnest money shall be retained by him towards security
deposit to execute all the works referred to in the tender documents upon the terms and
conditions contained or referred to therein and to carry out such deviations as may be
ordered, up to maximum of the percentage mentioned in Schedule 'F' and those in excess
of that limit at the rates to be determined in accordance with the provision contained in
Clause 12.2 and 12.3 of the tender form. '

I/We hereby declare that I/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to
the safety of the State.

Dated ........ccvcevcercreece Signature of Contractor
Postal Address

Witness :

Address :

Occupation :
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ACCEPTANCE
The above tender (as modified by you as provided in the letters mentioned hereunder) is

accepted by me for and on behalf of the Governor of Bihar for a sum of
RS wimsminiensasiivmssising RO YT T RPN AT TYRINL N

The letters referred to below shall form part of this contract Agreement :-
a)

b)

c)

For & on behalf of the Governor of Bihar.

SIgNAtUre e e

- B

W
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GOVERNMENT OF BIHAR

ALL WORKS DEPARTM ENT.

i will
1. All work proposed for execut.lon by c;)nn(}rsaiztnec| !
invitation to tender pasted in public places and o0 e case ma
or by publication in News papers and the inter

pe notified in a form of
y the officer inviting tender
y be.

out, as well as the date for submitting

This form will state the work to be carried ; e work, also the
and opening tenders and the time allowed for carrying out th

| ount of the
amount of earnest money to be deposited with the tender, E‘annddt{lheeapr;]rcentage, if
security deposit to be deposited by the successful tenderer

i i ifications, designs and drawings
any, to be deducted from bills. Copies of the specmcaitlh s, de g ahed for e

and any other documents required in connegtion w ot for
purpose of identification by the officer inviting ten.der: 'shall acljz? :I):rirc:g Sftice
inspection by the contractor at the office of officer inviting ten

hours.

2. In the event of the tender being submitted by a firm, it must be signed sep.aratEI);
either by one or all the partners or person duly authorised by the partners, it mus
be signed on behalf of the firm by a person holding the requisite authorisations,
such authorisations to be produced with the tender, and it must disclose that the
firm is duly registered under the Indian Partnership Act, 1952.

3. Receipts for payment on account of work done, when executed by a firm, r:nust
also be signed by one or all the partners or a duly authorised signatory of the flrm.

4. Any person who submits a tender shall fill up the usual printed form, stating at
what rate he is willing to undertake each item of the work. Tenders, which propose
any alteration in the work specified in the said form of invitation to tender, or in the
time allowed for carrying out the work, or which contain any other conditions of
any sort, will be liable to rejection. No single tender shall include more than one
work, but contractors who wish to tender two or more works shall submit separate
tenders for each; with the nature and number of works to which they refer on the

envelope.

. The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full
rupees by ignoring fifty paise and less and considering more that fifty paise as

rupee one.

4A. In case of Percentage Rate Tenders, tenderer shall fill up the usual printed
form, stating at what percentage below/above (in figures as well as in words) the
total estimated cost given in Schedule of Quantities at Schedule- A, he will be
willing to execute the work Tenders, which propose any alteration in the work
specified in the said form of invitation tender, or in the time allowed for carrying
out the work, or which contain any other conditions of any sort, will be liable to
rejection. No single tender shall include more than one work but contractors who
wish to tender for two or more works shall submit separate tender for each. Tender
shall have the name and number of the works to which they refer, written on the

envelope .

If for any special reasons, the contract provides for the payments for work
done to be made at a specified percentage below or above the rates entered in the

sanctioned estimate of the work (or the Scheduled of Rates), it should be stated in

W e
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clear terms in the contract that the deductions or additions, as the case may be of
the percentage, will be calculated on the gross, and not the net amounts of the

bills for work done and in fixing the percentage it should be borne in mind that the
calculations will be made.

5. The officer inviting tender or his duly authorized assistant, will open tenders in
the presence of any intending contractors who may be present at the time, and will
enter the amount of the several tenders in a comparative statement in a suitable
form. In the event of a tender being accepted, a receipt for the earnest money
forwarded therewith shall thereupon be given to the contractor who shall
thereupon for the purpose of identification sign copies of the specifications and
other documents mentioned in Rule-l. In the event of a tender being rejected, the
earnest money forwarded with such unaccepted tender shall thereupon be
returned to the contractor remitting the-same, without any interest.

6. The officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest or any other tender.

7. The receipt of an accountant or clerk for any money paid by the contractor will
not be considered as an acknowledgment or payment to the officer inviting tender
and the contractors shall be responsible for seeing that he procures a receipt
signed by the office inviting tender or a duly authorized person.

8. The memorandum of work tendered for and the schedule of materials to be
supplied by the department and their issue-rates, shall be filled and completed in
the office of the officer inviting tender before the tender form is issued. If a form is
issued to an intending tenderer without having been so filled in and incomplete, he
shall request the officer to have this done before he completes and delivers his

tender.

9. For works of sensitive nature the tenderers shall sign a declaration under the
Official Secrets Act 1923, for maintaining secrecy of the tender documents drawing
or other records connected with the work given to them. The unsuccessful
tenderers shall return all the drawing given to them.

A10. In the case of Iltem Rate Tenders, only rates quoted shall be considered. Any
tender containing percentage below/above the rates quoted is liable to be rejected.
Rates quoted by the contractor in item rate tender in figures and words shall be
accurately filled in so that there is no discrepancy if any discrepancy found or the
rates which correspond with the amount worked out of an item is not worked out
by the contractor or it does not correspond with the rates written either in figures
or in words then the rates quoted by the contractor in words shall be taken as
correct. Where the rates quoted by the contractor in figures and in words tally but
the amount is not worked out correctly, the rates quoted by the contractor will
unless otherwise proved be taken as correct and not the amount.

10A.In case of Percentage Rate Tenders only percentage quoted shall be
considered. Any tender containing item rates is liable to be rejected. Percentage
quoted by the contractor in percentage rate tender shall be accurately filled in
figures and words, so that there is no discrepancy. However if the contractor has
worked out the amount of the tender and if any discrepancy is found in the
percentage quoted in words and figures, the percentage which corresponds with
the amount worked out by the contractor shall, unless otherwise proved, be take
as correct. If the amount of the tender is not worked out by the contractor or it
does not correspond with the percentage written either in figures or in words then
the percentage quoted by the contractor in words shall be taken as correct. Where

o agt
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in figures and in words tally but the
tage quoted by the contractor '
:;?ozf\:ciesnno% wgrked out correctly, the percentage quoted by the contractor will,

unless otherwise proved, be taken as correct and not the amount.

A1 In the case of any tender where unit rates of any item/items appear-unreail;lstlc,
such tender will be considered as unbalanced and.m case the tende'rer IS'!.::Iad eto
provide satisfactory explanation such a tender is liable to be disqualified and
rejected.

- 4

12. All rates shall be quoted on the tender form. The amount for each item should
be worked out and requisite totals given. Special care should be takt_an to write the
rates in figures as well as in words and the amount in figures only, s such a way
that interpolation is not possible. The total amount should be \{vntten both in
figures and in words. In case of figures, the word 'Rs" should be written bef_ore the
figure of rupees and word 'P* after the decimal figures, e.g. 'Rs 2.15 P' and in case
of words, the word, 'Rupees’ should precede and the word 'Paise' should be
written in the end. Unless the rate is in whole rupee and followed by the word 'only’
it should invariably be up to two decimal places. While quoting the rate in schedule

of quantities, the word ‘only’ should be written closely following the amount and it
should not be written in the next line.

13. (i) The contractor whose tender is accepted, will be required to furnish
performance guarantee of 2 (two percent) including earnest money of the
tendered amount within specified period. This guarantee shall be in the
form of Gowvt. Securities or fixed deposit receipt of any scheduled bank,
guarantee bonds of any scheduled bank or State Bank of India or Bank

guarantee from any schedule bank in the State for works of more than one
crore.

(ii) The contractor whose tender is accepted, will also be required to
furnish by way of Security Deposit for the fulfillment of his contract, an
amount equal to 8 % of the tendered value of the work. The security deposit
will be collected by deductions from the running bills of the contractor at
the rates mentioned above

S
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14. On acceptance of the tender, the name of the accredited representative(s) of
the contractor who would be responsible for taking instructions from the Engineer-
in-Charge shall be communicated in writing to the Engineer-in-Charge.

15. Sales-tax, purchase tax, turnover tax, service tax; entry tax royalty or any other
tax on material in respect of this contract shall be payable by the Contractor and
Government will not entertain any claim whatsoever in respect of the same.

16. The contractor shall give a list of both gazetted and non-gazetted P.W.D.
employees related to him posted in the division, if any.

17. The tender for the work shall not be witnessed by a contractor or contractors
who himself/themselves has/have tendered or who may and has/have tendered for
the same work. :

Failure to observe this condition would render, tenders of the contractors
tendering, as well as witnessing the tender, liable to summary rejection.

18. The tender for composite work includes in addition to building work all other
works such as sanitary and water supply installations drainage installation,
electrical work, horticulture work, roads and paths etc. The tenderer apart from
being a registered contractor (B&R) of appropriate class, must associate himself
with agencies of appropriate class which are eligible to tender for sanitary and
water supply drainage, electrical and horticulture works in the composite tender.

19. The contractor shall submit list of works which are in hand (progress) in the
following form:-

Name of Name and Particular of Division. Vélue of Position of work in Remarks
work where work is work progress

20. The contractor shall comply with the provisions of the Apprentices Act 1961, and
the rules and orders issued thereunder from time to time. If he fails to do so, his
failure will be a breach of the contract and the Superintending Engineer/Executive
Engineer may in his discretion without prejudice to any other right or remedy
available in law cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of

the said Act.

CONDITIONS OF CONTRACT

A. The contract means the document forming the tender and acceptances thereof
and the formal agreement executed between the competent authority on behalf of
the Governor of Bihar and the Contractor, together with the documents referred to
therein including these conditions, the specifications, designs, drawings and
instructions issued from time to time form one contract and shall be

complementary to one another.
o P I
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hall, unless the context otherwisg

ons S ned to them :-

i essi )

2. In the contract, the fo"owlzl;?eg;egspectively asbid
qui anings,

uires have the meanl | | |

h here be something either in

uch construction, pe construed and

f the contract contracted to be
nd whether original, altered,

ks or work shall, unless t

i) The expression wor
tzw subject or context repugnant to s

irtue o
taken to mean the works by or by v:‘r;nent "
executed whether temporary or per! i

substituted or additional.
i ough which

ii) The site shall mean the land/or other places on. ;zt'gc(;;:t};nd? path of

work is to be executed under the contract or an)c,i {he coritract of any

street through which work is to be executed ug erused for the purpese

adjacent land, path or street which may be allotted or

of carrying out the contract.

4

iii) The Contractor shall mean the individual, firm or cpmpzny,”::hflﬁ;h:
incorporate or not, undertaking the works and shall include : gh
personal representative of such individual or the persons composing 51:;

firm or company, or the successors of such firm or company and the

permitted assignees of such individual, firm of company.

ho shall supervise

iv) The Engineer-in-Charge means the Engineer officer w
tract on behalf of

and be in-charge of the work and who shall sign the con
the Governor of Bihar as mentioned in Schedule 'F' hereunder.

v) Government or Government of Bihar shall mean the Governor of Bihar.

vi) Excepted Risk are risks due to riots (other than those on account of
contractor employees), war (whether declared or not) invasion, act of
foreign enemies, hostilities, civil war, rebellion revolution, insurrection, any
act of Government, damages from aircraft, acts of God, such as
earthquake, lightening and unprecedented floods, and other causes over
which the contractor has no control and accepted as such by the
Accepting Authority Provided that the contractor is also to show that he
has taken all due precautions to avoid / un minimise any adverse after /
damage from the above or causes solely due to use or occupation by
Government of the part of the works in respect of which a certificate of
completion has been issued or a caused solely due to Government's faulty

design of works.

vii) Bill of quantity means the price and completed Bill of Quantities
forming part of the Bid.

viii) The Defect liability certificate is the certificate issued by Engineer-in-
Charge after defect liability period has ended and upon correction of

defects by the contractor.

ix) The defect liability period will be decided by the department for different
nature of works from date of completion of the work and must be

mentioned in the agreement.

it will be decided by the department for different nature of work
from time to time as mentioned in contract Data.

x) The intended completion date is the time intended to complete the work

by the contractor.
Q« N

(3 Scanned with OKEN Scanner




xi) The start date is given in the contract data. It is the date when the
contractor shall commence execution of the works. It does not necessarily
coincide with any of the site possession date.

xii) A sub contractor is a person or corporate body who has a contract with
the contractor to carry out a part of the construction work in the contract,
which includes work on the site.

xiii) Temporary works are works designed, constructed, installed and
removed by the contractor that are needed for construction or installation
of the works.

xiv) Market Rate shall be the rate as decided by the competent authority on
the basis of the cost of materials and labour at the site where the work is to
be executed plus the percentage mentioned in Schedule 'F' to cover, all
overheads and profits.

xv) Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of
Government mentioned in Schedule 'F' hereunder, with the amendments
thereto issued up to date of receipt of the tender.

xvi) Department means any department of Government of Bihar, which
invite tenders on behalf of Governor of Bihar as specified in'schedule 'F".

xvii) Specifications means the specifications followed by relevant
department of the Government of India / State Government.

xviii) Tender value means the value of the entire work as stipulated in the
letter award.

3. Where the context so requires, words imparting the singular only also include
the plural and vice versa. Any reference to masculine gender shall whenever
required include feminine gender and vice versa.

4. Heading and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken info consideration in the interpretation or
construction thereof or of the contract.

5. The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming
part of the tender papers. None of these documents shall be used for any purpose
other that that of this contract.

6. The work to be carried out under the Contract shall, except as otherwise
provided these conditions, include all labour, materials, tools, plants, equipment
and transport which may be required in preparation of and for and in the full and
entire execution and completion of the works. The descriptions given in the
Schedule of Quantities (Schedule - A) shall unless otherwise stated, be held to
include wastage on materials, carriage and cartage, carrying and return of empties,
hoisting, setting, fitting and fixing in position and all other labours necessary in
and for the full and entire execution and completion of the work as aforesaid in
accordance with good practice and recognized principles.

o
.
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isfi i tendering as ¢
have satisfied himself before g 5
7. The contractor shall be deemed to e 4 of tha e
\ ici i der for the works an s ang
tness and sufficiency of his tep | .
g:fc;:r(;ﬁ;ez in the Schedule of Quantities, which rates andtpru:te:nzh:llll,r::tc;ept
as otherwise provided, cover all his obligati9ns under t‘he Con rac“he bkl ers
and things necessary for the proper completion and maintenance o )

8. The several documents forming the contract are to be talfen as mutually
explanatory of one another, detailed drawings being followed in prefe;rence .t?
small scale drawing and figured dimensions in preference to scale and specia
conditions in preference to General Conditions.

4

8.1In the case of discrepancy between the schedule of Quantities, the
Specifications and/or the Drawings, the following order of preference shall be
observed :-

i) Description of Schedule of Quantities.

i) Particular Specification and Special Condition, if any
iii) Drawings.
iv) MORT & H specification,

V) Indian Standarg Specifications of B.I.S.

ar
part of the contract, the Accepting Authority shall be the deciding
authority with regard to the intention of the document and his decision shall be
final and binding on the contractor.

8.3 Any error in description, quantity or rate in Schedule of Quantities or any
omission therefrom shall not vitiate the Contract or release the Contractor from the
execution of the whole or any. part of the works comprised therein according to
drawings and specifications or from any of his obligations under the contract.

9. The successful tenderer/contractor, after submitting the performance guarantee
i.e. within 7 days of receipt of letter of acceptance shall attend the office of the
Engineer-in-Charge for authentication signing and completion of the contractor
document and execute the agreement consisting of :-

i) the notice inviting tender, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

i) Standard P.W.D. Form as mentioned in Schedule 'F’ consisting of :

Various standard clauses with corrections up to the date stipulated
in Schedule 'F’along with annexure thereto.

iii) Drawing

\ ¥
NG 5
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CLAUSE OF CONTRACT

CLAUSE1
. i RFORMANCE
it an irrevocable PE . (
(i) (i) The contractor shall submit o tandared amount Icluding

2 % (Two percent) of the . ‘ WL
GUAEsﬁlgffeyoifn Zttf]e s(shape as mentioned in the BLhacrrs;:;m::a;ny gthz:
eBT:k Guarantee (for work costing more than on

agreement,

deposits mentioned for his proper pe'rfo[mance of tgfh:?r:rr;:itsic?ns i i \
(not withstanding and/or without prejudice to -il:r-n; o leayianf \
contract) within period specified in scheduled : e I Eite Englniaar:
letter of acceptance. This period can be furt.h_er exten  sdluls *F it WeFtesan
in-Charge up to a maximum period as specified in schedu rostiring the
request of the contractor stating the reason for de!ays in ;():h e
Bank Guarantee, to the satisfaction of the Engmeer-m- gr_g f s
guarantee shall be in the form of N.S.C. of Post Office/ Pleadged_ ":}ran:nk
of department; D.D. of any Scheduled Bank or State Bank of India
Guarantee (for work costing more than Rupees one Crore.

(ii) The performance Guarantee shall be initially valid up to 28 days beyond
the defect liability.

(iii) The Engineer-in-Charge shall not make a claim under the Performz.lnce
guarantee except for amounts to which the Governor of Bihar is entitled
under the contract (notwithstanding and/or without prejudice to any other
provisions in the contract agreement) in the event of:

(a) Failure by the contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the Engineer-in-
Charge may claim the full amount of the Performance guarantee.

(b) Failure by the contractor to pay Governor of Bihar any amount due,
either as agreed by the contractor or determined under any of the
Clauses/Conditions of the agreement, within 30 days of the service of
notice to this effect by Engineer-in-Charge.

(c) Failure by the contractor to rectify any defects as defined in the defect

liability clause in the schedule - F of contract data to the satisfaction of the
Engineer incharge.

(iv) In the event of the contract being determined or rescinded under
provisions of any of the clause/condition of the agreement, the
performance guarantee shall stand forfeited in full and shall be absolutely
at the disposal of the Governor of Bihar.

CLAUSE1A

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit Government at the time of making any payment to him for
work done under the contract to deduct a sum at 8 % (eight percent) from the
gross amount of each running bill till full amount of security deposit 10% (ten
percent) of agreement value or value of work (whichever is higher) is reached. If
value of work exceeds the agreement value, security deposit (10%) will be
recovered for the exceeded work,

W
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All compensations or the other sums of money payable by the contractor under
the terms of this contract may be deducted from, or paid by the sale of a sufficient
part of his security deposit or from the interest arising there from, or from any
sums which may be due to or may become due to the contractor by Government
on any account whatsoever and in the event of his Security Deposit being reduced
by reason of any such deductions or sale as aforesaid, the contractor shall within
10 days make good in cash or fixed deposit receipt tendered by the State Bank of
India or by Scheduled Banks or Government Securities (if deposited for more than
12 months) endorsed in favour of the Engineer-in-Charge, any sum or sums which

may have been deducted from, or raised by sale of his security deposit or any part
thereof. The security deposit shall be collected from the running bills of the
contractor at the rates mentioned above and the earnest money at the time of
tenders will be treated a part of the Security Deposit.

CLAUSE 2

If the contractor fails to maintain the required progress in terms of clause 5 or to
complete the work and clear the site on or before the contract or extended date of
completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the
Superintending Engineer (whose decision in writing shall be final and binding) may
decide on the amount of tendered value of the work for every completed

day/month (as applicable) that the progress remains below that specified in Clause
5 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of
completion has been specified.

i) Compensation

for delay of work

@ 2 % per month of delay to be computed on per Day basis

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period
of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable
to the Contractor under this or any other contract with the Government. In case,
the contractor dies not achieve a particular milestone mentioned in schedule- F, or
the rescheduled milestone(s) in terms of Clause 5.4, the amount shown against
that milestone shall be withheld, to be adjusted against the compensation levied at
the final grant of extension of time. Withholding of this amount on failure to
achieve a milestone, shall be automatic without any notice to the contractor.
However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to
make up for the delay in subsequent milestone(s), amount mentioned against each
milestone missed subsequently also shall be withheld. However, no interest,
whatsoever, shall be payable on such withheld amount. '

CLAUSE2A - Not Applicable
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_In case, the contractor completes the work ahead of scheduled completion tima,
bonus @ 1% (one percent) of the tendered v?lue per month compptgd on per (g,
basis, shall be payable the contractor, subject to a maximum limit of 5%, (five
percent) of the tendered value. The amount of l?onus, if payable, shgl] be paiq
along with final bill after completion of work. Provided always that provision of the
Clause 2A shall be applicable only when so provided in ‘Schedule F'.

1//

W
Pl

(3 Scanned with OKEN Scanner



CLAUSE 3

Subject to the other provisions contained in this clause the Engineer-In-Charge
may, without prejudice to his any other rights or remedy against the contractor in
respect of any delay inferior workmanship, any claims for damages and/or any
other provisions of this contract or otherwise, and whether the date of completlon
has or has not elapsed, by notice in writing absolutely determine the contract in
any of the following cases :

i. It the contractor having been given by the Engineer-in-Charge a notice in
writing to rectify, reconstruct or replace any defective work or that the work

is being performed

in an inefficient or otherwise improper or unworkman like manner shall
omit to comply with the requirement of such notlce for a period of seven
days thereafter.

ii) If the contractor being a company shall pass a resolution or the court
shall make an order that the company shall be wind up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances
shall arise which entitle the court or the creditor to appoint a receiver or a
manager or which entitle the court to make a winding up order.

iii) if the contractor has, without reasonable cause, suspended the
progress of the work or has failed to proceed with the work with due
diligence so that in the opinion of the Engineer-in-Charge (which shall be
final and binding) he will be unable to secure completion of the work by the
date of completion and continues to do so after a notice in writing of seven
days from the Engineer-in-Charge.

iv) If the contractor fails to complete the work within the stipulated date or
items of work with individual date of completion, if any stipulated, on or
before such date(s) of completion and does not complete them within the
period specified in a notice given in writing in that behalf by the Engineer-
in-Charge.

v) If the contractor persistently neglects to carry out his obligations under
the contract and/or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that
behalf by the Engineer-in-Charge.

vi) If the contractor commits any acts mentioned in Clause 21 hereof:

vii) If the work is not started by the contractor within 1/8th of the stipulated
time subject to the maximum of 45 days.

When the contractor has made himself liable for action under any of the
cases aforesaid, the Engineer-in-Charge on behalf of the Governor of Bihar
shall have powers :

a) To determine or rescind the contract as aforesaid (of which termination
or rescission notice in writing to the contractor under the hand
of Engineer-in-Charge shall be conclusive evidence). Upon such
determination or rescissjon the Earnest Money Deposit, Security Deposit
already recovered and Performance Guarantee under the contract shall be

,lws'%" qws
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liable to be forfeited and shall be absolutely at the disposal of tha
Government.

ice ' to measure up the work of the
iving notice ‘to the contractor
BL:?:::&S: an?i to take such whole, or the b.alan_ce or part thereo{ as shal|
be un-executed out of his hands and to give it to anot_herd contractor to
complete the work. The contractor, whose con.tr.act‘ IS. etermmed‘Or
rescinded as above, shall not be allowed to participate in the tendering
process for the balance work.

5

In the event of above course(s) being adopted by the Engmeer-m-Cha.rge,
the contractor shall have no claim to compensation for any loss sus.tamed
by him by reasons of his having purchased or procured any materlal.s or
entered into any engagements or made any advances on account or with a
view to the execution of the work or the performance of the contract. And
in case action is taken under any of the provision aforesaid the contractor
. shall not be entitled to recover or be paid any sum for any work thereof'or
actually performed under this contract unless and until the Engineer-in-
Charge has certified in writing the performance of such work and the value

payable in respect thereof and he shall only be entitled to be paid the value
so certified.

CLAUSE 3A

rted due to reasons not within the control of the
Engineer within %th of the stipulated time for

In case, the work cannot be sta
contractor as decided by Chief
completion of work,

either party may close the contract. In such eventuality,

the Earnest Money
deposit and the Performance Guarant

ee of the contractor shall be refunded, but no

CLAUSE 4

In any case in which any of the powers conferred upon the Engineer-
Clause- 3 thereof, shall have become exercisable and the Same are hot exercised
the non-exercise thereof shall not constitute a waiver of any of the conditions
hereof and such powers shall notwithstanding be exercisable in the event of any
future case of default by the contractor and the liability of the contractor for
compensation shall remain unaffected. In the event of the Engineer-in-Charge
putting in force all or any of the powers vested in him under the preceding clause
he may, if he so desires after giving a notice in writing to the contractor, take
possession of (or at the sole discretion of the Engineer-in-Charge which shall be
final and binding on the contractor) use as on hire (the amount of the hire money .
being also in the final determination of the Engineer-in-Charge) all or any tools,
plant, materials and stores, in or upon the works, or the site thereof belonging to
the contractor, or procured by the contractor and intended to be used for the
execution of the work. or any part thereof, paying or allowing for the same in
account at the contract rates or, in the case of these not being applicable, at
current market rates to be certified by the Engineer-in-Charge, whose certificate
thereof shall be final, and binding on the contractor, clerk of the works, foreman or
other authorized agent to remove such tools, plant, materials, or stores from the
premises (within a time to be specified in sgch notice) in the event of the
contractor failing to comply with any such requisition, the Engineer-ln:Charge may
remove them at the contractor's expense or sell them by auction or private sale on

in-Charge by

XY » 5
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account of the contractor and his risk in all respects and the certificate of the
Engineer-in-Charge as to the expenses of any such removal and the amount of the
proceeds and expenses of any such sale shall be final and conclusive against the

contractor.

CLAUSE S

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the
extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from such time period as
mentioned in letter of acceptance or from the date of handing over of the site
whichever is later. If the Contractor commits default in commencing the execution
of the work as aforesaid, Government shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the security deposit absolutely.

5.1 As soon as possible after the contract is concluded the Contractor shall submit
a Time & Progress Chart for each milestone and get it approved by the
Department. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the work. It shall indicate the
forecast of the dates of commencement and completion of various trades or-
sections of the work and may be amended as necessary by agreement between the
Engineer-in-Charge and Contractor within the limitations of time imposed in the
contract documents, and further to ensure good progress during the execution of
the work, the contractor shall in all cases in which the time allowed for any work,
exceeds one month (save for special jobs for which a separate Programme has
been agreed upon) complete the work as per milestone given in schedule 'F'.

5.2 If the work(s) be delayed by.
i) force majeure, or
ii) Serious loss or damage by fire, or

iii) Civil commotion, local.

iv) delay on the part of other contractors or tradesmen engaged by
Engineer-in-Charge in executing work not forming part of the Contract, or

v) non-availability of stores, which are the responsibility of Government to
supply or .

vii) non-availability or break down of tools and Plant to be supplied or
supplied by Government or

vii) any other cause which, in the absolute discretion of the authority
mentioned in Schedule 'F' is beyond the Contractor's control.

then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavors to prevent or make good the delay
and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the works.

N & 5
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of the happening of th‘e ;
Contractor may also, if prachcable, in
extension is desired. . |
ed in Schedule 'F' may give a fair and

S I A S ealn v authorit)& n::;é:?endule the milestones for completion of
i i an
reasonable extension of time

ngineer-in-
work. Such extension shall be communicated to the Cont.ratctgfr gz:gerfqt?est. N
Charée in writing, within 3 months of ?he dat? of rscﬁlgot b o par for giving a
application by the contractor for extension of t.lme sha 0 this shall be Y indin
fair and reasonable extension by the Engmeer-m-Charge a

on the contractor.

hmarks will be fixed by the
wn cost at suitable points,
sary and instructed by
ble for the sufficiency

5.5 The basic centerlines, reference points and benc
department. The contractor shall established at his 0
additional reference lines and bench marks as may be neces:
the engineer-in-charge. The contractor shall remain responsi
and accuracy of all the bench marks and reference lines.

CLAUSE 5A
The Engineer may require the contractor to attend a progress review meeting
during execution of work.

The Engineer shall record the minutes of the meeting and provide a copy to the
Contractor for compliance. These minutes will be a part of evidence in case of any
request for extension of time or impunitive action against the contractor.

CLAUSE 6

.Engineer-in-Charge shall, except as otherwise provided, ascertain and determine
measurement and the value in accordance with the contract of work done.

All measurement of all items having financial value shall be entered in
Measurement Book and/or level field book so that a complete record is obtained of

all works perform under the contract.

All measurements and levels shall be.taken jointly by the Engineer-in-Charge or
his authorized representative and by the contractor or his authorized
representative at bast once in a month during the progress of the work and such
measurements shall be signed and dated by the Engineer-in-Charge and the
contractor or their representatives in token their acceptance. If the contractor
objects to any of the measurements recorded, a note shall be made to that effect

with reason and signed by both the parties.

If for any reason the contractor or his authorized representative is not available
and the work of recording measurements is suspended by the Engineer-in-Charge
or his representative, the Engineer-in-Charge and the Department shall not
entertain any claim from contractor for any loss or damages on this account. If the
contractor or his authorized representative does not remain present at the time of
such measurements after the contractor or his authorized representative has been
given a notice in writing three (3) days in advance or fails to countersign or to
record objection within a week from the date of the measurement, then such
measurements recorded in his absence by the Engineer-in-Charge or his
representative shall be deemed to be accepted by the Contractor.

) \E{g N/\!f 6
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The contractor shall, without extra charge, provide all assistance with every
appliance labour and other things necessary for measurements and recording

levels.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant Standard
Method of measurement or any general or local custom. In the case of items which
are not covered by specifications, measurements shall be taken in accordance
with the relevant standard method of measurement issued by the Bureau of India
Standards and if for any item no such standard is available then a mutually agreed
method as approved by the department shall be followed.

The contractor shall give not less than seven days notice to the Engineer-in-
Charge or his authorized representative in charge of the work before covering up
or otherwise placing beyond the reach of measurement any work in order that the
same may be measured and correct dimension thereof be taken before the same is
covered up or placed beyond the reach of measurement and shall not cover up and
place beyond reach of measurement any work without consent in writing of the
Engineer-n-Charge or his authorized representative in charge of the work who
shall within the aforesaid period of seven days inspect the work, and if any work
shall be covered up or placed beyond the reach of measurements without such
notice having been given or the Engineer-in-Charge's consent being obtained in
writing the same shall be uncovered at the contractor's expense, or in default
thereof no payment or allowance shall be made for such work or the materials with
which the same was executed. :

Engineer-in-Charge or his authorized representative may cause either themselves
or through another officer of the department to check the measurements recorded
jointly or otherwise as aforesaid and all provisions stipulated herein above shall be
applicable to such checking of measurements or levels.

It is also a term of this contract that recording of measurements of any item of
work in the measurement book and/or its payment in the interim, on account or -
final bill shall not be considered as conclusive evidence as to the sufficiency of
any work or material to which it relates nor shall it relieve the contractor from
liabilities from any over measurement defects noticed till completion of the defects

liability period.
CLAUSE 7’

No payment shall be made for work for less than the estimated work of Rs. 2.5
lacs till the whole of the work shall have been completed and certificate of
completion given. For works estimated to cost over Rs. 2.5 lacs the interim or
running account bill shall be submitted by the contractor for the work executed on
the basis of such recorded measurements on the format of the Department in
triplicate on or before the date of every month fixed for the same by the Engineer-
in-Charge. The contractor shall not be entitled to be paid any such interim payment
if the gross work done together with net payment/ adjustment of advances for
material collected, if any, since the last such payment is less than the amount
specified in Schedule ‘F’ , in which case the interim bill shall be prepared on
the appointed date of the month after the requisite progress is achieved. The
Engineer-in-Charge shall arrange to have the bill verified by taking or causing to be
taken, where necessary, the requisite measurements of the work. In the event of
the failure of the contractor to submit the bills, Engineer-in-Charge shall prepare or
cause to be prepared such bills in which event no claims whatsoever due to delays
on payment including that of interest shall be payable to the contractor. Payment

A(\_JA(O ™ 6
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issi pbe made by the Engineer-in-ch;lrge
amount admissible sha||‘ : It B ot o
cc)grtii;;:l?g“?l:eosfm:]t‘gwhich the contractt;)r l?hconé:l(:j?;zgr?i?ltlgﬁgrgi. T%e ;?r:?)::]t‘
a rates as decided by the ki

Pgm?sl?l:ﬂ:tshsalllrll;e paid by 10th working day after 'th;dai{;t:fn:)rEe::ir:]:eLotr;;;t;Z?
gill b;r the Contractor to the Engineer-in-Charge or his sstsor fistentiad e
with the account of the material _i(sistaad 2y tg:faerl::rrstrgff?rtlh,e R g Hoari e,
if any. In the case of works outside the hea . : '
lpericz'd of ten working days will be extended to fifteen working days

All such interim payments shall be regarded as payment' t?y W?yb:cfj a::::ssz
against final payment only and shall not prec_lude the requiring ok , U i
and imperfect or unskilled work to be rejected, removed, ta. en a.wagh

reconstructed or re-erected. Any certificate giver‘! by the Engineer-in-Charge
relating to the work done or materials delivered forming p_al.'t of such payment may
be modified or corrected by any subsequent such certificate(s) or by the ﬁ'na]
certificate and shall not by itself be conclusive evidence that any wo.rlf or-matenals
to which it relates is/are in accordance with the contract and specifications. Any
such interim payment, or any part thereof shall not in any respect conclude,
determine or affect in any way powers of the Engineer-in-Charge under the

contract or any of such payments be treated as final settlement and adjustment of
accounts or in any way vary or affect the contract.

24

Pending consideration of extension of date of completion interim payme_:nts shall
continue to be made as herein provided as per clause - 2, without prejudice to tl?e
right of the department to take action under the terms of this contract for delay in

the completion of work, if the extension of date of completion is not granted by the
competent authority.

CLAUSE 8

Within ten days of the completion of the

work, the contractor shall give notice of
such completion to the Engineer-

in-Charge and within fifteen days of the receipt of
such notice the Engineer-in-Charge shall inspect the work and if there is no defect

in the work shall furnish the contractor with a final certificate of completion,
otherwise a provisional certificate of physical completion indicating defects (a) to
be rectified by the contractor and/or (b) for which payment will be made at reduced
rates, shall be issued. But no final certificate of completion shall be issued, nor
shall the work be considered to be complete until the contractor shall have
removed from the premises on which the work shall be executed all scaffolding,
. surplus materials, rubbish and all huts and sanitary arrangements required for
his/their work people on the site in connection with the execution of the works as
shall have been erected or constructed by the contractor(s) and cleaned off the dirt
from all wood work, doors, windows, walls, floor or other parts of the building, in,
upon, or about which the work is to be executed or of which he may have had
possession for the purpose of execution thereof, and not until the work shall have
been measured by the Engineer-in-Charge. If the contractor shall fail to comply
with the requirements of this clause as to removal of scaffolding, surplus materials
and rubbish and all huts and sanitary arrangements as aforesaid and cleaning off
dirt on or before the date fixed for the completion of work, the Engineer-in-Charge
may at the expense of the contractor remove such scaffolding surplus materials
and rubbish etc. and dispose of the same as he thinks fit and clean off such dirt as
aforesaid, and the contractor shall have no claim in respect of scaff

olding or
surplus materials as aforesaid except for any sum actually realised by the sale
thereof.

CLAUSE 8A
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‘When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing, color washing, painting etc. on walls, floor,
windows etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of work in the individual rooms, quarters or premises
etc. where the work is done without waiting for the actual completion of all the
other items of work in the contract. In case the contractor fails to comply with the
requirements of this clause, the Engineer-in-Charge shall have the right to get this
work done at the cost of the contractor either departmentally or through any other
agency. Before taking such action, the Engineer-in-Charge shall give ten days
notice in writing to the contractor.

CLAUSE 8B

.The contractor shall submit completion plan as required vide General
Specifications for Electrical works (Part-l internal) 1972 and (Part-Il External) 1974
as applicable within thirty days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid, he shall be
liable to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling
of Rs. 15,000 (Rs. Fifteen thousand only) as may be fixed by the Superintending
Engineer concerned and in this respect the decision of the Superintending
Engineer shall be final and binding on the contractor.

CLAUSE 9

The final bill shall be submitted by the contractor in the same manner as specified
in interim bills within three months of physical completion of the work or within
one month of the date of the final certificate of completion furnished by the
Engineer-in-Charge whichever is earlier. No further claims shall be made by the
contractor after submission of the final bill and these shall be deemed to have
been waived and extinguished. Payments of those items of the bill in respect of
which there is no dispute and of items in dispute, for quantities and rates as
approved by Engineer-in-Charge, will, as far as possible be made within the period
specified herein under, the period being reckoned from the date of receipt of the
bill by the Engineer-in-Charge or his authorized Assistant Engineer, complete with
account of materials issued by the Department and dismantled materials.

i) If the Tendered value of work is up to Rs. 1 crores : 2 months
ii) If the Tendered value of work exceeds Rs. 1 crores : 4 months
CLAUSE9A

Payments due to the contractor may, if so desired by him, be made to his bank
instead of direct to him provided that the contractor furnishes to the Engineer-in-
Charge (1) an authorisation in the form of a legally valid document such as a power
of attorney conferring authority on the bank to receive payments and (2) his own
acceptance of the correctness of the amount made out as being due to him by
Government or his signature on the bill or other claim preferred against
Government before settlement by the Engineer-in-Charge of the account or claim
by payment to the bank. While the receipt given by such banks shall constitute a
full and sufficient discharge for the payment, the contractor shall wherever
possible present his bills duly receipted and discharges through his bankers.

Nothing herein contained shall operate to create in favour of the bank any rights
or equities vis-a-vis the Governor of Bihar.
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(3 Scanned with OKEN Scanner



Cx

CLAUSE 10

| supply in rare case are shown in Scf‘edule B
lace of issue and rate(s) to be charged in respact
nd to procure them from the Engineer.in.

Materials which Government wil

which also stipulates quantum, p
thereof. The contractor shall be bou

Charge.

As soon as the work is awarded, the contractor shall finalise the programme for

i work as per clause 5 of this contract and shall give hl's'estlmates
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programme of work indicating monthly requirements of various materials. ;
contractor shall place his indent in writing for issue of such materials at least
days in advance of his requirement.

Z4

Such materials shall be supplied for the purpose of the contract or_ﬂy and the
value of the materials so supplied at the rates specified in the aforesaid schedule
shall be set off or deducted, as and when materials are consumed in items of work
(including normal wastage) for which payment is being made to the contractor,
from any sum then due or which may therefore become due to the contractor
under the contract or otherwise or from the security deposit. At the time of

submission of bills the contractor shall certify that balance of materials supplied is
available at site in original good condition.

The contractor shall submit along with every running bill (on account or interim
bill) material wise reconciliation statements supported by complete calculations

- reconciling total issue, total consumption and certified -balance (diameter/section-
wise in the case of steel) and resulting variations and reasons therefore. Engineer-
in-Charge shall (whose decision shall be final and binding on the contractor) be
within his rights to follow the procedure of recovery in clause 42 at any stage of
the work if reconciliation is not found to be satisfactory.

The contractor shall bear the cost of getting the material issued,
transporting to site, unloading, storing under cover as required, cutting
assembling and joining the several parts together as directed by the engineer-in-
charge. Not withstanding anything to the contrary contained in any other clause of
the contract and (or the PWD Code) all stores/materials so supplied to the
contractor or procured with the assistance of the Government shall remain the
absolute property of Government and the contractor shall be the trustee of the
stores/materials, and the said stores/materials shall not be removed/disposed off
from the site of the work on any account and shall be at all times open to
inspection by the Engineer-in-Charge or his authorized agent. Any such
stores/materials remaining unused shall be returned to the Engineer-in-Charge in
as good a condition in which they were originally supplied at a require, but in case
it is decided not to take back the stores/materials the contractor shall have no
claim for compensation on any account of such stores/materials so supplied to
him as aforesaid and not used by him or for any wastage in or damage to in such
stores/materials.

loading,

On being required to return the stores/materials, the contractor shall hand over
the stores/materials on being paid or credited such price as the Engineer-in-
Charge shall determine, having due regard to the condition of the stores/materials.
The price allowed for credit to the contractor, however, shall be at the prevailing
market rate not exceeding the amount charged to him, excluding the storage
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charge, if any. The decision of the Engineer-in-Charge shall be final and
conclusive. In the event of breach of the aforesaid condition, the contractor shall in
addition to the throwing himself open to account for contravention of the terms of
the licences or permit and/or for criminal breach of trust, be liable to Government
for all advantages or profits resulting or which in the usual course would have
resulted to him by reason or such breach. Provided that the contractor shall in no
case be entitled to any compensation or damages on account of any delay in
supply or non-supply thereof all or any such materials and stores provided further
that the contractor shall be bound to execute the entire work if the materials are
supplied by the Government within the original scheduled time for completion of
the work plus 50% thereof or schedule time plus 6 months whichever is more if the
time of completion of work exceeds 12 months but if a part of the materials only
has been supplied within the aforesaid period then the contractor shall be bound

to do so much of the work as may be possible with the

materials and stores supplied in the aforesaid period. For the completion of
the rest of the work, the contractor shall be entitled to such extension of time as
may be determined by the Engineer-in-Charge whose decision in this regard shall
be final and binding on the contractor.

The contractor shall see that only the required quantities of materials are got
issued. Any such material remaining unused and in perfectly good/original
condition at the time of completion or determination of the contract shall be
returned to the Engineer-in-Charge at the stores from which it was issued or at a
place directed by him by a notice in writing. The contractor shall not be entitled for
loading, transporting, unloading and stacking of such unused material except for
the extra lead, if any involved, beyond the original place of issue. Quantities issued
in excess of requirement with respect to work done and not returned back to the
department, recovery will be made of double of issue rate.

CLAUSE 10 A

The contractor shall, at his own expense, provide all materials, required for the
works other than those, which are stipulated, to be supplied by the Government.

The contractor shall, at his own expense and without delay, supply to the
Engineer-in-Charge samples of materials to be used on the work and shall get
these approved in advance. All such materials to be provided by the Contractor
shall be in conformity with the.specifications laid down or referred to in the
contract. The contractor shall, if requested by the Engineer-in-Charge furnish
proof, to the satisfaction of the Engineer-in-Charge that the materials so comply.
The Engineer-in-Charge shall within fifteen days of supply of samples or within
such further period as he may require intimate to the Contractor in writing whether
sample are approved by him or not. If samples are not approved, the Contractor
shall forthwith arrange to supply to the Engineer-in-Charge for his approval fresh
samples complying with the specifications laid down in the contract. When
materials are required to be tested in accordance with specifications, approval of
the Engineer-in-Charge shall be issued after the test results are received.

The Contractor shall at his risk and cost submit the samples of materials to be
tested or analysed and shall not make use of or incorporate in the work any
materials represented by the samples until the required tests or analysis have
been made and materials finally accepted by the Engineer-in-Charge. The
Contractor shall not be eligible for any claim or compensation either arising out of
any delay in the work or due to any corrective measures required to be taken on
account of and as a result of testing of materials.

)(“’J?) w/6
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being prepared or from where materials, manufactured ar:;c Zs :\Ie facimry a,ff,-
being obtained for the works and the contractor shall affor ry y
every assistance in obtaining the right to'such access.

The Engineer-in-Charge shall have full powers to requnrg the removal frc?r: tge
premises of all materials which in his opinion are not in accordancelyglt tte
specifications and in case of default the Engineer-in-Charge shall be at liberty to
employ at the expense of the contractor, other persons to remove the same
without being answerable or accountable for any loss for damage that may happen
or arise to such materials. The Engineer-in-Charge shall also have full powers to

require other proper materials to be substituted

thereof and in case of default the Engineer-in-Charge may cause the same
to be supplied and all costs which may attend such removal and substitution shall
borne by the Contractor.

CLAUSE10B

.1) The contractor, on signing an indenture in the form to be specified by
the Engineer-in-Charge, shall be entitled to be paid during the progress of
the execution of the work up to 75% of the assessed value of any materials
which are in the opinion of the Superintending Engineer nonperishable,
non-fragile and noncombustible and are in accordance with the contract
and on the site in connection therewith and are adequately stored and/or
protected against damage by weather or other causes but which have not
at the time of advance been incorporated in the works. When materials on
account of which advance has been made under this sub-clause are
incorporated in the work the amount of such advance shall be

recovered/deducted from the next payment made under any or the clause
or clauses of this contract.

ii) Mobilization advance not exceeding 10% of the tendered value may be
given, if requested by the contractor in writing within one month of the
order to commence the work. In such a case the contractor shall execute a
Bank Guarantee/ Bond from a Scheduled Nationalised Bank as specified by
the Engineer-in-Charge for the full amount of such advance before it is
released. Such advance shall be in two or more installments to be
determined by the Engineer-In-charge at his absolute discretion. The first
installment of such advance before shall be released by the Engineer-in-
Charge to the contractor on a request made by the contractor to the
Engineer-in-Charge in this behalf. The second and subsequent installment
shall be released by the Engineer-in-Charge only after the contractor
furnishes a proof of the satisfactory utilisation of the earlier installment to
the entire satisfaction of the Engineer-In-Charge..

iii) An advance for plant machinery required for the work and brought go
site by the Contractor may be given if requested by the contractor_ in
writing within one month of bringing such plant and machinery to site.
Such advance shall be given on such plant and machinery which in the
opinion of the Engineer-in-Charge will add to the expeditious execution of

\%«w 6
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work and improve the quality of work. The amount of advance shall be
restricted to 5% of the tender value. In the case of new plant and equipment
to be purchased for the work the advance shall be restricted to 85% of the
price of such new plant and equipment paid by the contractor for which the
contractor shall produce evidence satisfactory to the Engineer-in-Charge
and approval from Engineer-in-Charge. In the case of second hand and
used plants and equipment, the amount of such advance shall be limited to
50% of the depreciated value of plant and equipment as may be decided by
the Engineer-in-Charge. The contractor shall, if so required by the
Engineer-in-Charge, submit the statement value of such old plant and
equipment duly approved by a Registered Valuer recognized by the Central
Board of Direct Taxes under the Income-Tax Act, 1961. No such advance
shall be paid on any plant and equipment of perishable nature and on the
plant and equipment of a value less than Rs. 50,000/- Seventy five percent
of such amount of advance shall be paid after the plant & equipment is
brought to site and balance twenty five percent on successfully
commissioning the same only after approval from Engineer-in-Charge.

_Leasing of equipment shall be considered at par with purchase of
equipment and shall be covered by tripartite agreement with the following:

1. Leasing company which gives certificate of agreeing to lease equipment
to the contractor.

2. Engineerin Charge, and

3. The contractor.

This advance shall further be subject to the condition that such
plant and equipment (a) are considered by the Engineer-in-Charge to be
necessary for the works; (b) and are in and are maintained in working
order; (c) hypothecated to the Government as specified by the Engineer-in-
Charge before the payment of advance is released. The contractor shall not
be permitted to remove from the site such hypothecated plant and
equipment without the prior written permission of the Engineer-in-Charge.
The contractor shall be responsible for maintaining such plant and
equipment in good working order during the entire period of hypothecation
falling which such advance shall be entirely recovered in lump sum. For
this purpose steel scaffolding and from work shall be treated as plant and
equipment. ’

The contractor shall insure the Plant and Machinery for which
mobilization advance is sought and given, for a sum sufficient to provide
for their replacement at site. Any amounts not recovered from the insurer
will be borne by the contractor.

.iv) The mobilization advance and plant and machinery advance in (ii)&(iii)
above bear simple interest and should be equal to the prevailing rate of
interest charged by the bank as mentioned in contract date schedule ‘F’
and shall be calculated from the date of payment to the date of recovery,
both days inclusive, on the outstanding amount of advance. Recovery of
such sums advanced shall be made by the deduction from the contractor's
bills commencing after first ten per cent of the gross value of the work is
executed and paid, on pro-rata percentage basis to the gross value of the
work billed beyond 10% in such a way that the entire advance is recovered
by the time eighty per cent of the gross value of the contract is executed
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sh)all nyot be removed from the sites without the written permission of the

Engineer-in-charge.
CLAUSE10C

If after submission of the tender the price of any material incorporated in tt}e
works (not being a material supplied from the Engineer-in-Charge's store§ in
accordance with clause 10 thereof) and/or wages of labour increases as a direct
result of the coming into force of any fresh law, or statutory rule or order (but not
due to any changes in sales tax) and such increase in the price and/or wages
prevailing at the time of the last stipulated date for receipt of the tenders including
extensions if any for the work, and the contractor thereupon necessarily and
properly pays in respect of that material (incorporated in the works) such
increased price and/or in respect of labour engaged on the execution of the work
such increased wages, then the amount of the contract shall accordingly be varied
- and provided further that any such increase shall not be payable if such increase

has’ become operative after the stipulated date of completion of the work in
question.

If after submission of the tender, the price of any material incorporated in the
works (not being a material supplied from the Engineer-in-Charge’s stores in
accordance with clause 10 thereof) and/or wages of labour is decreased as a direct
result of the coming not force of any law or statutory rules or order (but not due to
any changes in sales tax) and such decrease in the prices and/ or wages prevailing
at the time of receipt of the tender for the work. The government shall in respect of
materials incorporated in the works (not being materials supplied from the
Engineer-in-Charge's stores in accordance with Clause-10 hereof) and/or labour
engaged on the execution of the work after the date of coming into force of such
law statutory rule or order be entitled to deduct from the dues of the contractor
such amount as shall be equivalent to the difference between the prices of the
materials and/or wages as prevailed at the time of the last stipulated date for
receipt of tenders including extensions if any for the work and the price of

materials and/or wages of labour on the coming into force of such law, statutory
rule or order.

The contractor shall, for purpose of this condition, keep such books of account
and other documents as are necessary to show the amount of any increase
claimed or reduction available and shall allow inspection of the same by a duly
authorised representative of the Government, and further shall, at the request of
the Engineer-in-Charge may require any documents so kept and such other
information as the Engineer-in-Charge may require.
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The contractor shall, within a reasonable time of his becoming aware of any
alteration in the price of any such material and/or wages of labour, give notice
thereof to the Engineer-in-Charge stating that the same is given pursuant to this
condition together with all information relating thereto which he may be in position

to supply.
CLAUSE 10 CA

If after submission of the tender, the price of cement or steel reinforcement bars /
bitumen incorporated in the works (not being a material supplied from the .
Engineer-in-Charge's stores in accordance with Clause 10 thereof) increase(s)
beyond the price(s) prevailing at the time of the last stipulated date for receipt of
tenders (including extensions, if any) for the work, then the amount of the contract
shall accordingly be varied and provided further that any such increase shall not
be payable if such increase has become operative after the stipulated date of
completion of work in question.

If after submission of the tender, the prices of cement and/or steel reinforcement
bars / bitumen incorporated in the works (not being a material stipulated from the
Engineer-in-Charge's stores in accordance with the Clause 10 thereof) is
decreased, Government shall in respect of these materials incorporated in the
works (not being materials supplied from the Engineer-in-Charge's stores in
accordance with Clause 10 thereof) be entitled to deduct from the dues of the
contractor such amount as shall be equivalent to the difference between the prices
of Cement and/or Steel reinforcement bars/ bitumen as prevailed at the time of last
stipulated date for receipt of tenders including extensions if any for the work and
the prices of these materials on the coming into force of such base price of cement
andlor steel reinforcement bars/ bitumen issued under authority of Schedule of
Rate Committee. . -

The increase/decrease in prices shall be determined by the All India Wholesale
Price Indices for Cement and Steel (bars and rods) as published by Economic
Advisor to Government of India, Ministry of Commerce and Industry and base price
for cement and/or steel reinforcement bars / bitumen as issued under authority of
Schedule of Rate Committee as valid on the last stipulated date of receipt of
tender, including extension if any and for the period under consideration.

. The amount of the contract shall accordingly be varied for cerﬁent or steel

reinforcement bars / bitumen and will be worked out as per the formula given
below:- ' '

CLAUSE 10 CC

Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with the following principles
and procedures and as per formula given in the contract data :

a. The price adjustment shall apply for the work done from the start date
given in the contract data upto end of the initial intended completion date
or extensions granted by the Engineer and shall not apply to the work
carried out beyond the stipulated time for reasons attributable to the
contractor.

N
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(c) To the extent that full compensation for any rise or fgll in ctzszs; i(;atuhsees %
contractor is not covered by the provisions of this or o

e i i i tract shall be
contract, the unit rates and prices included in the con

deemed to include amounts to cover the contingency Of_ such other rise
or fallin costs.

The formula (e) for adjustment of prices are:
Adjustment for labour component

(i) Price adjustment for increase or decrease in the cost due to labour shall
be paid in accordance with the following formula:

VL =0.85 x P4/100 x R x (L4~ Lo)/Lo

VL =increase or decrease in the cost of work during the month
under consideration due to changes in rates for local labour.

Lo = the consumer price index for industrial workers for the State on
28 days preceding the date of opening of Bids as published by
- Labour Bureau, Ministry of Labour, Government of India.

- L1 = The consumer price index for industrial workers for the State

for the under consideration as published by Labour Bureau,
Ministry of Labour, Government of India.

P1 = Percentage of labour component of the work.
Adjustment for Plant and Machinery Spares component

(vi) Price adjustment for increase or decrease in the cost of plant and

machinery spares procured by the Contractor shall be paid in accordance
‘with the following formula :

Vp = 0.85 x Pp/100 x R x (P1-Pg)/Py

Vp =Increase or decrease in the cost of work during the month

under consideration due to changes in rates for plant and
machinery spares.

Po = The all India wholesale price index for heavy machinery and
parts on 28 days preceding the date of opening of Bids as

published by the Ministry of Industrial Development Government of
India, New Delhi.
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P; =The all India average wholesale price index for heavy
machinery and parts for the month under consideration as
published by Ministry of Industrial Development, Government of
India, New Delhi.

P, = Percentage of plant and machinery spares component of the
work.

Note : For the application of this clause, index of Heavy Machinery
and Parts has been chosen to represent the Plant and Machinery

Spares group.

Adjustment of other materials component
(vii) Price adjustment for increase or decrease in cost of local materials
other than cement, steel, bitumen and POL procured by the contractor shall
be paid in accordance with the following formula: ’
Vi = 0.85 x Pr/100 x R x (M4-Mo)/Mo
V., =Increase or decrease in the cost of work during the month
under consideration due to changes in rates for local materials

other than cement, steel, bitumen and POL.

M, = The all India wholesale price index (all commodities) on 28
days preceding the date of opening of Bids, as published by the
Ministry of Industrial Development, Government of India, New Delhi. .-

M; = The all India wholesale price index (all commodities) for the
month under consideration as published by Ministry of Industrial
Development, Government of India, New Delhi.

P, = Percentage of local material component (other than cement,
steel, bitumen and POL) of the work.

The following percentages will govern the price adjustment for the entire
contract: '

1. Labour - P4
2.Plant & Machinery Spares - P,
3. Other materials — P,
Total "1’

(viii) In contract where clause 10CA is applicable, this clause 10CC will not
be applicable and in contract where this clause 10CC is applicable previous
clause 10CA will not be applicable.

CLAUSE 10D
o
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The contractor shall treat all materials obtained duri'ng dismantlinj; of a Structyrg,
.excavation of the site for a work, etc. as Government's property an | such Materiajq
shall be disposed off to the best advantage of Government according to the pwp

codal provision.
CLAUSE 11

.The contractor shall execute the whole and every. part of t.he work in the-most
substantial and workmanlike manner both as regards materials and otherwise in
every respect in strict accordance with the specifications. The contra'ctor shgll also
conform exactly, fully and faithfully to the design, drawings and instructions in
writing in respect of the work signed by the Engineer-in-Charge and the contractor
shall be furnished free of charge one copy of the contract documents together with
specification, designs, drawings and instruction as are not included in the
standard specifications of Public Works Department specified in Schedule ‘F* or in
any Bureau of Indian Standard or any other, published standard or code or,

Schedule of Rates or any other printed publication referred to elsewhere in the
contract. ,

74

The gqntractor shall comply with the provisions of the contract and with the care
and diligence execute and maintain the works and provide all labour and materials,
tools and plants including for measurements and supervision of all works,
structural plans and other things of temporary or permanent nature required for
such' gxecuti_on and maintenance in so far as the necessity for providing these, is
specified or is reasonably inferred from the contract. The Contractor shall take full

responsibility for adequacy, suitability and safety of all the works and methods of
construction.

CLAUSE 12

The Engineer-in-Charge (As per codal provision) shall have power (i) to make
alternation in, omissions from, additions to, or substitutions for the original
specifications, drawings, designs and instructions that may appear to him to be
necessary or advisable during the progress of the work, and (i) to omit a part of
the works in case of non-availability of a portion of the site or for any other
reasons and the contractor shall be bound to carry out the works in accordance
with any instructions given to him in writing signed by the Engineer-in-Charge
after approval from competent authority and such alterations omissions, additions
or substitutions shall form part of the contract as if originally provided therein and
any altered, additional or substituted work which the contractor may be directed to
do in the manner specified above as part of the works, shall be carried out by the
contractor on the same conditions in all respects including price on which he
agreed to do the main work except as hereafter provided.

12.1 The time for completion of the works shall, in the event of any
deviations resulting in additional cost over the tendered value sum being
ordered, be extended, if requested by the contractor, as follows :

i) In the proportion which the additional cost of the altered,
additional or substituted work, bears to the original tendered value
plus.

ii) 25% of the time calculated in (i) above or such further additional
time as may be considered reasonable by the Engineer-in-Charge
after approval from competent authority i

S !
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42.2 In the case of extra item(s) the contractor may within fifteen days of receipt of
order or occurrence of the item(s) claim rates, supported by proper analysis, for
the work and the Engineer-in-Charge after approval from competent authority shall
within one month of the receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine
the rates as per power delegated in PWD Code and on the basis of the market rates
and the contractor shall be paid in accordance with the rates so determined.

In the case of substituted items, the rate for the agreement item (to be substituted)
and substituted item shall also be determined in the manner as mentioned in the

aforesaid para.

If the market rate for the substituted item so determined is more than the market
rate of the agreement item (to be substituted) the rate payable to the contractor for
the substituted item shall be the rate for the agreement item (to be substituted) so
increased to the extent of the difference between the market rates of substituted
item and the agreement item (to be substituted).

If the market rate for the substituted item so determined is less than the market
rate of the agreement item (to be substituted) the rate payable to the contractor for
the substituted item shall be the rate for the agreement item (to be substituted) so
decreased to the extent of the difference between the market rates of substituted
item and the agreement item (to be substituted).

In the case of contract items, substituted items, contract cum substituted items,
which exceed the limits laid down in Schedule F, the contractor may within fifteen
days of receipt of order or occurrence of the excess, claim revision of the rates,
supported by proper analysis, for the work in excess of the above mentioned
limits, provided that if the rates so claimed are in excess of the rates specified in
the schedule of quantities the Engineer-in-Charge shall within one month of receipt
of the claims supported by analysis, after giving consideration to the analysis of
the rates submitted by the contractor, determine the rates as per power delegated
in PWD Code and on the basis of the market rates and the contractor shall be paid
in accordance with the rates so determined.

12.3 The provisions of the preceding paragraph shall also apply to the decrease in
the rates of items for the work in excess of the limits laid down in Schedule 'F' and
the Engineer-in-Charge shall after giving notice to the contractor within one month
of occurrence of the excess and after taking into consideration any reply received
from him within fifteen days of receipt of the notice, revise the rates as per.power
delegated in PWD Code for the work in question within one month of expiry of the
said period of fifteen days having regard to the market rates or current schedule of

rate.

12.4 The contractor shall send to the Engineer-in-Charge once every three months
an up to date account giving complete details of all claims for additional payments
to which the contractor may consider himself entitled and of all additional work
ordered by the Engineer-in-Charge after approval from competent authority which
he has executed during the preceding quarter failing which the contractor shall be
deemed to have waived his right. However, the Superintending Engineer is
authorized for consideration of such claims on merits.

12.5 For the purpose of operation of Schedule 'F' the following works shall be
treated as works relating to foundation :

i) For buildings, compound walls plinth level or 1.2 meters (4 feet) above
grount_j level whichever is lower excluding items of flooring and D.P.G. but
including base concrete below the floors.

A 7
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ini bridge
ii) For abutments, piers, retaining walls of culverts and ges, wallg of
water reservoirs the bed of floor level.

iii) For retaining walls where floor level is not determinate 1.2 meters aboye
the average ground level or bed level.

iv) For Roads all items of excavation and filling including treatment of sub.-
base.

6. Any operation incidental to or necessary has to be in coptemplatlop of
ten%lerzr while filing tender, or necessary for proper execution of the item
included in the Schedule of quantities or in the sg;hedule of _ra_tes
mentioned above, whether or not, specifically indicated in the de.f;crlptlon
of the item and the relevant specifications, shall be deemed to be included
in the rates quoted by the tenderer or the rate given in the said schedule of

rates, as the case may be. Nothing extra shall be admissible for such
operations.

CLAUSE 13

If at any time after acceptance of the tender Government shall decide to abandon
or reduce the scope of the works for any reason whatsoever-and hence not require
the whole or any part of the works to be carried out, the Engineer-in-Charge shall
give notice in writing to that effect to the contractor and the contractor shall act

accordingly in the matter. The contractor shall have no claim to any payment of
compensation or otherwise whatsoever,

! C on account of any profit or advantage
w_hlch he might have derived from the execution of the works in full but which he
did not derive in consequence of the foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates for works executed at site only.

CLAUSE 14

If the contractor :

i) at any time makes default in proceeding with the works or any part of the

work with due diligence and continues to do so after a notice in writing of
7 days from the Engineer-in-Charge; or

i) Commits default to comply with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7

days after a notice in writing is given to him in that behalf by the Engineer-
in-Charge; or

iii) Fails to complete the works or items of work with individual dates of
completion, on or before the date(s) of completion, and does not complete
them within the period specified in a notice given in writing in that behalf

by the Engineer-in-Charge; or
QQ XY B k
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iv) Shall offer or give or agree to give to any person in Government service
or to any other person on his behalf any gift or consideration of any kind as
an inducement or reward for doing or forbearing to do or for having done
or forborne to do any act in relation to the obtaining or execution of this or
any other contract for Government; or

v) Shall enter into a contract with Government in connection with which
commission has been paid or agreed to be paid by him or to his
knowledge, unless the particulars of any such commission and the terms
of payment thereof have been previously disclosed in writing to the
Accepting Authority/Engineer-in-Charge; or

vi) Shall obtain a contract with Government as a result of wrong tendering
or other non-bonafide methods of competitive tendering; or

vii) Being an individual, or if a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administration of
his estate made against him or shall take any proceedings for liquidation or
composition (other than a voluntary liquidation for the purpose of
amalgamation or reconstruction) under any Insolvency Act for the time
being in force or make any conveyance or assignment of his effects or
composition or arrangement for the benefit of his creditors or purport so to
do, or if any application be made under any Insolvency Act for the time
being in force for the sequestration of his estate or if a trust deed be
executed by him for benefit of his creditors; or

viii) Being a company, shall pass a resolution or the Court shall make an
order for the winding up of the company, or a receiver or manager on
behalf of the debenture holders or otherwise shall be appointed or
circumstances shall arise which entitle the Court or debenture holders to
appoint areceiver or manager; or

ix) Shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21 days; or

x) Assigns, transfers, sublets (engagement of labour on a piece-work basis
or of labour with materials not to be incorporated in the work, shall not be
deemed to be subletting) or otherwise parts with or attempts to assign,
transfer sublet or otherwise parts with the entire works or any portion
thereof without the prior written approval of the Competent Authority;

The Competent Authority may, without prejudice to any other right or
remedy which shall have accrued or shall accrue hereafter to Government,
by a notice in writing to cancel the contract as a whole or only such items
of work in default from the Contract.

The Engineer-in-Charge shall on such cancellation by the Competent Authority
have powers to : '

(a) Take possession of the site and any materials, constructional plant,
implements stores, etc., thereon; and/or

(b) Carry out the incomplete work by any means at the risk and cost of the
contractor.
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\ : i Il or in part, the Engineer-in-Charge shayy
ancellation of the contract in fu ‘
doe‘t]eﬁ;li:f:what amount, if any, is recoverable from the corrlttrafctt}?r \f:r Eommetmn
of the works or part of the works or in case the works or part of the works is not to
be completed, the loss of

damage suffered by Government. In determining the amqunt, ctrecilht spall be
given to the contractor for the value of the work executed by him up to the ime of
cancellation, the value of contractor's materials taken over and incorporated in the
work and use of plant and machinery belonging to the contractor.

Z

Any excess expenditure incurred or to be incurred by Government in completl'ng
the works or part of the works or the excess loss or damages suffered or which
may be suffered by Government as aforesaid after allowing such crgdlt shall
without prejudice to any other right or remedy available to Government m_law be
recovered from any moneys due to the contractor on any account, and if such

moneys are not sufficient the contractor shall be called upon in writing and shall
be liable to pay the same within 31 days.

If the contractor fails to pay the required sum within the aforesaid period of 30

days the Engineer-in-Charge shall have the right to sell any or all of the
contractors unused materials, constructional plant, implements, temporary
buildings, etc. and apply the proceeds of sale thereof towards the satisfaction of
any sums due from the contractor under the contract and if thereafter there be any

be.alance is outstanding from the contractor, it shall be recovered in accordance
with the provisions of the contract.

Any sums in excess of the amounts due to Government and unsold materials,
constructional plant .

completed the
contractor.

CLAUSE 15

.i) The contractor shall, on receipt of the order in writing of the Engineer-
in-Charge (whose decision shall be final and binding on the contractor)

suspend the progress of the works or any part thereof for such time and in
such manner as the Engineer-in-Charge may consider necessary so as not

to cause any damage or injury to the work already done or endanger the
safety thereof, for any of the following reasons :

a) on account of any default on the part of thé contractor or;

b) for proper execution of the works or

part thereof for reasons
other than the default of the contractor; or

c) for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect
and secure the works to the extent necessary and carry out the
instructions given in that behalf by the Engineer-in-Charge.

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above,
the contractor shall be entitled to an extension of time equal to the period
of every such suspension PLUS 25%, for completion of the item or group of

;
. x
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items of work for which a separate period of completion is specified in the
contract and of which the suspended work forms a part, and;

CLAUSE 16

All works under or in course of execution or executed in pursuance of the contract
shall at all times be open and accessible to the inspection and supervision of the
Engineer-in-Charge, his authorised subordinates in charge of the work and all the
superior officers, officer of the Quality Control Organisation of the Department and
of the Cabinet (Technical) Vigilance, and the contractor shall, at all times, during
the usual working hours and at all other times at which reasonable notice of the
visit of such officers has been given to the contractor, either himself be present to

receive orders and instructions of have a responsible agent duly accredited in
writing, present for that purpose. Orders given to the Contractor’s agent shall be
considered to have the same force as if they had been given to the contractor
himself.

If it shall appear to the Engineer-in-Charge or his higher authority or his
authorised subordinates in charge of the work or to the Cabinet (Technical)
Vigilance or his subordinate officers, that any work has been executed with
unsound, impetfect, or unskillful workmanship, or with materials or article
provides by him for the execution of the work which are unsound or of a quality
inferior to that contracted or otherwise not in accordance with the contract the
contractor shall, on demand in writing which shall be made within the period
specified in schedule — F of contract data from the Engineer-in-Charge specifying
the work, materials or articles complained of notwithstanding that the same may
have been passed, certified and paid for forthwith rectify, or remove and
reconstruct the work so specified in whole or in part, as the case may require or as
the case may be, remove the materials or articles so specified and provide other
proper and suitable materials or articles at his own charge and cost. In the event of
the contractor failing do so within a period specified by the Engineer-in-Charge in
his demand aforesaid, then the contractor shall be liable to pay compensation at
the same rate as under clause 2 of the contract (for non-completion of the work in

time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
competent authority may consider reasonable during the preparation of on
account bills or final bill if the item is so acceptable without detriment to the safety
and utility of the item and the structure and incidental items rectified, or removed
and re-executed at the risk and cost or contractor. Decision of the Engineer-in-
Charge to be conveyed in writing in respect of the same will be final and binding

on the contractor.

CLAUSE 17

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road,
road curb, fence, enclosure, water pipe, cables, drains, electric or telephone post
or wired, trees, grass or grassland, or cultivated ground contiguous to the
premises on which the work or any part is being executed, or if any damage shall
happen to the work while in progress, from any cause whatever or if any defect,
shrinkage or other faults appear in the work within defect liability period after a
certificate final or otherwise of its completion shall have been given by the
Engineer-in-Charge as aforesaid arising out of defect or improper materials or
workmanship the contractor shall upon receipt of a notice in writing on that behalf
make the same good at his own expense or in default the Engineer-in-Charge

P &\ngfw 7
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cause the same to be made good by other workmen and deduct the e
any sums that may be due ot at any time thereafter may be'com
contractor, or from his security deposit exct?.pt for the portion
asphaltic work which is governed by sub-para (iii) of c'lause 35 or th
sale thereof or of a sufficient option thereof. The security deposit of

shall not be refunded before the expiry of defected liability period aft
the certificate final or otherwise, of com

prepared and passed whichever is later.

Xpense from
e due to the
Pertaining o
€ proceeds of
the contractor

er the issue of
pletion of work, or till the final bill has been

In case of Maintena'nce and O
the security deposit deducted fi

CLAUSE 18

The contractor shall provide at his own cost all materials (except such special
_mate_zrials, if any, as may in accordance with the contract be supplied from the
Engmeer-in-Charge's stores), plant,

tools, appliances, implements, ladders,

g and temporary works required for the proper
s Whether original,

altered or substituted and whether
ment forming part of the contract or
ich may be necessary for the purpose
of satisfying or complying wi irements of the Engineer-in-Charge as to
i itions he is entitled to be satisfied, or

cordage, tackle, scaffoldin

persons with the means an

works, and counting, weighing and assisting the measurement fo
any time and from time to time of

the work or materials’ Failing hi
Same may be provided by the Engi

neer-in-Charge at case to the contractor
this contract or otherwise and/or fr

om his security deposit or the proceeds of sale
thereof, or of a sufficient portions thereof.

» Necessary for the purpos

CLAUSE 18 A

In every case in which by virtue of the provisions sub-section (1) of Section 12, of
the Workmen's Compensations Act, 1923, Government is obliged to pay
compensation to a workman employed by the contractor, in execution of the
works, Government will recover from the contractor the amount of the
compensation so paid; and without prejudice to the right of the Government under
sub-section (2) of section 12, of the said Act, Government shall be at liberty to
hereof by deducting it from the security deposit
her under this contract
y claim made against it
n the written request of
ecurity for all costs for
contesting such claim.

under sub-section (1) Section 12, of the said Act, except o
the contractor and upon his giving to Government full s
which Government might become liable in consequence of

CLUASE 18 B

ry case in which by virtue of the provisions of the Contract .Labour
(Ilge;lrleatli,on and Abolition) Act, 1970, and of t|_1e Cor?tract Labour (Regulation and
Abolition) Central Rules, 1971, Government is obliged to pay any amounts of
wages to a workman employed by the contractor in execution of the Wt?rks, or to
incur any expenditure in providing welfare and health amenities required to :e
provided under the above said Act and the rules under Clause 19H or under the

7
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P.W.D. Contractor's Labour Regulations, or under the Rules framed by
Government from time to time for the protection of health and sanitary
arrangements for workers employed by P.W.D. Contractors, Government will
recover from the contractor the amount of wages so paid or the amount of
expenditure so incurred; and without prejudice to the rights of the Government
under sub-section (2) of Section 20, and sub-section (4) of Section 21, of the
Contract Labour (Regulation and Abolition) Act, 1970, Government shall be at
liberty to recover such amount or any part thereof by deducting it from the security
deposit or from any sum due by Government to the contractor whether under this
contract or otherwise Government shall not be bound to contest any claim made
against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of the
said Act, except on the written request of the contractor and upon his giving to the
Government full security for all costs for which Government might become liable

in contesting such claim.
CLAUSE 19 A
No labour below the prescribed age shall be employed on the work.

CLAUSE 19B
Payment of wages :

i) The contractor shall pay to labour employed by him either directly or
through sub-contractors, wages not less than fair wages as defined in
P.W.D. Contractor's Labour Regulations or as per the provisions of the
Contract Labour (Regulation and Abolition) Act 1970 and the contract
Labour (Regulation and Abolition) Central Rules, 1971, wherever

applicable.

ii) The contractor shall, notwithstanding the provisions of any contract to
the contrary, cause to be paid fair wage to labour indirectly engaged on the
work including any labour engaged by his sub-contractors in connection
with the said work, as if the labour had been immediately employed by him.

iii) In respect of all labour directly or indirectly employed in the works for
performance of the contractor's part of this contract, the contractor shall
comply with or cause to be complied with the Public Works Department
contractor's Labour Regulations made by Government from time to time in
regard to payment of wages, wage period, deductions from wages recovery
of wages not paid and deductions unauthorisedly made, maintenance of
wage books or wage slips, publication of scale of wages and other terms of
employment, inspection and submission of periodical returns and all other
matters of the like nature or as per the provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and the Contract Labour (Regulation
And Abolition) Central Rules, 1971, wherever applicable.

iv) a) The Engineer-in-Charge concerned shall have the right to
deduct from the moneys due to the contractor any sum required or
estimated to be required for making good the loss suffered by a
worker or workers by reason of nonfulfilment of the conditions of
the contract for the benefit of the workers, non-payment of wages
or of deductions made from his or their wages which are not
justified by their terms of the contract or non-observance of the
Regulations.

L. 48 o
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b) Under the provision of Minimum Wages ‘(Cent'ral) Rules 1950, 4,
contractor s bound to allow to the labours directly or indirectly
employed in the works one day rest for 6 days continuous work ap
pay wages at same rate as for duty. In the event of default the
Engineer-in-Charge shall have the right to ded.uct the sum or sumg
not paid on account of wages for weekly holidays to any labours
and pay the same to the persons entitled thereto from any money
due to the contractor by the Engineer-in-Charge concerned.

v) The contractor shall comply with the provisions of the Payment of
Wages Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen's Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Act, 1970, or the modifications thereof or any other laws relating
thereto and the rules made thereunder from time to time.

Vi) The contractor shall indemnify and keep indemnified Government again
payments to be made under and for the observance of the laws aforesaid
a‘nd the P.W.D. Contractor's Labour Regulations without prejudice to his
right to claim indemnity from his sub-contractors.

Vii) The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of this contract.

viii) Whatefver is the minimum wage for the time being, or if the wage
payable higher than such wage, such wage shall be paid by the contractor
to the workmen directly without the intervention of Jamadar and that
Jamadar shall not be entitled to deduct or recover any amount from the

minimum wage payable to the workmen as and by way of commission or
otherwise. '

ix) The contractor shall ensure that no amount by way of commission or

otherwise is deducted or recovered by the Jamadar from the wage of
workmen.

CLAUSE19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor's part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per P.W.D. Safely Code framed
from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid he shall be liable to pay a penalty of Rs.
200/- for each default and in addition the Engineer-in-Charge shall be at liberty to

make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

CLAUSE 20
_The contractor shall at least pay and comply with all the provisions of the

Minimum wages Act s and rules framed there under other labour laws related to
contract labour .

CLAUSE 21

W
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.The. contract shall not be assigned or sublet without the written approval of th
Engineer-in-Charge. And if the contractor shall assign or sublet his contract o?
attempt to do so, or become insolvent or commence any insolvency proceedi'n 5
or mgke any composition with his creditors or attempt to do so, or if any bri!f}e
gratmty! gift, loan, perquisite, reward or advantage pecuniary or otherwise sha]i
elthef directly or indirectly, be given, promised or offered by the contractor, :)r any
of his serva‘nts or agent to any public officer or person in the employ of
Government in any way relating to his office or employment, or if any such officer
or person shall become in any way directly or indirectly interested in the contract,
the Engineer-in-Charge on behalf of the Governor of Bihar shall have power to

adopt the courses specified in Clause 3 hereof in the interest of Government and in

the event of such course being adopted the consequences specified in the said
Clause 3 shall ensue.

CLAUSE 22

All sums payable by way of compensation under any
considered as reasonable compensation to be app
without reference to the actual loss or damage sus
damage shall have been sustained.

of these conditions shall be
lied to the use of Government
tained and whether or not any

CLUASE 23

Where the contractor is a partnership firm, the previous approval in writing of the
Engineer-in-Charge shall be obtained before any change is made in the
constitution of the firm. Where the contractor is an individual or a Hindu undivided
family business concern such approval as aforesaid shall likewise be obtained
before the contractor enters into any partnership agreement where under the
partnership firm would have the right to carry out the works hereby undertaken by
the contractor. If previous approval as aforesaid is not

obtained, the contract shall be deemed to have been assigned in
~ contravention of Clause 21 thereof and the same action may be taken, and the
same consequences shall ensue as provided in the said Clause 21.

CLAUSE 24

. All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.

CLAUSE 25

Except where otherwise provided in the contract all questions ar)d disp.utes
relating to the meaning of the specifications, design, drawings and ms_tructlons
here-in-before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question, claim right matter or thing whatsoever in
any way arising out of or relating to contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the
works or the execution or failure to execute the same whether arising during the
progress of the work or after the cancellation, termination, completion or
abandonment thereof shall be dealt with as mentioned hereinafter.

- N" 8
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im to be outside th
) k demanded of him € the
. onsidered any wor i cord or decisj
i) If the contrsaf):‘otrhz contract, or dispute any dra;v,:ng;’a;fer in connect:g:
rp:qmre_men iting by the Engineer'i"'Char.ge on f)t/he contract or carryin
given in writing f the contract or carrying out o ithin 7 g
with or arising out o he shall promptly within 7 days

to be unacceptab|e_, sl . A '
o O:fsttlt]lfe Vglg(érintending Engineer !n wrltmlg for :}I]r;tltle;i‘;:s;c]rigc‘tl:’?{:t:r:
gi%?:ion Thereupon, the Superintending Engineer

i i cei
instructions or decision within a period of fifteen days from the receipt of
the contractor's letter.

If the Superintending Engineer fails t9fgt;;1ve h;z;:as;cttr:rc:ti;or(;?scs);tcil:fci:zownit;;

iting within the aforesaid period or if the c . -
mreltliggtructions or decision of the Superinte_ndmg .Engmee.r, thc? cgntr.agtzr
may, within 15 days of the receipt of Superintending Engineer S't e::lSI;)he,
appeal to the Chief Engineer who shall afford an opportum_y o th
contractor to be heard, if the latter so desires, and _to offgr_ ewdt'ant_:e in
support of his appeal. The Chief Engineer shall give hlS_dec.ISlOI’! vs{nthm .30
days of receipt of contractor's appeal. If the contractor is dlssatlsfled' with
this decision, the contractor shall within a period of 30 days from recglpt of
the decision, give notice to the Chief Engineer for appointment of ar_bltrator
failing which the said decision shall be final binding and conclusive and
not referable to adjudication by the arbitrator.

i) Except where the decision has become final, binding and conclusive in
terms of Sub Para (i) above disputes or difference shall be referred for
adjudication through arbitrator appointed by Engineer-in-Chief or the
administrative head of the said P.W.D. If the arbitrator so appointed is
unable or unwilling to act or resign his appointment or vacates his office
due to any reason whatsoever another sole arbitrator shall be appointed in
the manner aforesaid. Such person shall be entitled to proceed with the
reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a
list of disputes with amounts claimed in respect of each suc
with the notice for appointment of arbitrator and giving r
rejection by the Chief Engineer of the appeal.

It is also a term of this contract that NO person other than a person
appointed by such Engineer-in-Chief or the administrative head of. the
department as ' aforesaid

should act as arbitrator and if for any reason that is not
possible, the matter shall not be referred to arbitrator at all.

It is also a term of this contract that if the contractor does not make any
demand for appointment of arbitrator in respect of any claims in writing as
aforesaid within 45 days of receiving the intimation from the Engineer-in-
Charge that the final bill is ready for payment, the claim of the contractor
shall be deemed to have been waived and absolutely barred and the
Government shall be discharged and released of all liabilities under the
contract in respect of these claims.

The arbitration shall be conducted in accordance with the provisions of
the Arbitration and Conciliation Act, 1996 (26 of 1996) or any statutory
modifications or re-enactment thereof and the rules made there under and
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for the time being in force shall apply to the arbitration proceeding under
this clause.

It is also a term of the contract that if any fees are payable to the
arbitrator these shall be paid equally by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have
entered on the reference on the date he issues notice to both the parties
calling them to submit their statement of claims and counter statement of
claims. The venue of the arbitration shall be such place as may be fixed by
the arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if
required to be paid before the award is made and published, be paid half
and half by each of the parties. The cost of the reference and of the award
(including the fees, if any, of the arbitrator) shall be in the discretion of the
arbitrator who may direct to any by whom and in what manner such costs
or any part thereof shall be paid and fix or settle the amount of costs to be

so paid.

All arbitration shall be held'at PATNA and at no other place.

CLAUSE 26

d deep indemnified the Governor of Bihar
to infringement or use of any
ghts and shall pay any royalties

The contractor shall fully indemnify an
against any action, claim or proceeding relating

patent or design or any alleged patent or design ri /
which may be payable in respect of any article or part thereof included in the

contract. In the event of any claims made under the action brought against
Government in respect of any such matter as aforesaid the contractor shall be
immediately notified thereof and the contractor shall be at liberty, at his own
expense, to settle any dispute or to conduct any litigation that may arise therefrom,
provided that the contractor shall not be liable to indemnify the Governor of Bihar
if the infringement of the patent or design or any alleged patent or design right is

the direct result of an order passed by the Engineer-in-Charge in this behalf.

CLAUSE 27

When the estimate on which a tender is made includes lump sum in respect of
parts of the work, the contractor shall be entitled to payment in respect of the
items of work involved or the part of the work in question at the same rates as are
payable under this contract for such items, or if the part of the work in question is
not, in the opinion of the Engineer-in-Charge capable of measurement, The
Engineer-in-Charge may at his discretion pay the lump-sum amount entered in the
estimate, and the certificate in writing of the Engineer-in-Charge shall be final and
conclusive against the contractor with regard to any sum or sums payable to him

under the provisions of the clause.

CLAUSE 28

In the case of any class of work for which there is no such specifications as
referred to in Clause 11, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications, Indian Road Congress for road works
and Indian Building Congress for building works or any central government

agency. In case there are no such specifications

et L
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rk shall be carried out as per

i f Indian Standards, the yvo
SinfEe- e ffications. If not available then as per Department
e e pecifications as required above, the

E et - uch s : g
T eth'2 t??rzeaﬁlfe;?;e(s:ts in accordance with the instructions and

work shall be carried ou :
requirements of the Engineer-in-Charge.

CLAUSE 29

i) Whenever any claim or claims for payment of a sum of m9ney arises out
of or under the contract or against the contractor, the Engmeer-ln-C.harge
or the Government shall be entitled to with hold and also havg a Illen to
retain such sum or sums in whole or in part from tf_]e securltx, if any
-deposited by the contractor and for the purpose aforesaid, the Engmeer-!n-
Charge or the Government shall be entitled to withhold t_he security
deposit, if any, furnished as the case may be and also have a lien over the
same pending finalisation or adjudication of any such claim. In the event qf
the security being insufficient to cover the claimed amount or amounts or if
no security has been taken from the contractor, the Engineer-in-Charge or
the Government shall be entitled to withhold and have a lien to retain to the
extent of payable or which may at any time thereafter become payable to
the contractor under the same contract or any. other contract with the
Engineer-in-Charge of the Government or any contracting person through
the Engineer-in-Charge of the Government or any contraction person

through the Engineer-in-Charge pending finalisation of adjudication of any
such claim. ‘

It is.an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-
Charge or Government will be kept withheld or retained as such by the
Engineer-in-Charge or Government till the claim arising out of or under the
contract is determined by the arbitrator (if the contract is governed by the
arbitration clause) or by the competent court, as the case may be and that
the contractor will have no claim for interest or damages whatsoever on

. any account in respect of such withholding or retention under the lien
referred to above and duly notified as such to the contractor. For the
purpose of this clause, where the contractor is a partnership firm or a
limited company, the Engineer-in-Charge or the Government shall be
entitled to withhold and also have a lien to retain towards such claimed
amount or amounts in whole or in part from any sum found payable to any
partner/limited company as the case may be, whether in his individual
capacity or otherwise, i

. i) Government shall have the right to cause an audit and technical
examination of the works and the final bills of the contractor including all
supporting vouchers, abstract etc., to be made after payment of the final
bill and if as a result of such audit and technical examination any sum is
found to have been overpaid in respect of any work done by the contractor
under the contract or any work claimed to have been done by him under
the contract and found not to have been executed, the contractor shall be
liable to refund the amount of over-payment and it shall be lawful for
Government to recover the same from him in the manner prescribed in sub-
clause (i) of this clause or in any other manner legally permissible; and if is
found that the contractor was paid less than what was due to him under the
contract in respect of any work executed by him under it, the amount of
such under payment shall be duly paid by Government to the contractor,
without any interest thereon whatsoever.

CLAUSE 29 A
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.Any sum of money due and

. _ payable to the contractor (i i i
dtfaprosnt returnable t_o hlm) under the contract may be withlﬂz?cclh;(rjm% inecl b oty
of lien by the Engineer-in-Charge or the Government or hor contocny

. r any other i
person or persons through Engineer-in-Charge against any cla%m of th:%nr:;?sszf

E-C;hzrge orfGovernmen.t' or such other person or persons in respect of payment
um of money arising out of or under any other contract made by the

contractor with the Engineer-in-Charge or .
person or persons. ¢} the Government or with such other

It is an agreed term of the contract that the sum of money so withheld or retained
ur_1der this clause by the Engineer-in-Charge or the Government will be kept
W|t!\held_ or retained as such by the Engineer-in-Charge or the Government till his
claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as the
case may be and that the contractor shall have no claim for interest or damages
whatsoever on this account or on any other ground in respect of any sum of
money withheld or retained under this clause and duly notified as such to the
contractor.

CLAUSE 30

_The contractor(s) shall make his/their own arrangements for water required for the
work and nothing extra will be paid for the same. This will be subject to the
following conditions. e

i) That the water used by the contractbr(s) shall be fit for construction
purposes to the satisfaction of the Engineer-in-Charge.

ii) The Engineer-in-Charge shall make alternative arrangements for supply
of water at the risk and cost of contractor?(s) if the arrangements made by
the contractor(s) for procurement of water are in the opinion of the
Engineer-in-Charge, unsatisfactory.

.CLAUSE 31

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of
Government either by issue from Government stocks or purchase made under
orders or permits or licences issued by Government the contractor shall hold the
said materials economically and solely for the purpose of the contract and not
dispose of them without the written permission of the-Government and return, if
required by the Engineer in Charge, all surplus or unserviceable materials that may
be left with him after the completion of the contract or at its termination for any
reason whatsoever on being paid or credited such price as the Engineer in Charge
shall determine having due regard to the condition of the materials. The price
allowed to the contractor however shall not exceed the amount charged to him
excluding the element of storage charges. The decision of the Engineer in Charge
shall be final and conclusive. In the event of breach of the aforesaid condition the
contractor shall in addition to throwing himself open to action for contravention of
the term of the licence or permit and/or for criminal breach of trust, be liable to
Government for all moneys, advantages or profits resulting or which in the usual
course would have resulted to him by reason of such breach.

CLAUSE 32

i) The contractor shall arrange at his own expense all tools, plant
machinery and equipment (hereinafter referred to as T & P) required for

AP 8
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for the Plant & Machinery listed in Schedy|e

i tractor requires an
'c i ssue to the contractor. If t'he.con : - . y
i?en?noc; ?tg.ngac:?ldhfi?c: ;rom the T & P available will, if such item is available,
hire it to the contractor at rates to be agreed uppn betweendhlmf an_d the
Engineer-in-Charge. In such a case all the condl‘tlons hereun er for issue
of T & P shall also be applicable to such T & P as is agreed to be issued.

execution of the work except

ii) Plant and Machinery when supplied on hire charges shown in Scpedule
'C' shall be made over and taken back at the departmental equipment
yard/shed shown in Schedule 'C' and the contractor shall bear the cost of
carriage from the place of issue to the site of work and back. The

contractor shall be responsible to return the plant and machinery in the
condition in which it was handed over to him, and he shall be responsible
for all damage caused to the said plant and machinery at the site of work or
elsewhere in operation and otherwise during transit including damage to or
loss of plant and for all losses due to his failure to return the same soon
after the completion of the work for which it was issued. The Divisional
Engineer shall be the sole judge to determine the liability of the contractor
and its extent in this regard and his decision shall be final and binding on
the contractor.

iii) The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor shall arrange his
Programme of work according to the availability of the plant and machinery
and no claim, whatsoever, will be entertained from him for any delay in
supply by thgz Department.

fv) The hire charges shall be recovered at the prescribed rates from and
!nclusive of the date the plant and machinery made over up to and
inclusive of the date of the return in good order even though the same may
not have been working for any cause except major breakdown due to no

fault of the contractor or fauity use requiring more than three working days

continuously (excluding intervening holidays and Sundays) for bringing

the plant in order. The contractor shall immediately intimate in writing to

the Engineer in Charge when any plant or machinery gets out of order

requiring major repairs as aforesaid. The Engineer in Charge shall record

the date and time of receipt of such intimation in the log sheet of the plant

or machinery. Based on this if the breakdown occurs before lunch period

or major breakdown will be computed considering half a day's breakdown

on the day of complaint. If the breakdown occurs in the post lunch period

of major breakdown will be computed starting from the next working day.
In case of any dispute under this clause the decision of the Superintending

Engineer shall be final and binding on the contractor.

v) The hire charges shown above are for each day of 8 hours (inclusive of
the one-hour lunch break) or part thereof.

vi) Hire charges will include service of operating staff as required and also
supply of lubricating oil and stores for cleaning purposes. Power fuel of
approved type, firewood, kerosene oil etc. for running the plant and
machinery and also the full time chowkidar for guarding the plant and
machinery against any loss or damage shall be arranged by the contractor
who shall be fully responsible for the safeguard and security of plant and
machinery. The contractor shall on or before the supply of plant and
machinery sign an agreement indemnifying the Department against any
loss or damage caused to the plant and machinery either during transit or
at site of work.
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vii) Ordinarily, no plant‘and machi '
. ' achinery shall wor
?r?g |2§|uirs‘|ve of one hour lunch break. In case of an urgent work howeve
macmng eter bm Charge may, at his discretion, allow the plant anzl,
e rytho e work_ed for more than normal period or 8 hours a day. In
chargez)e sfb?eocl:rlty hire c.ha.rges for overtime to charge (1/8)th of the déily
: 0 a minimum of half day's normal charges on
particular day. For working out hire charges for over time a pgriod of Egl};

an hour and above will be charged as one ho :
ur and
hflf an hour will be ignored. Afd a'paried of leas. than

k for more than 8 hours a

viii) The contractor shall release the plant and machinery every seventh
day for periodical servicing and/or wash out which may take about three to
four hours or more. Hire charges for full day shall be recovered from the
contractor for the day of servicing/Wash out irrespective of the period
employed in servicing.

ix) The plant and machinery once issued to the contractor shall not be
returned by him on account of lack of arrangements of labour and
materials, etc. on his part, the same will be returned only when they are

required for major repairs or when in the opinion of the Engineer in Charge
the work or a portion of work for which the same was issued is completed.

x) Log Book for recording the hours of daily work for each of the plant
and machinery supplied to the contractor will be maintained by the
Department and will be countersigned by the contractor or his authorised
agent daily. In case the contractor contests the correctness of the entries
and/or fails to sign the Log Book the decision of the Engineer in Charge
shall be finaland binding on him. Hire charges will be calculated according
to the entries in the Log Book and will be binding on the contractor.
Recovery on account of hire charges for road rollers shall be made for the
minimum number of days worked out on the assumption that a roller can
consolidate per day and maximum quantity of materials or area surfacing
as noted against each in the annexed statement (see attached annexure).

xi) In the case of concrete mixers, the contractors shall arrange to get the
hopper cleaned and the drum washed at the close of the work each day or
each occasion.

a) In case rollers for consolidation are employed by the
contractor himself, log book for such rollers shall be maintained in the
same manner as is done in case of departmental rollers, maximum quantity
of any item to be consolidated for each roller day shall also be same as in
Annexure to Clause 34(x). For less use of rollers recovery for the less roller
days shall be made at the stipulated issue rate.

xii) The contractor shall be responsible to return the plant and machinery in
the condition in which it was handed over to him and he shall be
responsible for all damage caused to the said plant and machinery at the
site of work or elsewhere in operation or otherwise or during transit
including damage to or loss of parts, and for all losses due to him failure to
return the same soon after the completion of the work for which it was
issued. The Divisional Engineer shall be the sole judge to determine the
liability of the contractor and its extent in this regard and his decision shall
be final and binding on the contractor.

xiii) The contractor will be exempted for levy of any hire charges for the
number of days he is called upon in writing by the Engineer in Charge to

Aqw—‘)\)” o 8
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suspend execution of the work provided Government plant and machinery
in question have, in fact remained idle with the contractor because of the

suspension.

he contractor not requiring any item of plant and
ernment though not stipulated for issue in
Schedule 'C' any time after taking delivery at the place of issue, he may
return it after two days written notice or at any time without notice if he
agrees to pay hire charges for two additional days without in any way
affecting the right of the Engineer in-Charge to use the said plant and
machinery during the said period of two days as he likes including hiring
out to a third party.

xiv) In the event of ti
machinery issued by Gov

CLAUSE 33

. Contractors Superintendence, Supervision, Technical Staff & Employees

i) The 'contractor shall provide all necessary superintendence during
execution _of the work-and as along thereafter as may be necessary for
proper fulfilling of the obligations under the contract.

The cr:mtractor along with bidding of the tender , intimate in writing to
the Engineer-in-Charge the name, qualifications, experience, age, address
and o’_cher particulars along with certificates, of the technical representative
to be in charge of the work. If there is any change then the new incumbents

qualifications and experience shall

not be lower than specified in Schedule in I.T.B. (Annexure —
2). The Engineer-in-Charge shall within 15 days of issue of letter of
acceptance intimate in writing his approval or otherwise it is deemed to be
approved. Any such approval may at any time be withdrawn and in case of
such withdrawal the contractor shall appoint another such representative
according to the provisions of this clause. Decision of the tender accepting
authority / Superintending Engineer shall be final and binding on the
contractor in this respect. Technical staff shall be available at site within
fifteen days of start of work.

If the contractor (or any partner in case of firm/company) himself has
such qualifications, it will not be. necessary for the said contractor to
appoint such a principal technical representative but the contractor shall
designate and appoint a responsible agent to represent him and to be
present at the work whenever the contractor is not in a position to be so
present. All the provisions applicable to the principal technical
representative under the Clause will also be applicable in such a case to
contractor or his responsible agent. The principal technical representative
and/or the contractor or his responsible authorised agent shall be actually
available at site at least two working days every week, these days shall be
determined in advance and also during recording of measurement of works
and whenever so required by the Engineer-in-Charge by a notice as
aforesaid and shall also note down instructions conveyed by the Engineer-
in-Charge or his designated representative in the site order book and in
token of acceptance of measurements. There shall be no objection if the
representative/agent looks after more than one work and not more than
three works in the same station provided these details are disclosed to the
Engineer-in-Charge and he shall be satisfied that the provisions and the

purpose of the clause are fulfilled satisfactorily.

&Q 8
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If the Engineer-in-Charge, whos
binding on the contractor,

:)?-pfr:;ﬁlrilrt]a“:heeor ag.er.mt is effe.ctlvely appointed or is effectively attending
g provision of this clause, a recovery shall be effected f

the contractor as specifi d i 'F ision of o

. i Pecitied in Schedule 'F' and the decision of the
Engmeer-ln-Charge as recorded in the site order book and measurement
recorded in Measurement Books shall be final and binding on the
contractor. Further if the contractor fails to appoint a suitable technical
representative or responsible agent and if such appointed persons are not
effectively present or do not discharge their responsibilities satisfactorily,
the Engineer-in-Charge shall have full powers to suspend the execution of
the work until such date as a suitable agent is appointed and the contractor
shall submit a certificate of employment of the technical
representative/responsible agent along with every on account bill/fixed bill

and shall produce evidence if at any time so required by the Engineer-in-
Charge. '

ii) The contractor shall provide and employ on the site only such technical
assistants as are skilled and experienced in their respective fields and
such foremen and supervisory staff as are competent to give proper
supervision to the work.

The contractor shall provide and employ skilled, semiskilled and

unskilled labour as is necessary for proper and timely execution of the
work.

The Engineer in Charge shall be at liberty to object to a_nd require Fhe
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the perfprman.ce of
his duties or whose employment is otherwise considered by the Englpeer
in Charge to be undesirable. Such person shall not be e_mployed again at
works site without the written permission of the Engineer in Charge and the
persons so removed shall be replaced as soon as possible by competent
substitutes.

CLAUSE 34

i) Sales Tax or any other tax on materials in respect of this contract shall be
payable by the contractor according to law in effect. .

ii) The contractor shall deposit royalty and obtain necessary bermit for
supply of the red earth, moorum, sand chips bajri, stone, kankar, etc. from
local authorities.

iii) If pursuant to or under any law, notification or ord_er any royalty, cess or
the hike becomes payable to the Government of India and does not at any
time become payable by the contractor to the State Goverr!mentl Local
authorities in respect of any material used by the contractor in the v.vorlss
then in such a case, it shall be lawful to the Government of lndla_anc! it will

have the right and be entitled to recover the amount paid in the
circumstances as aforesaid from the dues of the contractor.

CLAUSE 35

i) All tendered rates shall be inclusive of all taxes and levies Qayable under
respective statutes. However, pursuant to th_e ) Constitution (46th
Amendment) Act. 1982, if any further tax or levy is imposed by Statute,

e H

(3 Scanned with OKEN Scanner




t of tender im:ludingI extensions if
 stipu ; S
af:er:'rl?iktlls]les(:'gnlractor thereupon nece§sarl|y ch:hzrc;ﬁggntpasyo ::rdh
fe::es‘/levies the contractor sh;.all btte i;etlhmeb;;r)si:ion ot the Chief Enginee;—
provided such payments, if any,;ﬁ;%{ndmg on the contractor) attributable

hose decision shall be final . '
gowd::y in execution of work within the control of the contractor

|ated date for the receip

ii) The contractor shall keep necessary books of accounts and other

documents for the purpose of this condition as may be necess::ri/' an(i?r;glel
allow inspection of the same by a duly authorised representa lv'eh °
Government and/or the Engineer-in-Charge and further shall furnish suc

other information/document as the Engineer-in-Charge may require from

time to time.

iii) The contractor shall, within a period of 30 days of t.he imposmon of any
such further tax or levy, pursuant to the Constitution (Fort_y Sngth
Amendment) Act 1982, give a written notice thereof to the Englne'er-m-
Charge that the same is given pursuant to this condition, together with all

necessary information relating thereto.
CLAUSE 36

-If the contractor is imprisoned, becomes insolvent compound with his creditors,
has a receiving order made against him or carries on business under a receiver for
the benefit of the creditors or any of them, or being a partnership firm becomes
dissolved, or being a company or corporations goes into liquidation or
commences to be wound up not being a voluntary winding up for the purpose only
of amalgamation or reconstitution the department shall be at liberty.

(a) To give such liquidator, receiver, or other person in whom the contract
may become vested, the option of carrying out the contract or a portion
there of to be determined by the department, subject to his providing an
appropriate guarantee for the performance of such contract or.

(b) To terminate the contract, forthwith by notice in writing to the
contractor, the liquidator, the receiver or person in whom the contract may
become vested and take further action as provided in the relevant clauses
of the contract.

CLAUSE 37

.Without prejudice to any of the rights or remedies under this contract if the
contractor dies, the Divisional Officer on behalf of the Governor of Bihar shall have
the option of terminating the contract without compensation to the contractor after
the affidavit of his/ their legal heir/heirs that they are not going to be in this

profession in future.

CLAUSE 38

The contractor shall not be permitted to tender for works in the P.W.D. Division
(responsible for award and execution of contracts) in which his near relative is
posted as Divisional Accountant or as an officer in any capacity between the
grades of the Superintending Engineer and Assistant Engineer (both inclusive). He
shall also intimate the names of persons who are working with him in any capacity
or are subsequently employed by him and who are near relatives to any Gazetted
Officer in the P.W.D. or in the concerned department. Any breach of this condition

o 9
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registered in any other depart

for any breach of this condition, ebarred from tendering in pw.p

NOTE : By .the term “near relatives”
parer3ts, children and grand childre
cousins and their corresponding in la

is meant wife
n, brothers a
w.

, hu§band, parents and grand
nd sisters, uncles, aunts and

CLAUSE 39

.No engineer of gazetted rank of oth i
en oF p p ,
SERNEtvS. ot o onl gazetted officer employed in engineering of

neering department of the Govern t i
shall work as a contractor or employee el
. of a cont i
after his retirement from gover et ractor for a period of two years

_ nment service without the previous permission of
State Government in \_Nntmg. This contract is liable to be cancelled if either the
contractor or any of his employees is found at any time to be such a person who

had not obtained said permission prior to engagement in the contractor’s service,
as the case may be.

CLAUSE 40

. .1) After completion of the work and also at any intermediate stage in the event of
non reconciliation of materials issued, consumed and ‘in balance (see Clause 10)
theoretical quantity of materials issued by the Government for use in the work
shall be calculated on the basis and method given hereunder.

a) Quantity of cement & bitumen shall be calculated on the basis of quantity
of cement & bitumen required different items of work as shown in the Schedule
of Rates mentioned in-Schedule 'F'. In case any item is executed for
which standard constants for the consumption of cement or bitumen are not
available in the above mentioned schedule/statement or cannot be derived from
the same shall be calculated on the basis of standard formula to be laid down by
the Engineer in Charge.

b) Theoretical quantity of steel reinforcement of structural steel sections shall
be taken as the quantity required as per design or as authorised by Engineer
in Charge, ‘including authorised lappages, chairs etc., plus 3% wastage due
to cutting into pieces, such theoretical quantity being determined and
compared with the actual issues each diameter wise, section wise and
categoriwise separately. ‘

c) For any other material as per actual requirements.

ii) Over the theoretical quantities of materials so computed a variation shall be
allowed as specified in Schedule 'F'. The difference in the net quantities of material
actually issued to the contractor and the theoretical quantities including such
authorised variation, if not returned by the contractor or if not fully reconciled to
the satisfaction of the Engineer in Charge within fifteen days of the issue of written
notice by the Engineer in Charge to this effect shall be recovered at the rates
specified in Schedule 'F' without prejudice to the provision of the relevant
conditions regarding return of materials governing the contract. Decision of
Engineer in Charge in regard to theoretical quantities of materials, which should
have been actually used as per the Annexure of the standard schedule of rates and
recovery at rates specified in Schedule 'F', shall be final & binding on the

contractor
,\\v\ 4(5 9
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For non scheduled items, the decision of the Superintending Engineer regarding
theoretical quantities of materials, which should have been actually used, shall pe

final and binding on the contractor,

ili) The said action under this clause is without prejudice to the righ.t.of the
Government to take action against the contractor under any o.tr.ler .condmons of
contract for not doing the work according to the prescribed specifications.

CLAUSE 41

. On completion of the whole of t
be repaid to the contractor after
half of the total
liability period ang after the Engineer has certified that all defects notified by him
to the contractor before the end of this period have been corrected and also after
recovery of any dues. '

he work, half of the total amount of security shall
six months of completion. However, the balance

CLUASE 42

CLAUSE 44

-The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of the Defects Liability
Period, in the amounts and

deductibles stated in the Contract Data for the
following events which are due to the Contractor's risks :

a. loss of or damage to the Works, Plant and Materials ;

b. loss of or damage to Equipment;

C. loss of or damage of property (exce
and Equipment) in connection with th

d. personal injury or death.

pt the Works, Plant, Materials
e Contract; and

Policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer's approval before the St

provide for compensation to be payable in the typ

es and proportions of currencies
required to rectify the loss or damage incurred.

If the Contractor does not provide an
Employer may effect the insurance w
recover the premiums the Employer

Contractor or, if no payment is due,
due.

y of the policies and certificates required, the
hich the Contractor should have provided and
has paid from payments otherwise due to the
the payment of the premiums shall be a debt

\EQ,N’\K) 9
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Alteration to the terms of an insurance shall not be made without the approval of
the Engineer. :

Both parties shall comply with any conditions of the insurance policies.

CLAUSE 45

The Contractor shall, within the time stated in special Conditions of contract after
the date of the Letter of Acceptance, provide to the Engineer for his information a
detailed cash flow estimate, in quarterly periods, of all payments to which the
Contractor will be entitled under the Contract and the Contractor shall
subsequently supply revised cash flow estimates at quarterly intervals, if required

to do so by the Engineer. in charge

CLAUSE 46

The Contractor shall, throughout the execution and completion of the Works and
the remedying of any defects therein : .

a. have full regard for the safety of all persons entitled to be upon the Site and keep
the Site (so far as the same is under his control) and the Works (so far as the_ same
are not completed or occupied by the Employer) in an orderly state appropriate to

the avoidance of danger to such persons, ' ;

b. Provide and maintain at his own cost all lights, guards, fencing, warning signs and
watchmen and where necessary or required by the Engineer or by any duly
constituted authority, for the protection of the Works or for the safety and
convenience of the public or others, and

c. take all reasonable steps to protect the environment on and off the Site and to
avoid damage or nuisance to persons or to property of the public or othen:s
resulting from pollution, noise or other causes arising as a consequence of his
methods of operation.

CLAUSE 47

_All samples shall be supplied by the Contractor at his own cost if the supply
thereof is clearly intended by or provided for in the Contract. .

CLAUSE 48

The cost of making any test shall be borne by the Contractor if such test is :

a. clearly intended by or provided for in the Contract, or

b. particularised in the Contract (in case only of a test under load or of a test to
ascertain whether the design of any finished or partially finished work is
appropriate for the purposes which it was intended to fulfill) in sufficient detail to
enable the Contractor to price or allow for the same in his Tender.

CLAUSE 49
If any test required by the Engineer which is :

a. not so intended by or provided for,
b. (in the cases above mentioned) not so particularised, or

o
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¢. (though so intended or provided for) required by the Engineer to be car-ried-out at
any place other than the Site or the place of manufacture, fabrication o
preparation of the materials or Plant tested,

shows the materials, Plant or workmanship not to b.e in accordance with the
provisions of the Contract to the satisfaction of the Engineer, then the cost of such

test shall be borne by the Contractor, but in any other case department will bear \
the cost.

CLAUSE 50

- The contractor shall commence the Works as soon as is reasonably possible after
the receipt by him of a notice to this effect from the Engineer, which notice shall be
issued within the time stated in the Appendix to Tender after the date of the Letter

of Acceptance. Thereafter, the Contractor shall proceed with the Works with due
expedition and without delay.

CLAUSE 51

-1 any part of the Permanent Works has been substantially completed and has
satisfactorily passed

> any Test on Completion prescribed by the Contract, the
Engineer may issue

CLAUSE 52
Force Majeure

-Neither party shall be liable to the other fora
arising out of acts of GOD such has Unpr
Earthquake or other convulsion of nature an
strikes by a section of government empl
countries/ hostilities or war like operation
rebellion/ military or usurped power which
and which could not have been foreseen or a

ny loss or damage occasioned by or
ecedented flood, Volcanic eruption,
d other acts such as general/ partial
oyees/ invasion, the act of foreign
s before or after declaration of war,
prevent performance of the contract
voided by a prudent person.

CLAUSE 53
Recovery

.Any amount found recoverable from the contractor shall be recovered as public

demand under the Bihar Public Demand Act. without prejudice to any other mode
- of recovery.

NOTE :

In case of difference or ambiguity in Hindi and English version, the English version
will prevail.

P :
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SECTION 4

CONTRACT DATA
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(PROFORMA OF SCHEDULES)

PROFORMA OF SCHEDULES

(Operative Schedules to be supplied separately to each intending tenderer)

SCHEDULE 'A’
Schedule of quantities
'Sl.  |Description of Item(with brief specification and |BILL OF QUANTITY Amount|
‘No. 1reference to book of specification) ‘Quantity Unit[Rate
In In
figure |words
T2 3 |4 |5 (R LA
Attached
As per attached B.0.Q
SCHEDULE 'B’
Schedule of materials to be issued to the contractor.
"s. | Description of Quantity | Rates in figures & words at which the material will | Place of -
No. item be charged to the contractor Issue
1 2 3 : 4 5
-Nil-
SCHEDULE 'C'
Tools and plants to be hired to the contractor
SI.No. | Description = | Hire charge per day | Place of Issue |

BN &
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Attached

SCHEDULE 'D

Extra schedule for specific requirements/ document for the work, if any.

SCHEDULE ‘E' ‘ ;
e ) fatio.

As"peF'Aet-Hal-ea}e.u.[aﬁen

CLAUSE 10 CC :- Appli-cable

';_"_"*“ﬁ-—.._,_‘—-v—h-——m_—-—u_._.._ _______

|TomPoRentof Cement

i .

WWMMHW
Componentatsin |

expressed-as-percent-of-total value-ef work.

SCHEDULE 'F'
Reference to General Condition of Contract.

Name of work: Supplying,Installation and commissioning of LED street lights

in

wardno.- 1,2,3,4,6,7,8,15,16,17,18,19,20,21,41,44,45 on poles under nagr parishad

siwan.

WX
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Estimated cost of work : Rs. 3,18,04,500.00

1. Earnest money : Rs. 2% upto 10 Crores & 1 percent of the amount above 10
crores

ii) Performance Guarantee: 2% of tendered value including earnest money.
iii) Security Depdsit : 8% of tendered value.
iv) Defect Liability period: Five years
v) Rate of Interest: Prevailing Lending rate (P.L.R.) SBI
GENERAL RULES AND : Officer inviting tender EO Nagar Parisad Siwan,
DIRECTIONS Maximum percentage for quantity of
~items of work to be executed beyond
which rates are to be determined in

accordance with Clauses 12.2 & 12.3

o o
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Definitions:

T in.Chargs. Executive Engineer, Nagar Vikash Pramandal-, 7
ngi -in-

» Siwan-Gopalgan), Siwan
2(x) [Percentage on cost of materials |N/A

and labour to cover all

joverheads and profits. .
2(xi) |Standard Schedule of Rates | W.E.F. 01.09.2023 (BCD, Govt. of Bihar)

2(xii) [Department & Employer

Urban Development Department, Govt. of Bihar

9(ii) [Standard PWD Contract Form  |SBD as modified & corrected upto
date
Clause 1
'i) Time allowed for submiésion of performance Guarantee from the date of 2] days
issue of letter of acceptance, in days
i) Maximum allowable extension beyond the period provided in i) above in  [One '
days . week ,
Clause 2

Authority for fixing/ compensation
under clause 2.

Clause 2A

Chief Engineer,

- Whether Clause 2A shall be applicable No

'Clause 5

Number of days from the date of issue of

notice to start. 07 days

Mile stone(s) as per table given below:

Table of Mile Stone(s)

Sl. |Description of
No. [Milestone(Physical) K.m.

Time allowed in days |Amount to be with-held in
(from date of start)

case of non achievement of
milestone

)@/@

— ]
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7 |

-

OR
sl. |Financial Progress Tim _ st
No. |(Lakh) @ allowed Amount to be with-held in case  of

(from date of start)

non achievement of milestone

1/4" (of whole work)

[ln the event of not achieving the

|1/2“1 (of whole work)

'necessary progress as assessed

3/4'" (of whole work)

from the running payments, 1% of
the tendered value of work will be

Full

withheld for failure of each
milestone.

4

Time allowed for execution of work

/3 MONTHS

Authority to give fair and reasonable

extension of time for completion of work.

Chief Engineer

As per guide line of UDHD,

Bihar
Clause 7
Gross work to be doné together with net payment/ adjustment o_f adv§n_ct|as 2%
for material collected, if any, since the last such payment for being eligible
to interim payment
Clause 10CC N/A
Cluase 10CC to be applicable in contracts with stipulated period of 18
completion exceeding the period shown in next column Month
Clause 11
Specifications to be followed for execution of work \MORT&H
Clause 12 ,
Deviation, variation Extent | N/A As per P.W.D. Code clause
and pricing. 182A, 292XIl, 293XVIl &
294XVI
Clause 16

Competent Authority for deciding
reduced rates.

Superintending Engineer,
Nagar Vikas Anchal- Saran Chapra,
Patna UD&HD

*The following document also form part of the contract. Special Condition, BID document

AP w !
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*The law, which applies to the contract, is The Law of Union of India.
*The court of jurisdiction Siwan

*The Language of contract document English

*The limit of sub-contracting NIL

*The Currency of the Contract is Indian Rupees
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SECTION 5
SPECIAL CONDITION OF CONTRACT

(Condition of Particular Application)
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4. SPECIAL CONDITIONS OF CONTRACT

ERMS AND CONDITIONS

(16)021;:;5;; of Incorporation / Registration, GST Certificate, PAN Cgrd, Can'celled cheque ang
ECS Mandate Form duly signed by bank official should be uploaded WIFh the b!d. o

2. The contractor or his identified sub-contractor should possess required \'/alild electngal license
for executing the building electrification works and should have executed similar electrical works
for a minimum amount as indicated in Appendix to ITB in any one year.

3. The bidder of the offered products must have 1SO 9001:2015 certification. ' '

4. Bidder financial standing: The bidder should not be under liquidation, court receivership or
similar proceedings, should not be bankrupt. Bidder to upload undertaking to this effect with bid.

5. Lines of Credit: Evidence of access to or availability of credit facilities (minimum 10% of
estimated cost) certified by the bankers as per clause 4.1.(i) (Applicable where bidder intends to
invest with bank credit facilities). If the bidder intends to invest on its own; Evidence of access to
financial resources to meet the qualification requirements: cash in hand / Liquid assets as per
clause 1.9 of Section 2 should be uploaded with the bid.

6. OEM Authorization Certificate: The Bidders must have a valid Authorization Certificate, issued
specifically for this bid and having the bid number, from any reputed OEM (Original Equipment

Manufacturer) of the LED lights. The same shall be uploaded with the bid. Factory license of
bidder / OEM should be submitted with the bid.

7. OEM Average Turnover (Last 3 Years): Rs. 10.0 Crores (Rupees Ten Crores).

OEM Turn Over Criteria: The minimum average annual financial turnover of the OEM of the
offered product during the last three years, ending on 31st March of the previous financial year,
should be as indicated in the bid document. ocumentary evidence in the form of certified
Audited Balance Sheets of relevant periods or a certificate from the Chartered A
Accountant indicating the turnover details for the relev.

financial statement. ,

8. Data Sheet of the product(s) offered in the bid, are to
documents. Buyers can match and verify the Data Sheet with
In case of any unexplained mismatch of technical paramete
Bidder must upload drawing copy of the offered product (
BoQ) in technical bid.

9. LM 79 (Photometry (Ref.IS:16106:2012)) and LM 80 (Ref.IS:16105:2012) report of the offered
product from Central Government Lab INABL/ILAC accredited lab, should be submitted along
with the bid. (LM-79 report shall have total lumen output, power, PF, Current in Amps, CRI & CCT
etc. and LM-80 report shall have the Photo Biological report).

10. IS certificate (as per BIS) and Type Test report from an NABL accredited lab of the offered
product should be submitted with the bid.

11. Valid character certificate of individual / partners / directors / authorized person issued by
concerned DM / SP, .
12. A joint survey shall be conducted by the ULB and the successful bidder to mark / locate the
street light installation points. Such a survey shall start within five days of the award of the tender.
(B) OPERATION AND MAINTENANCE (0&M)

1. Bidder has to give an undertaking that it will provide O&M Service for five years for the offered
products at the rate not more than 5 % of contract price (for the Supply and Installation of Street
Lights) per annum. Siwan Nagar Parishad reserves the right to enter into an O&M agreement
(covering preventive maintenance and servicing) with the Successful Bidder at rate as

T
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mentioned above and the payment for the O&M char
i ges woul
of the O&M Services of the relevant O&M period. Perf
2 . e " . or o
shall be forfeited if it fails to accept the O&M contract whé?,acﬂat‘iﬁa dSecurlty of the successful bidder
of acceptance to be uploaded with bid). upon by the SNP. (Undertaking

2. Dedicated /toll Free Telephone No. for Servi
. ice S - Bi .
Telephane No. for Service Support. upport: Bidder must have dedicated/toll Free

d be made monthly after rendering

3. Escalation Matrix for Service Support: Bi i i i
o rabor for Soncs Subper pport: Bidder must provide Escalation Matrix of Telephone

4. The Bidder should have a proper establish i remises in Si . .
necessary infra-structure and sufficFi)ent man-pome/gr ?nﬂci‘tes f;ﬁ?lzisalsn tSlwan 'éBlhar) e
ssgtisfaczg).r# a;n(tjheffirﬂent services. In case, the bidder does not have anoeg;‘a)gllisielgq ngfeﬁ(izt?an,
iwan (Bihar), then they should submit an undertaki ' ' ithi
days once the work is awarded to them, rtaking that they will establish an office within 15
5. QEM mus’g have a Eunctlonal Service Centre in the State of Bihar. Documentary evidence of
having F.unct|onal Servuc;e Centre to be submitted along with bid.
6. The bidder shall provide a 24 X 7 service support number for complaint register, inquiries, and
an updat.ed report of O&M work of the street light.
7. The bidder shall maintain a daily log book for repair works of LED street lights in O&M period.
8. The bidder shall rectify LED lights faults within 72 hours of written intimation by the nodal
officer, failing which a penaty of Rs. 25 per day per lamp shall be deducted from the bidders' due
O&M payment, PBG or any other due payment. However, the upper limit for penalty during the
month will be 10 % (Ten Per cent) of the monthly bill submitted by the agency irrespective of the
penalties. The penalty may also lead to termination of contract if the performance of agency is
found unsatisfactory and other remedies available as per law. : ’
9. The bidder shall provide 24-hour service for special occasions like Chhath festival, Durga Puja,
Diwali, Muharram, and other festivals.
10. The period of the contract shall be for 5 years. The maintenance period can be extended as
per the requirement, depending upon the satisfactory service provided by the firm.
11. Cost of spares: O&M generally involves preventive maintenance support without involving the
cost of replacements and spares. However, bidders should duly note that for the purpose of
scope of work of this bid document, cost of spare parts and its replacement shall be borne by the
bidder during the warranty period of one year for overall fixture and two years for LED light.
Bidders are therefore advised to include this cost inciuding spares (excluding consumables) also
in quoted price.
12: Warranty: The "bidder" shall extend warranty of the LED luminaire (light) supplied for 2 (two)
years covering any manufacturing defects. Minimum warranty on overall fixture including
astronomical time switch shall be one year. However, the warranty shall not be applicable for any
damage or malfunctioning of LED streetlight fixtures on account of lightning strike, fire or any kind
of Act of God beyond the control of either of the Parties including adverse weather conditions,
earth quakes, rains, tempest, whirlwind, landslides, storms, volcanic eruptions, fire any
calamities, riots, high voltage, phase-to-phase voltage, unauthorized handiing, accidents and
thefts. '
13. Penalty: The agency shall be liable to pay penalty for breach of any conditions of the
Contract/ Tender terms & conditions. The Penalty amount shall be decided by the Municipal
Commissioner, Siwan Municipal Council and shall be binding to the agency. The penalty amount
shall be recovered from the Tenderer from the pending amount of the Bills/ security deposit. The
penalty/penalties may be because of the following non-exclusive fist: -
13.1 The agency shall rectify LED faults within 72 working hours of intimation failing which a
penalty of Rs 25/- per day per lamp shall be deducted from its monthly bill. However, the upper
limit for penalty during the month will be 10 % (Ten Per cent) of the monthly bill submitted by the
agency irrespective of the penalties.
13.2 The agency is not responding to an inquiry / suggestion / complaint.
13.3 The agency is not in compliance of the any law (s).
13.4 There are complaints about an agency from reporting heads and the agency is not
responding adequately.
13.5 There are complaints of fraud and malpractices, and the agency is not complying to the

explanations asked.
/k)\/ 'Af" ,E/QDW 1

.
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The penalty may also lead to termination of contract if the performance of agency s foung
unsatisfactory.

14. Period of O&M: O&M service agreement shall continue even after the expiry of warranty
period and up to a total of five year.

oo
*
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SECTION 6

TECHNICAL SPECIFICATION / FINANCIAL SHEET

(Along with Basic drawings)

(Attached)

TECHNICAL SPECIFICATION TABLE-/ SHEET

. Specification Name Bid Requirement V(AI,Iowed
Specification ‘
values) )
STANDARDS LED Rating (in watts) / 70W / as per BOQ.
System Wattage / Rated ' ;
Power i
Luminaire System Efficacy [>/= 100 Lm/Watt
(Lumen/watt)
Ingress Protection (IP Rating) [P66
as per 1S:10322 (Part 1):1982
latest _
Lamp life in hrs >50,000
\Warranty (in Years) > or more )
ELECTRICAL imput _operating _ Voltage [140 to 270 V olts AC at 50 Hz-+/-2 with
EFFICIENCY range and frequency auto cut off at below 120V
OPTICAL LED chip Efficacy >135 Lm/Watt
Colour Rendering Properﬁes >70 -
THERMAL Heat sink should be die-castYes -
‘| MANAGEMENT Ialuminium along with
sufficient heat sink fins to
dissipate heat effectively B
Operating temperaturerange . -10 deg C to +50deg C
PROTECTION __|short circuit Protection Ves
Over load protecton Yes
Over Voltage protection Yes
Reverse polarity Yes

N
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The Iluminaire shall be
protected against surges
and transients (Internal)

A
%
\
~/=5KV \

Toughened glass / PC lens

Yes

The luminaire shall be
protected against surges and h
transients of >/=10KV
(External)

Yes

CONSTRUCTION
AL

MARKING

'|and driver section) as per

housing (both LED section

1S:10322 (Part 1):1982
latest

Protection of the entire|lP66

Number of electronic 1 No.

control gear (power

supplies)

Light Source e SMD LED Cﬂip as per LM 80/1IS16106

"Maanactures Name anci
brand on the aluminium die

Engraved /Embossed

cast body "
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GECTION 7

BILL OF QUANTITY

(Attached)
BILL OF QUANTITIES

Preamble

gigge Bi(l:l of _Quantities shall be read in conjunction with the Instructions to
ers, Conditions of Contract, Technical Specifications and Drawings.

2. The quantities given in the Bill of Quantities are estimated and provisional, and
are given to _p_rovnde a common basis for bidding. The basis of payment will be the
actual q.u_antltles of work ordered and carried out, as measured by the Contractor
an.d verified by the Engineer and valued at the rates and prices tendered in the
priced Bill of Quantities, where applicable, and otherwise at such rates and prices
as the Engineer may fix within the terms of the Contract.

Il of Quantities shall, except in sO
t, include all constructional plant,
nce, profit, taxes an

t out or implied

3. The rates and prices tendered in the priced Bi
far as it is otherwise provided under the Contrac
labour supervision, materials, erection, maintenance, insura
duties, together with all general risks, liabilities and obligations sé€

in the Contract.

4. The rates and prices shall be quoted entirely in Indian Currency.

e cost of complying with the provisions of the Contract shall be
ded in the priced Bill of Quantities, and where no ltems
g the rates and prices

5. A rate who

included in the items provi
are provided the cost shall be deemed to be distributed amon

entered for the related Items of Work.

6. The whole cost of complying with the provisions of the Contract shall be
included in the items provided in the priced Bill of Quantities, and where no ltems
are provided the cost shall be deemed to be distributed among the rates and prices

entered for the related Items of Work.

directions and descriptions of work and materials are not necessarily
repeated or summarized in the Bill of Quantities. References to the relevant
sections of the contract documentation shall be made before entering rates or

prices against each item in the Bill of Quantities.

+

7. General

8. The method of measurement of completed work for payment shall be in
accordance with the specification issued by the department time to time.

9. Errors will be corrected by the Employer for any arithmetic errors pursuant to
Clause 29 of the Instructions to Bidders.

—

|
i
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BOQ Attached Separately

Note :

1. Item for which no rate or price has been entered in will not be paid for by the
Employer when executed and shall be deemed covered by the other rates and
prices in the bill of quantities

2. Unit rates and prices shall be quoted by the bidder in Indian rupee

3. Where there is a discrepancy between the rate in figures and words, the rates in
words will govern,

5. Where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by quantity, the unit rate quoted

shall govern
R @ 1
<
X3
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SECTION 8
SECURITIES AND OTHER FORMS

(to be filled by Bidder/Employer)

i M
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A

\

\

\‘/
\‘.
BID SECURITY (BANK GUARANTEE UNCONDITIONAL) »‘.‘
[name of Bidder] (hereinafter calley
WHEREAS, - - [date] f
" dder i Bid dated ate] for the
ct(:]:s“?jﬁ?;: )of R RRSERS U [name of Contract hereinafter calleq
"the Bid"].
KNOW ALL PEOPLE by these presents that We ' \
[name of Bank] of : [name of country] having
our registered office ' at
(hereinafter called "the Bank")
are bound unto [name of Employer] (}?ereinafter called "the
Employer") in the sum of - *for which payment well and

truly to be made to the said Employer by the Bank itself, his successors and assigns by
these presents. -

SEALED with the Common Seal of the said Bank this dya of
,20 2

»

THE CONDITIONS of this obligation are :

1. I after Bid opening the Bid

der withdraws his bid during the period of Bid validity
specified in the Form of Bid

OR

2. If the Bidder having been notified to the acce
during the period of Bid validity :

a. fails or refuses to execute the Form of Agreement
Instructions to Bidders, if required; or

b. fails or refuses to furnish the Performance Security,
Instruction to Bidders; or

C. does not accept the correction of the Bid Price pursuant to Clause 27.

ptance of his bid by the Employer
in accordance with the

in accordance with the

~ We undertake to pay to the Employer up to the above amount upon receipt of his first

conditions),

This Guarantee will remain in force up to and including the date

** days after the deadline for submission of Bids as such deadline is
stated in the Instructions to Bidders or as it may be extended by the Employer, notice of
which extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee

should reach the Bank not later than the above date.
DATE SIGNATURE
WITNESS SEAL

[Signature, name and address]

W
x 1
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«»The Bidder should insert the amount of the guarantee in words and figures

denominated in Indian Rupees. This figure should be the same as shown in Clause
16.1 of the Instructions to Bidders.

= 45 days after the end of the validity period of the Bid. Date should be inserted by
the Employer before the Bidding documents are issued.
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PERFORMANCE BANK GUARANTEE \
To ‘\

[name of Employer] \

[address of Employer]

WHEREAS [name and address of Contractor]
(hereafter called "the Contractor") has undertaken, in pursuance of Contract No.
dated __to execute _ . .
[name of Contract and brief description of Works] (hereinafter called "the Contract )-

AND WHEREAS it has been stipulated by you in the said Contract that the C'o.ntractor
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified
therein as security for compliance with his obligationv in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee :

NOW THEREFORE we hereby affirm that we are
on behalf of the Contractor, up to a total of
[amount of guarantee]*

the Guarantor and responsible to you

» Upon your first written demand and without cavil or _
argument, any sum or sums within the limits of

[amount of guaranteé] as aforesaid without your needing to pr6ve or to show grounds or
reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demandin

g the said debt from the contractor
before presenting us with the demand.

modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defect
Liability Period.

Signature and Seal of the guarantor

Name of Bank

Address

Date

W
Q{ﬁ

(3 Scanned with OKEN Scanner



A\,

) 4

inserted by the Guarantor, repr ti
5 mount Sh?ﬂ be inse , C lor, representing the percentage the Contract
. 4£easpecified in the Contract including additional security for unbalanced Bids, if any
:d denominated in Indian Rupees.
a

o
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UNCONDITIONAL BANK GUARANTEE FOR ADVANCE PAYMENT:- N/a \

. \

[name of Employer]

[address of Employer]

[name of Contractor]

Gentlemen :

In accordance with the provisions of the Conditions of Contract, sub-clause 51.1
("Advance payment") of the above-mentioned Contract,

[name and address of Contractor] (hereinafter called "the Contractor”)
shall deposit with _ [name of Employer] a bank
guarantee to guarantee his proper and faithful performance under the said Clause of the
Contract in an amount of ___[amount of Guarantee]*

[in words]..

We, the

by the Contractor, agree unconditiona"y and
and not as Surety merely, the payment to

[bank of financial institution], as instructed
irrevocably to guarantee as primary obligator

[name of Employer] on his first

ur part and without his first claim to
_ " [amount of

_ _ [in words].

demand without ?Nhatsoever right of obligaiion ono

the Contractor, in the amount not exceeding
guarantee]* -

We further agree that no chan

ge or addition to or other modification of the terms of the
Contractor or Works to be perfor

med there under or any of the Contract documents which
may be made between [name of Employer] and the Contractor,
shall in any way release us from any liability under this guarantee, and we hereby waive
notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until _[name of

Employer] receives full repayment of the same amount from the Contractor.

Yours truly,

Signature and Seal :

Name of Bank /Financial Institution

Address :

Date :

oo
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« An amount shall be inserted by the Bank or Financial institution representing the
amount of the Advance Payment, and denominated in Indian Rupees.
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Letter of Acceptance

(Letterhead paper of the Employer)
(Date)

To

(Name and address of the Contractor)

Dear Sirs,

This is to notify you that your Bid dated _ for execution of the

__{name of the contract and

identification nufnber, as given in the |nsiructions

to Bidders) for the Contract Price of
Rupees : ) _ } (amount
In words and flgu_res), as corrected and modified in accordance with the Instructions to
Bidders' is hereby accepted by our agency.

We accept/ do not accept that
Adjudicator?, Your are h

detailed in Para 34.1 of ITB for an a

be appointed as the
e Security, in the form

within 21 days
eip! p to 28 days from the date of expiry of
defects Liability Period i.e. upto

_ i —and sign the contract, failing
which action as stated in Para 34.3 of ITB will be taken.

Yours faithfully,
Authorized Signature
Name and title of Signatory

Name of Agency

' Delete "corrected and” or "and modified"
corrected and modified in accordance with
modifications have not been affected,

if only one of these actions applies. Delete as
the Instructions to Bidders, if corrections or

2 To be used only if the Contractor disagrees in his Bid with the Adij

udicator proposed by
the Employer in the "Instructions to Bidders".

W
o 2@’ !
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 jesue of Notice to proceed with the work

(Letterhead of the Employer)

(Date)

To

(Name and address of the Contractor)

Dear Sirs,

Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 and

signing of the Contract for the construction of __ _
P B at a Bid

Price of Rs.
You are hereby instructed to proceed with the execution of the said works in
accordance with the contract documents.

Yours faithfully,

(Signature, name and title of signatory authorized

to sign ob behalf of Employer)

kb o

(3 Scanned with OKEN Scanner



Agreement Form

Agreement

This agreement, made the day of between

(name and address of Employer) [hereinafter called "the
(name and address of contractor) hereinafter called "the Contractor” of the other part.]

Whereas the Employer is desirous that the Contractor execute

(name and identification n
Employer has accepted th
such works and the reme

umber of Contract) (hereinafter called "the Works") and the
e Bid by the Contractor for the execution and completion of
dying of any defects therein, at a cost of Rs.

—_—

-

NOW THIS AGREEMENT WITNESSETH as follows :

1. In this Agreement, words a
respectively assigned to the
shall be deemed to form an

nd expression shall have the same meanings as are
m in the conditions of contract hereinafter referred to and they
d be read and construed as part of this Agreement.

2. In consideration of the payments to be
hereinafter mentioned, the Contractor her

3. The Employer hereby covenants to pay the Contractor in consideration of the Execution
and completion of the Works and the remedying the defects wherein Contract Price or

such other sum as may become payable under the provisions of the Contract at the times
and in the manner prescribed by the Contract; '

4. The following documents shall be de
of this Agreement viz.

emed to form and be ready and construed as part
i. Letter of Acceptance
(i) Notice to proceed with the works;

(iii) Contractor's Bid

iv. Condition of Contract : General and Special
v.  Contract Data

vi.  Additional condition
vii.  Drawings :
viii.  Bill of Quantities and
ix.  Any other documents listed in the Contract Data as forming part of the
Contract.

In witnessed whereof the parties there

to have caused this Agreement to be executed the
day and year first before written.

N 1
4 ol
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ommon Seal of
unto affixed in the presence of :

. 1heC
was here

signed, Sealed and Delivered by the said

in the presence of :

Binding Signature of Employer

Binding Signature of Contractor

UNDERTAKING

y undertake that our firm M/s

agree to abide by this bid for a period

days for the
me and it shall be binding on us and may be accepte

I, the undersigned do hereb
d at any

date fixed for receiving the sa
time before the expiration of that period.

(Signed by an Authorised Officer of the Firm)

I

Title of Officer

Name of Firm

DATE
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